
BRIDGE #68 OVER BOGUE SOUND ON SR-1182 (ATLANTIC BEACH CAUSEWAY) AND BRIDGE #6 OVER BOGUE SOUND ON NC-58.

FREYSSINET, INC

STERLING,  VA

FLATIRON CONSTRUCTORS INC SMITH-ROWE, LLC

MORRISVILLE,  NC MOUNT AIRY,  NC

MAY 01, 2017 02:08 PM CARTERET 2:00 PM 1 /  8 001

46483.3.1,  46484.3.1 APR 18 2017 C203925

TIP NO 1.610 MIB-5938, B-5939

FED AID NO STATE FUNDED

BRIDGE REHABILITATION

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1625000.00 871850.00  995000.00MOBILIZATION

0002 1330000000-E 607 455.4 SY  52.00 23680.80 20.00 9108.00 22.45  10223.73INCIDENTAL MILLING

0003 1519000000-E 610 38.3 TON 1090.00 41747.00 810.00 31023.00 1000.00  38300.00ASP CONC SURF CRS S9.5B

0004 1575000000-E 620 2.3 TON 232.00 533.60 415.00 954.50 515.00  1184.50ASP FOR PLANT MIX

0005 3215000000-N 862  4 EA  1997.00 7988.00 2400.00 9600.00 2245.00  8980.00GR ANCHOR TYPE III

0006 3345000000-E 864 912.5 LF  15.00 13687.50 12.00 10950.00 11.00  10037.50REMOVE & RESET GUARDRAIL

0007 4400000000-E 1110  298 SF  15.00 4470.00 17.00 5066.00 18.80  5602.40WORK ZONE SIGNS (STAT)

0008 4405000000-E 1110  378 SF  9.00 3402.00 12.00 4536.00 10.70  4044.60WORK ZONE SIGNS (PORT)

0009 4410000000-E 1110  124 SF  7.50 930.00 17.00 2108.00 8.80  1091.20WORK ZONE SIGNS (BARR)

0010 4415000000-N 1115  2 EA  2400.00 4800.00 4000.00 8000.00 4900.00  9800.00FLASHING ARROW BOARD

0011 4420000000-N 1120  3 EA  10600.00 31800.00 16000.00 48000.00 18350.00  55050.00PORTABLE CHANGE MSG SIGN

0012 4422000000-N 1120  42 DAY 60.00 2520.00 70.00 2940.00 65.00  2730.00PORT CHANGE MSG SIGN (SHORT TERM)

0013 4430000000-N 1130  289 EA  45.00 13005.00 60.00 17340.00 52.00  15028.00DRUMS

0014 4435000000-N 1135  20 EA  18.00 360.00 21.00 420.00 21.30  426.00CONES

0015 4445000000-E 1145  184 LF  19.00 3496.00 34.00 6256.00 22.70  4176.80BARRICADES (TYPE III)

0016 4455000000-N 1150  100 DAY 200.00 20000.00 458.00 45800.00 390.00  39000.00FLAGGER

0017 4480000000-N 1165  2 EA  22000.00 44000.00 37000.00 74000.00 27500.00  55000.00TMA

0018 4510000000-N SP   64 HR  50.00 3200.00 55.00 3520.00 88.00  5632.00LAW ENFORCEMENT

0019 4516000000-N 1180  105 EA  42.00 4410.00 37.00 3885.00 45.00  4725.00SKINNY DRUM

0020 4520000000-N 1266  95 EA  110.00 10450.00 86.00 8170.00 86.00  8170.00TUBULAR MARKERS (FIXED)

0021 4650000000-N 1251  115 EA  8.00 920.00 7.50 862.50 8.70  1000.50TEMP RAISED PVMT MRKS

0022 4685000000-E 1205  100 LF  2.20 220.00 2.20 220.00 2.40  240.00THERMO PVT MKG LINES 4"90

0023 4686000000-E 1205  1,426 LF  2.35 3351.10 2.30 3279.80 2.80  3992.80THERMO PVT MKG LINES 4"120

0024 4770000000-E 1205  1,835 LF  1.80 3303.00 1.80 3303.00 3.70  6789.504" COLD APPL PLSTIC LINES TYPE **
(IV)

0025 4810000000-E 1205  47,865 LF  0.60 28719.00 0.25 11966.25 0.30  14359.50PAINT PVMT MARKINGS 4"

0026 4820000000-E 1205  870 LF  1.10 957.00 1.05 913.50 0.90  783.00PAINT PVMT MARKINGS 8"

0027 4847000000-E 1205  17,345 LF  0.80 13876.00 0.80 13876.00 2.00  34690.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0028 4847110000-E 1205  356 LF  1.70 605.20 1.60 569.60 4.99  1776.44POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0029 4850000000-E 1205  28,198 LF  0.80 22558.40 0.80 22558.40 0.70  19738.60LINE REMOVAL 4" WIDE

0030 4860000000-E 1205  340 LF  1.10 374.00 1.10 374.00 1.50  510.00LINE REMOVAL 8" WIDE

0031 4900000000-N 1251  165 EA  4.50 742.50 4.25 701.25 9.30  1534.50PERM RAISED PVMT MARKERS

0032 4905000000-N 1253  15 EA  155.00 2325.00 150.00 2250.00 240.00  3600.00SNOWPLB PVMT MRKER

STRUCTURE ITEMS

0033 8161000000-E 420  218,738 SF  0.38 83120.44 0.39 85307.82 0.40  87495.20GROOVING BRIDGE FLOORS

0034 8296000000-N 442 Lump Sum 250000.00 94000.00  19000.00POLLUTION CONTROL

0035 8559000000-E SP  17.6 SY  290.00 5104.00 275.00 4840.00 311.00  5473.60SURFACE PREP, CLASS II

0036 8664000000-E SP  951.3 CF  465.00 442354.50 850.00 808605.00 775.00  737257.50SHOTCRETE REPAIRS



BRIDGE #68 OVER BOGUE SOUND ON SR-1182 (ATLANTIC BEACH CAUSEWAY) AND BRIDGE #6 OVER BOGUE SOUND ON NC-58.

FREYSSINET, INC

STERLING,  VA

FLATIRON CONSTRUCTORS INC SMITH-ROWE, LLC

MORRISVILLE,  NC MOUNT AIRY,  NC

MAY 01, 2017 02:08 PM CARTERET 2:00 PM 2 /  8 001

46483.3.1,  46484.3.1 APR 18 2017 C203925

TIP NO 1.610 MIB-5938, B-5939

FED AID NO STATE FUNDED

BRIDGE REHABILITATION

0037 8678000000-E SP   1,015 LF  64.00 64960.00 95.00 96425.00 200.00  203000.00EPOXY RESIN INJECTION

0038 8860000000-N SP  Lump Sum 27500.00 19000.00  11900.00GENERIC STRUCTURE ITEM (LS)
MOOREHEAD CITY LIGHTING SYSTEM

0039 8860000000-N SP  Lump Sum 425000.00 158000.00  125000.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT

0040 8860000000-N SP  Lump Sum 500000.00 575000.00  251750.00GENERIC STRUCTURE ITEM (LS)
REMOVAL OF EXISTING FENDER SYSTEM

0041 8867000000-E SP   4,032 LF  178.00 717696.00 140.00 564480.00 160.00  645120.00GENERIC STRUCTURE ITEM (LF)
10" X 10" COMPOSITE LUMBER

0042 8867000000-E SP   10,440 LF  135.00 1409400.00 99.00 1033560.00 113.00  1179720.00GENERIC STRUCTURE ITEM (LF)
14" COMPOSITE PILES

0043 8867000000-E SP  1,045.3 LF  11.00 11498.30 25.00 26132.50 10.25  10714.33GENERIC STRUCTURE ITEM (LF)
2" X 12" PLASTIC LUMBER

0044 8867000000-E SP   1,792 LF  5.00 8960.00 12.00 21504.00 4.50  8064.00GENERIC STRUCTURE ITEM (LF)
2" X 6" PLASTIC LUMBER

0045 8867000000-E SP   336 LF  11.00 3696.00 26.00 8736.00 9.50  3192.00GENERIC STRUCTURE ITEM (LF)
4" X 6" PLASTIC LUMBER

0046 8867000000-E SP   448 LF  27.00 12096.00 119.00 53312.00 24.00  10752.00GENERIC STRUCTURE ITEM (LF)
6" X 10" PLASTIC LUMBER

0047 8867000000-E SP  280.3 LF  11.50 3223.45 104.00 29151.20 12.30  3447.69GENERIC STRUCTURE ITEM (LF)
BRIDGE JOINT REMOVAL

0048 8867000000-E SP   26 LF  1630.00 42380.00 5600.00 145600.00 1300.00  33800.00GENERIC STRUCTURE ITEM (LF)
CPJACKET (MONITORING)

0049 8867000000-E SP   965 LF  1240.00 1196600.00 1700.00 1640500.00 1400.00  1351000.00GENERIC STRUCTURE ITEM (LF)
CPJACKET (NON MONITORING)

0050 8867000000-E SP   480 LF  660.00 316800.00 680.00 326400.00 550.00  264000.00GENERIC STRUCTURE ITEM (LF)
PILE ENCAPSULATION

0051 8867000000-E SP  280.3 LF  28.00 7848.40 125.00 35037.50 29.95  8394.99GENERIC STRUCTURE ITEM (LF)
SILICONE JOINT SEALANT

0052 8867000000-E SP  9,190.6 LF  83.00 762819.80 275.00 2527415.00 114.00  1047728.40GENERIC STRUCTURE ITEM (LF)
TWO BAR METAL RAIL

0053 8867000000-E SP   3,680 LF  8.90 32752.00 59.00 217120.00 8.00  29440.00GENERIC STRUCTURE ITEM (LF)
WIRE ROPE FOR FENDER SYSTEM

0054 8881000000-E SP  714.2 CY  3313.00 2366144.60 2900.00 2071180.00 3240.00  2314008.00GENERIC STRUCTURE ITEM (CY)
PPC MATERIALS

0055 8882000000-E SP  1,100.5 CF  620.00 682310.00 970.00 1067485.00 600.00  660300.00GENERIC STRUCTURE ITEM (CF)
PRESTRESSED CONCRETE GIRDER REPAIR

0056 8889000000-E SP   24,302 LB  10.00 243020.00 11.25 273397.50 9.25  224793.50GENERIC STRUCTURE ITEM (LB)
HARDWARE

0057 8892000000-E SP  18,428.6 SF  8.90 164014.54 18.00 331714.80 7.00  129000.20GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0058 8892000000-E SP   560 SF  62.00 34720.00 119.00 66640.00 165.00  92400.00GENERIC STRUCTURE ITEM (SF)
FRP STRENGTHENING SYSTEM

0059 8892000000-E SP  773.8 SF  34.00 26309.20 38.00 29404.40 89.00  68868.20GENERIC STRUCTURE ITEM (SF)
TSA, FULL LENGTH (MONITORING)

0060 8892000000-E SP  45,717.8 SF  25.00 1142945.00 23.00 1051509.40 90.00  4114602.00GENERIC STRUCTURE ITEM (SF)
TSA, FULL LENGTH (NON MONITORING)

0061 8892000000-E SP  602.7 SF  51.00 30737.70 41.00 24710.70 89.00  53640.30GENERIC STRUCTURE ITEM (SF)
TSA, PARTIAL LENGTH (MONITORING)



BRIDGE #68 OVER BOGUE SOUND ON SR-1182 (ATLANTIC BEACH CAUSEWAY) AND BRIDGE #6 OVER BOGUE SOUND ON NC-58.

FREYSSINET, INC

STERLING,  VA

FLATIRON CONSTRUCTORS INC SMITH-ROWE, LLC

MORRISVILLE,  NC MOUNT AIRY,  NC

MAY 01, 2017 02:08 PM CARTERET 2:00 PM 3 /  8 001

46483.3.1,  46484.3.1 APR 18 2017 C203925

TIP NO 1.610 MIB-5938, B-5939

FED AID NO STATE FUNDED

BRIDGE REHABILITATION

0062 8892000000-E SP  32,398.7 SF  31.00 1004359.70 29.00 939562.30 93.00  3013079.10GENERIC STRUCTURE ITEM (SF)
TSA, PARTIAL LENGTH (NON MONITORING)

0063 8893000000-E SP   25,722 SY  8.25 212206.50 7.00 180054.00 7.80  200631.60GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING PPC OVERLAY

0064 8893000000-E SP   25,722 SY  8.10 208348.20 9.50 244359.00 10.25  263650.50GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0065 8893000000-E SP   25,722 SY  1.95 50157.90 1.65 42441.30 1.80  46299.60GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0066 8897000000-N SP   15 EA  2888.00 43320.00 2400.00 36000.00 1700.00  25500.00GENERIC STRUCTURE ITEM (EA)
ALTERNATE OUTRIGGER MOUNTING

0067 8897000000-N SP   3 EA  6050.00 18150.00 29000.00 87000.00 33250.00  99750.00GENERIC STRUCTURE ITEM (EA)
BRIDGE JACKING

0068 8897000000-N SP   2 EA  63600.00 127200.00 160000.00 320000.00 167500.00  335000.00GENERIC STRUCTURE ITEM (EA)
BRIDGE JACKING FOR SPAN RE-POSITIONING

0069 8897000000-N SP   15 EA  3768.00 56520.00 3800.00 57000.00 3475.00  52125.00GENERIC STRUCTURE ITEM (EA)
BRIDGE LIGHT STANDARDS

0070 8897000000-N SP   156 EA  675.00 105300.00 655.00 102180.00 155.00  24180.00GENERIC STRUCTURE ITEM (EA)
BULK ANODE

0071 8897000000-N SP   590 EA  560.00 330400.00 565.00 333350.00 1575.00  929250.00GENERIC STRUCTURE ITEM (EA)
CLEANING AND PAINTING OF EXISTING BEARINGS WITH
HRCSA

0072 8897000000-N SP   6 EA  2750.00 16500.00 2795.00 16770.00 22100.00  132600.00GENERIC STRUCTURE ITEM (EA)
MAINLAND LIGHT STANDARDS

0073 8897000000-N SP   5 EA  605.00 3025.00 615.00 3075.00 560.00  2800.00GENERIC STRUCTURE ITEM (EA)
REMOVE LIGHT  STANDARD FROM FOUNDATION

0074 8897000000-N SP   6 EA  1183.00 7098.00 1200.00 7200.00 1820.00  10920.00GENERIC STRUCTURE ITEM (EA)
REMOVE LIGHT STANDARD FOUNDATION

0075 8897000000-N SP   15 EA  1667.00 25005.00 1694.00 25410.00 820.00  12300.00GENERIC STRUCTURE ITEM (EA)
REMOVE LIGHT STANDARD FROM OUTRIGGER

0076 8897000000-N SP   10 EA  650.00 6500.00 6600.00 66000.00 7900.00  79000.00GENERIC STRUCTURE ITEM (EA)
REPALCEMENT OF BRIDGE BEARINGS, TYPE (P2)

0077 8897000000-N SP   10 EA  790.00 7900.00 8700.00 87000.00 6450.00  64500.00GENERIC STRUCTURE ITEM (EA)
REPLACEMENT OF BRIDGE BEARINGS, TYPE (P3)

0078 8897000000-N SP   8 EA  580.00 4640.00 7400.00 59200.00 7900.00  63200.00GENERIC STRUCTURE ITEM (EA)
REPLACEMENT OF BRIDGE BEARINGS. TYPE (P1)

0079 8897000000-N SP   3 EA  845.00 2535.00 17000.00 51000.00 10000.00  30000.00GENERIC STRUCTURE ITEM (EA)
RESET BEARINGS

0080 8897000000-N SP   21 EA  1375.00 28875.00 1400.00 29400.00 1560.00  32760.00GENERIC STRUCTURE ITEM (EA)
ROADWAY LIGHT STANDARD LUMINAIRE-220W LED

0081 8897000000-N SP   2 EA  19500.00 39000.00 40500.00 81000.00 17500.00  35000.00GENERIC STRUCTURE ITEM (EA)
SPAN RE-POSITIONING

0082 8897000000-N SP   40 EA  405.00 16200.00 1270.00 50800.00 1500.00  60000.00GENERIC STRUCTURE ITEM (EA)
SPLICING OF PRESTRESSING STRAND

0083 8897000000-N SP   4 EA  1117.00 4468.00 1135.00 4540.00 2250.00  9000.00GENERIC STRUCTURE ITEM (EA)
STANDARD FOUNDATION, TYPE R1

0084 8897000000-N SP   2 EA  1282.00 2564.00 1300.00 2600.00 2390.00  4780.00GENERIC STRUCTURE ITEM (EA)
STANDARD FOUNDATION, TYPE R2



BRIDGE #68 OVER BOGUE SOUND ON SR-1182 (ATLANTIC BEACH CAUSEWAY) AND BRIDGE #6 OVER BOGUE SOUND ON NC-58.

   

MAY 01, 2017 02:08 PM CARTERET 2:00 PM 4 /  8 001

46483.3.1,  46484.3.1 APR 18 2017 C203925

TIP NO 1.610 MIB-5938, B-5939

FED AID NO STATE FUNDED

BRIDGE REHABILITATION

 

    TOTAL 15271713.33 TOTAL 17436510.22 TOTAL  20583404.28CONTRACT TOTAL

 

    SUB-TOTAL 1937431.10 SUB-TOTAL 1224400.80 SUB-TOTAL  1363216.57ROADWAY ITEMS

    SUB-TOTAL 13334282.23 SUB-TOTAL 16212109.42 SUB-TOTAL  19220187.71STRUCTURE ITEMS



BRIDGE #68 OVER BOGUE SOUND ON SR-1182 (ATLANTIC BEACH CAUSEWAY) AND BRIDGE #6 OVER BOGUE SOUND ON NC-58.

ENGLISH CONSTRUCTION CO INC

LYNCHBURG,  VA   

MAY 01, 2017 02:08 PM CARTERET 2:00 PM 5 /  8 001

46483.3.1,  46484.3.1 APR 18 2017 C203925

TIP NO 1.610 MIB-5938, B-5939

FED AID NO STATE FUNDED

BRIDGE REHABILITATION

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1073820.00   MOBILIZATION

0002 1330000000-E 607 455.4 SY  136.00 61934.40   INCIDENTAL MILLING

0003 1519000000-E 610 38.3 TON 1362.00 52164.60   ASP CONC SURF CRS S9.5B

0004 1575000000-E 620 2.3 TON 700.00 1610.00   ASP FOR PLANT MIX

0005 3215000000-N 862  4 EA  2000.00 8000.00   GR ANCHOR TYPE III

0006 3345000000-E 864 912.5 LF  10.00 9125.00   REMOVE & RESET GUARDRAIL

0007 4400000000-E 1110  298 SF  14.00 4172.00   WORK ZONE SIGNS (STAT)

0008 4405000000-E 1110  378 SF  27.00 10206.00   WORK ZONE SIGNS (PORT)

0009 4410000000-E 1110  124 SF  20.00 2480.00   WORK ZONE SIGNS (BARR)

0010 4415000000-N 1115  2 EA  5000.00 10000.00   FLASHING ARROW BOARD

0011 4420000000-N 1120  3 EA  28000.00 84000.00   PORTABLE CHANGE MSG SIGN

0012 4422000000-N 1120  42 DAY 235.00 9870.00   PORT CHANGE MSG SIGN (SHORT TERM)

0013 4430000000-N 1130  289 EA  121.00 34969.00   DRUMS

0014 4435000000-N 1135  20 EA  64.00 1280.00   CONES

0015 4445000000-E 1145  184 LF  70.00 12880.00   BARRICADES (TYPE III)

0016 4455000000-N 1150  100 DAY 1300.00 130000.00   FLAGGER

0017 4480000000-N 1165  2 EA  17500.00 35000.00   TMA

0018 4510000000-N SP   64 HR  155.00 9920.00   LAW ENFORCEMENT

0019 4516000000-N 1180  105 EA  80.00 8400.00   SKINNY DRUM

0020 4520000000-N 1266  95 EA  192.00 18240.00   TUBULAR MARKERS (FIXED)

0021 4650000000-N 1251  115 EA  8.00 920.00   TEMP RAISED PVMT MRKS

0022 4685000000-E 1205  100 LF  2.22 222.00   THERMO PVT MKG LINES 4"90

0023 4686000000-E 1205  1,426 LF  2.33 3322.58   THERMO PVT MKG LINES 4"120

0024 4770000000-E 1205  1,835 LF  1.89 3468.15   4" COLD APPL PLSTIC LINES TYPE **
(IV)

0025 4810000000-E 1205  47,865 LF  0.27 12923.55   PAINT PVMT MARKINGS 4"

0026 4820000000-E 1205  870 LF  1.11 965.70   PAINT PVMT MARKINGS 8"

0027 4847000000-E 1205  17,345 LF  0.81 14049.45   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0028 4847110000-E 1205  356 LF  1.67 594.52   POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0029 4850000000-E 1205  28,198 LF  0.80 22558.40   LINE REMOVAL 4" WIDE

0030 4860000000-E 1205  340 LF  1.11 377.40   LINE REMOVAL 8" WIDE

0031 4900000000-N 1251  165 EA  4.44 732.60   PERM RAISED PVMT MARKERS

0032 4905000000-N 1253  15 EA  155.57 2333.55   SNOWPLB PVMT MRKER

STRUCTURE ITEMS

0033 8161000000-E 420  218,738 SF  0.60 131242.80   GROOVING BRIDGE FLOORS

0034 8296000000-N 442 Lump Sum 500000.00   POLLUTION CONTROL

0035 8559000000-E SP  17.6 SY  280.00 4928.00   SURFACE PREP, CLASS II

0036 8664000000-E SP  951.3 CF  889.00 845705.70   SHOTCRETE REPAIRS



BRIDGE #68 OVER BOGUE SOUND ON SR-1182 (ATLANTIC BEACH CAUSEWAY) AND BRIDGE #6 OVER BOGUE SOUND ON NC-58.

ENGLISH CONSTRUCTION CO INC

LYNCHBURG,  VA   

MAY 01, 2017 02:08 PM CARTERET 2:00 PM 6 /  8 001

46483.3.1,  46484.3.1 APR 18 2017 C203925

TIP NO 1.610 MIB-5938, B-5939

FED AID NO STATE FUNDED

BRIDGE REHABILITATION

0037 8678000000-E SP   1,015 LF  122.00 123830.00   EPOXY RESIN INJECTION

0038 8860000000-N SP  Lump Sum 21000.00   GENERIC STRUCTURE ITEM (LS)
MOOREHEAD CITY LIGHTING SYSTEM

0039 8860000000-N SP  Lump Sum 500000.00   GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT

0040 8860000000-N SP  Lump Sum 747500.00   GENERIC STRUCTURE ITEM (LS)
REMOVAL OF EXISTING FENDER SYSTEM

0041 8867000000-E SP   4,032 LF  200.00 806400.00   GENERIC STRUCTURE ITEM (LF)
10" X 10" COMPOSITE LUMBER

0042 8867000000-E SP   10,440 LF  250.00 2610000.00   GENERIC STRUCTURE ITEM (LF)
14" COMPOSITE PILES

0043 8867000000-E SP  1,045.3 LF  100.00 104530.00   GENERIC STRUCTURE ITEM (LF)
2" X 12" PLASTIC LUMBER

0044 8867000000-E SP   1,792 LF  100.00 179200.00   GENERIC STRUCTURE ITEM (LF)
2" X 6" PLASTIC LUMBER

0045 8867000000-E SP   336 LF  100.00 33600.00   GENERIC STRUCTURE ITEM (LF)
4" X 6" PLASTIC LUMBER

0046 8867000000-E SP   448 LF  100.00 44800.00   GENERIC STRUCTURE ITEM (LF)
6" X 10" PLASTIC LUMBER

0047 8867000000-E SP  280.3 LF  11.00 3083.30   GENERIC STRUCTURE ITEM (LF)
BRIDGE JOINT REMOVAL

0048 8867000000-E SP   26 LF  1900.00 49400.00   GENERIC STRUCTURE ITEM (LF)
CPJACKET (MONITORING)

0049 8867000000-E SP   965 LF  1700.00 1640500.00   GENERIC STRUCTURE ITEM (LF)
CPJACKET (NON MONITORING)

0050 8867000000-E SP   480 LF  685.00 328800.00   GENERIC STRUCTURE ITEM (LF)
PILE ENCAPSULATION

0051 8867000000-E SP  280.3 LF  27.00 7568.10   GENERIC STRUCTURE ITEM (LF)
SILICONE JOINT SEALANT

0052 8867000000-E SP  9,190.6 LF  136.50 1254516.90   GENERIC STRUCTURE ITEM (LF)
TWO BAR METAL RAIL

0053 8867000000-E SP   3,680 LF  17.00 62560.00   GENERIC STRUCTURE ITEM (LF)
WIRE ROPE FOR FENDER SYSTEM

0054 8881000000-E SP  714.2 CY  2890.00 2064038.00   GENERIC STRUCTURE ITEM (CY)
PPC MATERIALS

0055 8882000000-E SP  1,100.5 CF  1500.00 1650750.00   GENERIC STRUCTURE ITEM (CF)
PRESTRESSED CONCRETE GIRDER REPAIR

0056 8889000000-E SP   24,302 LB  17.00 413134.00   GENERIC STRUCTURE ITEM (LB)
HARDWARE

0057 8892000000-E SP  18,428.6 SF  20.00 368572.00   GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0058 8892000000-E SP   560 SF  150.00 84000.00   GENERIC STRUCTURE ITEM (SF)
FRP STRENGTHENING SYSTEM

0059 8892000000-E SP  773.8 SF  50.00 38690.00   GENERIC STRUCTURE ITEM (SF)
TSA, FULL LENGTH (MONITORING)

0060 8892000000-E SP  45,717.8 SF  50.00 2285890.00   GENERIC STRUCTURE ITEM (SF)
TSA, FULL LENGTH (NON MONITORING)

0061 8892000000-E SP  602.7 SF  50.00 30135.00   GENERIC STRUCTURE ITEM (SF)
TSA, PARTIAL LENGTH (MONITORING)



BRIDGE #68 OVER BOGUE SOUND ON SR-1182 (ATLANTIC BEACH CAUSEWAY) AND BRIDGE #6 OVER BOGUE SOUND ON NC-58.

ENGLISH CONSTRUCTION CO INC

LYNCHBURG,  VA   

MAY 01, 2017 02:08 PM CARTERET 2:00 PM 7 /  8 001

46483.3.1,  46484.3.1 APR 18 2017 C203925

TIP NO 1.610 MIB-5938, B-5939

FED AID NO STATE FUNDED

BRIDGE REHABILITATION

0062 8892000000-E SP  32,398.7 SF  50.00 1619935.00   GENERIC STRUCTURE ITEM (SF)
TSA, PARTIAL LENGTH (NON MONITORING)

0063 8893000000-E SP   25,722 SY  7.00 180054.00   GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING PPC OVERLAY

0064 8893000000-E SP   25,722 SY  9.50 244359.00   GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0065 8893000000-E SP   25,722 SY  1.70 43727.40   GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0066 8897000000-N SP   15 EA  2500.00 37500.00   GENERIC STRUCTURE ITEM (EA)
ALTERNATE OUTRIGGER MOUNTING

0067 8897000000-N SP   3 EA  12000.00 36000.00   GENERIC STRUCTURE ITEM (EA)
BRIDGE JACKING

0068 8897000000-N SP   2 EA  100000.00 200000.00   GENERIC STRUCTURE ITEM (EA)
BRIDGE JACKING FOR SPAN RE-POSITIONING

0069 8897000000-N SP   15 EA  3800.00 57000.00   GENERIC STRUCTURE ITEM (EA)
BRIDGE LIGHT STANDARDS

0070 8897000000-N SP   156 EA  650.00 101400.00   GENERIC STRUCTURE ITEM (EA)
BULK ANODE

0071 8897000000-N SP   590 EA  480.00 283200.00   GENERIC STRUCTURE ITEM (EA)
CLEANING AND PAINTING OF EXISTING BEARINGS WITH
HRCSA

0072 8897000000-N SP   6 EA  2700.00 16200.00   GENERIC STRUCTURE ITEM (EA)
MAINLAND LIGHT STANDARDS

0073 8897000000-N SP   5 EA  600.00 3000.00   GENERIC STRUCTURE ITEM (EA)
REMOVE LIGHT  STANDARD FROM FOUNDATION

0074 8897000000-N SP   6 EA  1200.00 7200.00   GENERIC STRUCTURE ITEM (EA)
REMOVE LIGHT STANDARD FOUNDATION

0075 8897000000-N SP   15 EA  1650.00 24750.00   GENERIC STRUCTURE ITEM (EA)
REMOVE LIGHT STANDARD FROM OUTRIGGER

0076 8897000000-N SP   10 EA  1000.00 10000.00   GENERIC STRUCTURE ITEM (EA)
REPALCEMENT OF BRIDGE BEARINGS, TYPE (P2)

0077 8897000000-N SP   10 EA  1000.00 10000.00   GENERIC STRUCTURE ITEM (EA)
REPLACEMENT OF BRIDGE BEARINGS, TYPE (P3)

0078 8897000000-N SP   8 EA  1000.00 8000.00   GENERIC STRUCTURE ITEM (EA)
REPLACEMENT OF BRIDGE BEARINGS. TYPE (P1)

0079 8897000000-N SP   3 EA  4200.00 12600.00   GENERIC STRUCTURE ITEM (EA)
RESET BEARINGS

0080 8897000000-N SP   21 EA  1400.00 29400.00   GENERIC STRUCTURE ITEM (EA)
ROADWAY LIGHT STANDARD LUMINAIRE-220W LED

0081 8897000000-N SP   2 EA  10000.00 20000.00   GENERIC STRUCTURE ITEM (EA)
SPAN RE-POSITIONING

0082 8897000000-N SP   40 EA  1250.00 50000.00   GENERIC STRUCTURE ITEM (EA)
SPLICING OF PRESTRESSING STRAND

0083 8897000000-N SP   4 EA  1100.00 4400.00   GENERIC STRUCTURE ITEM (EA)
STANDARD FOUNDATION, TYPE R1

0084 8897000000-N SP   2 EA  1300.00 2600.00   GENERIC STRUCTURE ITEM (EA)
STANDARD FOUNDATION, TYPE R2



BRIDGE #68 OVER BOGUE SOUND ON SR-1182 (ATLANTIC BEACH CAUSEWAY) AND BRIDGE #6 OVER BOGUE SOUND ON NC-58.

   

MAY 01, 2017 02:08 PM CARTERET 2:00 PM 8 /  8 001

46483.3.1,  46484.3.1 APR 18 2017 C203925

TIP NO 1.610 MIB-5938, B-5939

FED AID NO STATE FUNDED

BRIDGE REHABILITATION

 

    TOTAL 21576238.10   CONTRACT TOTAL

 

    SUB-TOTAL 1640538.90   ROADWAY ITEMS

    SUB-TOTAL 19935699.20   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  15271713.33   FREYSSINET, INC

     2  17436510.22   FLATIRON CONSTRUCTORS INC

     3  20583404.28   SMITH-ROWE, LLC

     4  21576238.10   ENGLISH CONSTRUCTION CO INC



BRIDGE #138 OVER GRASSY CREEK ON SR-1300.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

SMITH-ROWE, LLC S T WOOTEN CORPORATION

MOUNT AIRY,  NC WILSON,  NC

MAY 01, 2017 02:08 PM GRANVILLE 2:00 PM 1 /  9 002

42342.3.1 APR 18 2017 C203902

TIP NO 0.170 MIB-5166

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 48378.00 51000.00  51000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 6000.00 7000.00  7000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 12500.00 8100.00  8700.00BRG APP SUB REG TIER**
(16+34.00 -L-)

0004 0043000000-N 226 Lump Sum 55000.00 80000.00  70000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  17.00 3400.00 25.00 5000.00 15.00  3000.00UNDERCUT EXCAVATION

0007 0134000000-E 240  40 CY  20.00 800.00 18.00 720.00 38.00  1520.00DRAINAGE DITCH EXCAVATION

0008 0141000000-E 240  240 LF  15.00 3600.00 10.00 2400.00 9.00  2160.00BERM DITCH CONSTRUCTION

0009 0195000000-E 265  200 CY  1.00 200.00 10.00 2000.00 40.00  8000.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  200 SY  3.00 600.00 2.75 550.00 4.00  800.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  10 TON 35.00 350.00 40.00 400.00 66.00  660.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  30 SY  4.00 120.00 2.75 82.50 4.00  120.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  60 LF  45.00 2700.00 38.00 2280.00 65.00  3900.0015" DRAINAGE PIPE

0014 0335850000-E 305  4 EA  300.00 1200.00 200.00 800.00 315.00  1260.00**" DRAINAGE PIPE ELBOW
(15")

0015 0582000000-E 310  20 LF  45.00 900.00 38.00 760.00 40.00  800.0015" CS PIPE CULV 0.064"

0016 1220000000-E 545  100 TON 15.00 1500.00 30.00 3000.00 31.00  3100.00INCIDENTAL STONE BASE

0017 1489000000-E 610  580 TON 67.00 38860.00 82.15 47647.00 115.00  66700.00ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  590 TON 73.00 43070.00 80.65 47583.50 115.00  67850.00ASP CONC INTR CRS I19.0B

0019 1525000000-E 610  260 TON 75.00 19500.00 78.65 20449.00 120.50  31330.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  75 TON 530.00 39750.00 487.00 36525.00 340.00  25500.00ASP FOR PLANT MIX

0021 2000000000-N 806  8 EA  175.00 1400.00 200.00 1600.00 250.00  2000.00RIGHT OF WAY MARKERS

0022 2286000000-N 840  2 EA  2000.00 4000.00 2000.00 4000.00 2700.00  5400.00MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  2 EA  850.00 1700.00 500.00 1000.00 600.00  1200.00FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  30 LF  40.00 1200.00 75.00 2250.00 65.00  1950.00SHOULDER BERM GUTTER

0025 3030000000-E 862  75 LF  16.00 1200.00 16.00 1200.00 16.00  1200.00STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  11.00 55.00 1.00 5.00 11.00  55.00ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  4 EA  1550.00 6200.00 1550.00 6200.00 1550.00  6200.00GR ANCHOR TYPE III

0028 3270000000-N SP   4 EA  1950.00 7800.00 1950.00 7800.00 1950.00  7800.00GR ANCHOR TYPE 350

0029 3360000000-E 863  265 LF  1.00 265.00 1.00 265.00 1.00  265.00REMOVE EXISTING GUARDRAIL

0030 3628000000-E 876  130 TON 45.00 5850.00 40.00 5200.00 54.00  7020.00RIP RAP, CLASS I

0031 3635000000-E 876  250 TON 45.00 11250.00 48.00 12000.00 55.00  13750.00RIP RAP, CLASS II

0032 3649000000-E 876  420 TON 45.00 18900.00 46.00 19320.00 50.00  21000.00RIP RAP, CLASS B

0033 3656000000-E 876  2,145 SY  1.00 2145.00 2.75 5898.75 4.00  8580.00GEOTEXTILE FOR DRAINGE

0034 4155000000-N 907  6 EA  5.00 30.00 200.00 1200.00 16.01  96.06DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  465 SF  7.00 3255.00 7.00 3255.00 7.00  3255.00WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  144 SF  5.00 720.00 5.00 720.00 5.00  720.00WORK ZONE SIGNS (BARR)

0037 4422000000-N 1120  28 DAY 40.00 1120.00 50.00 1400.00 110.00  3080.00PORT CHANGE MSG SIGN (SHORT TERM)

0038 4430000000-N 1130  6 EA  25.00 150.00 70.00 420.00 30.00  180.00DRUMS



BRIDGE #138 OVER GRASSY CREEK ON SR-1300.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

SMITH-ROWE, LLC S T WOOTEN CORPORATION

MOUNT AIRY,  NC WILSON,  NC

MAY 01, 2017 02:08 PM GRANVILLE 2:00 PM 2 /  9 002

42342.3.1 APR 18 2017 C203902

TIP NO 0.170 MIB-5166

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4445000000-E 1145  96 LF  18.00 1728.00 18.00 1728.00 18.00  1728.00BARRICADES (TYPE III)

0040 4847000000-E 1205  2,052 LF  5.00 10260.00 2.72 5581.44 1.75  3591.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0041 6000000000-E 1605  1,100 LF  2.05 2255.00 2.25 2475.00 3.00  3300.00TEMPORARY SILT FENCE

0042 6006000000-E 1610  110 TON 1.00 110.00 20.00 2200.00 45.00  4950.00EROS CONTRL STONE CL A

0043 6009000000-E 1610  215 TON 1.00 215.00 22.00 4730.00 50.00  10750.00EROS CONTRL STONE CL B

0044 6012000000-E 1610  125 TON 1.00 125.00 18.00 2250.00 45.00  5625.00SEDIMENT CONTROL STONE

0045 6015000000-E 1615  1 ACR 300.00 300.00 1400.00 1400.00 1400.00  1400.00TEMPORARY MULCHING

0046 6018000000-E 1620  100 LB  1.00 100.00 4.00 400.00 5.00  500.00SEED FOR TEMP SEEDING

0047 6021000000-E 1620 0.5 TON 300.00 150.00 1000.00 500.00 1450.00  725.00FERT FOR TEMP SEEDING

0048 6024000000-E 1622  200 LF  1.00 200.00 2.00 400.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0049 6029000000-E SP   200 LF  5.00 1000.00 2.25 450.00 3.00  600.00SAFETY FENCE

0050 6030000000-E 1630  110 CY  1.00 110.00 1.00 110.00 15.00  1650.00SILT EXCAVATION

0051 6036000000-E 1631  2,000 SY  1.90 3800.00 1.88 3760.00 1.90  3800.00MATTING FOR EROS CONTROL

0052 6037000000-E SP   50 SY  10.00 500.00 9.00 450.00 7.00  350.00COIR FIBER MAT

0053 6042000000-E 1632  125 LF  4.00 500.00 4.00 500.00 5.00  625.001/4" HARDWARE CLOTH

0054 6070000000-N 1639  2 EA  100.00 200.00 350.00 700.00 420.00  840.00SPECIAL STILLING BASINS

0055 6071020000-E SP   60 LB  1.00 60.00 1.00 60.00 6.65  399.00POLYACRYLAMIDE (PAM)

0056 6084000000-E 1660  1 ACR 3000.00 3000.00 1900.00 1900.00 3000.00  3000.00SEEDING AND MULCHING

0057 6087000000-E 1660 0.5 ACR 200.00 100.00 45.00 22.50 275.00  137.50MOWING

0058 6090000000-E 1661  50 LB  6.00 300.00 5.00 250.00 6.00  300.00SEED FOR REPAIR SEEDING

0059 6093000000-E 1661 0.25 TON 900.00 225.00 2500.00 625.00 900.00  225.00FERT FOR REPAIR SEEDING

0060 6096000000-E 1662  50 LB  7.00 350.00 6.00 300.00 7.00  350.00SEED FOR SUPP SEEDING

0061 6108000000-E 1665 0.75 TON 300.00 225.00 2000.00 1500.00 800.00  600.00FERTILIZER TOPDRESSING

0062 6114500000-N 1667  10 MHR 28.00 280.00 45.00 450.00 28.00  280.00SPECIALIZED HAND MOWING

0063 6117000000-N SP   13 EA  100.00 1300.00 1.00 13.00 30.00  390.00RESPONSE FOR EROS CONTROL

0064 6132000000-N SP   3 EA  250.00 750.00 900.00 2700.00 1000.00  3000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0065 8017000000-N SP  Lump Sum 10000.00 8000.00  5000.00CM&R TEMP ACCESS ***********
(16+34.00 -L-)

0066 8035000000-N 402 Lump Sum 135000.00 150617.84  80000.00REMV EXIST STR **********
(16+34.00 -L-)

0067 8105520000-E 411 32.3 LF  850.00 27455.00 1868.17 60341.89 1125.00  36337.503'-0" DRILLD PIER IN SOIL

0068 8105620000-E 411  16 LF  850.00 13600.00 1868.17 29890.72 1125.00  18000.003'-0" DRILLD PIER NO SOIL

0069 8111200000-E 411  32 LF  140.00 4480.00 195.77 6264.64 140.00  4480.00PERM STL CASING FOR 3' PIER

0070 8113000000-N 411  1 EA  500.00 500.00 1775.00 1775.00 500.00  500.00SID INSPECTIONS

0071 8115000000-N 411  1 EA  2450.00 2450.00 4000.00 4000.00 7500.00  7500.00CSL TESTING

0072 8121000000-N 412 Lump Sum 15000.00 3150.00  24000.00UNCL STR EXCAV STA *****
(16+34.00 -L-)

0073 8182000000-E 420 64.3 CY  1200.00 77160.00 746.26 47984.52 800.00  51440.00CLASS A CONCRETE (BRIDGE)



BRIDGE #138 OVER GRASSY CREEK ON SR-1300.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

SMITH-ROWE, LLC S T WOOTEN CORPORATION

MOUNT AIRY,  NC WILSON,  NC

MAY 01, 2017 02:08 PM GRANVILLE 2:00 PM 3 /  9 002

42342.3.1 APR 18 2017 C203902

TIP NO 0.170 MIB-5166

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0074 8210000000-N 422 Lump Sum 22000.00 20400.00  25000.00BRG APPR SLAB ***********
(16+34.00 -L-)

0075 8217000000-E 425  15,424 LB  2.00 30848.00 1.13 17429.12 1.25  19280.00REINF STEEL (BRIDGE)

0076 8238000000-E 425  1,630 LB  4.00 6520.00 2.03 3308.90 2.00  3260.00SPIRAL COL REINF STL BRG

0077 8364000000-E 450  245 LF  40.00 9800.00 55.45 13585.25 60.00  14700.00HP12X53 PILES

0078 8391000000-N 450  14 EA  100.00 1400.00 195.00 2730.00 100.00  1400.00STEEL PILE POINTS

0079 8505000000-E 460 240.5 LF  100.00 24050.00 93.43 22469.92 100.00  24050.00VERT CONC BARRIER RAIL

0080 8608000000-E 876  540 TON 45.00 24300.00 1.00 540.00 55.00  29700.00RIP RAP II (2'-0")

0081 8622000000-E 876  600 SY  3.00 1800.00 2.35 1410.00 4.00  2400.00GEOTEXTILE FOR DRAINAGE

0082 8657000000-N 430 Lump Sum 5000.00 3950.00  4500.00ELASTOMERIC BEARINGS
(16+34.00 -L-)

0083 8762000000-E 430  605 LF  130.00 78650.00 140.69 85117.45 140.00  84700.003'-0"X 1'-9"PRESTR SLABS

0084 8763000000-E 430  715 LF  145.00 103675.00 159.16 113799.40 155.00  110825.003'-0" X 2'-0"PRESTR SLABS

0085 8860000000-N SP  Lump Sum 1500.00 2391.57  1000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 969000.00 TOTAL 1024642.91 TOTAL  1035340.06CONTRACT TOTAL

 

    SUB-TOTAL 373812.00 SUB-TOTAL 425486.69 SUB-TOTAL  487267.56ROADWAY ITEMS

    SUB-TOTAL 595188.00 SUB-TOTAL 599156.22 SUB-TOTAL  548072.50STRUCTURE ITEMS



BRIDGE #138 OVER GRASSY CREEK ON SR-1300.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

DELLINGER, INC. ENGLISH CONSTRUCTION CO INC

MONROE,  NC LYNCHBURG,  VA

MAY 01, 2017 02:08 PM GRANVILLE 2:00 PM 4 /  9 002

42342.3.1 APR 18 2017 C203902

TIP NO 0.170 MIB-5166

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 52140.00 52000.00  57250.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 4500.00 15000.00  9350.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 11500.00 15000.00  11000.00BRG APP SUB REG TIER**
(16+34.00 -L-)

0004 0043000000-N 226 Lump Sum 60000.00 60000.00  57440.00GRADING

0005 0050000000-E 226  1 ACR 200.00 200.00 1000.00 1000.00 9735.00  9735.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  17.00 3400.00 25.00 5000.00 13.50  2700.00UNDERCUT EXCAVATION

0007 0134000000-E 240  40 CY  20.00 800.00 18.00 720.00 18.90  756.00DRAINAGE DITCH EXCAVATION

0008 0141000000-E 240  240 LF  15.00 3600.00 10.00 2400.00 3.40  816.00BERM DITCH CONSTRUCTION

0009 0195000000-E 265  200 CY  28.00 5600.00 30.00 6000.00 55.25  11050.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  200 SY  3.00 600.00 2.75 550.00 4.30  860.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  10 TON 35.00 350.00 40.00 400.00 76.30  763.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  30 SY  4.00 120.00 2.75 82.50 10.30  309.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  60 LF  45.00 2700.00 38.00 2280.00 41.00  2460.0015" DRAINAGE PIPE

0014 0335850000-E 305  4 EA  900.00 3600.00 200.00 800.00 350.00  1400.00**" DRAINAGE PIPE ELBOW
(15")

0015 0582000000-E 310  20 LF  45.00 900.00 38.00 760.00 80.00  1600.0015" CS PIPE CULV 0.064"

0016 1220000000-E 545  100 TON 22.00 2200.00 30.00 3000.00 39.00  3900.00INCIDENTAL STONE BASE

0017 1489000000-E 610  580 TON 81.50 47270.00 81.50 47270.00 93.00  53940.00ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  590 TON 80.00 47200.00 80.00 47200.00 91.30  53867.00ASP CONC INTR CRS I19.0B

0019 1525000000-E 610  260 TON 78.00 20280.00 78.00 20280.00 89.00  23140.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  75 TON 487.00 36525.00 487.00 36525.00 555.00  41625.00ASP FOR PLANT MIX

0021 2000000000-N 806  8 EA  215.00 1720.00 225.48 1803.84 205.00  1640.00RIGHT OF WAY MARKERS

0022 2286000000-N 840  2 EA  2000.00 4000.00 2000.00 4000.00 2160.00  4320.00MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  2 EA  850.00 1700.00 500.00 1000.00 970.00  1940.00FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  30 LF  40.00 1200.00 50.00 1500.00 70.00  2100.00SHOULDER BERM GUTTER

0025 3030000000-E 862  75 LF  16.00 1200.00 16.00 1200.00 17.00  1275.00STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 12.00  60.00ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  4 EA  1550.00 6200.00 1550.00 6200.00 1636.00  6544.00GR ANCHOR TYPE III

0028 3270000000-N SP   4 EA  1950.00 7800.00 1950.00 7800.00 2058.00  8232.00GR ANCHOR TYPE 350

0029 3360000000-E 863  265 LF  1.00 265.00 1.00 265.00 1.10  291.50REMOVE EXISTING GUARDRAIL

0030 3628000000-E 876  130 TON 45.00 5850.00 40.00 5200.00 49.30  6409.00RIP RAP, CLASS I

0031 3635000000-E 876  250 TON 51.00 12750.00 48.00 12000.00 52.80  13200.00RIP RAP, CLASS II

0032 3649000000-E 876  420 TON 45.00 18900.00 46.00 19320.00 46.30  19446.00RIP RAP, CLASS B

0033 3656000000-E 876  2,145 SY  3.00 6435.00 2.75 5898.75 2.80  6006.00GEOTEXTILE FOR DRAINGE

0034 4155000000-N 907  6 EA  200.00 1200.00 200.00 1200.00 21.00  126.00DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  465 SF  7.00 3255.00 7.00 3255.00 7.40  3441.00WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  144 SF  5.00 720.00 5.00 720.00 5.30  763.20WORK ZONE SIGNS (BARR)

0037 4422000000-N 1120  28 DAY 40.00 1120.00 40.00 1120.00 48.00  1344.00PORT CHANGE MSG SIGN (SHORT TERM)

0038 4430000000-N 1130  6 EA  25.00 150.00 25.00 150.00 65.00  390.00DRUMS



BRIDGE #138 OVER GRASSY CREEK ON SR-1300.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

DELLINGER, INC. ENGLISH CONSTRUCTION CO INC

MONROE,  NC LYNCHBURG,  VA

MAY 01, 2017 02:08 PM GRANVILLE 2:00 PM 5 /  9 002

42342.3.1 APR 18 2017 C203902

TIP NO 0.170 MIB-5166

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4445000000-E 1145  96 LF  18.00 1728.00 18.00 1728.00 19.00  1824.00BARRICADES (TYPE III)

0040 4847000000-E 1205  2,052 LF  1.75 3591.00 1.75 3591.00 1.85  3796.20POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0041 6000000000-E 1605  1,100 LF  3.00 3300.00 3.00 3300.00 2.10  2310.00TEMPORARY SILT FENCE

0042 6006000000-E 1610  110 TON 32.00 3520.00 40.00 4400.00 48.00  5280.00EROS CONTRL STONE CL A

0043 6009000000-E 1610  215 TON 35.00 7525.00 44.00 9460.00 48.00  10320.00EROS CONTRL STONE CL B

0044 6012000000-E 1610  125 TON 30.00 3750.00 30.00 3750.00 44.00  5500.00SEDIMENT CONTROL STONE

0045 6015000000-E 1615  1 ACR 1400.00 1400.00 1400.00 1400.00 1478.00  1478.00TEMPORARY MULCHING

0046 6018000000-E 1620  100 LB  5.00 500.00 5.00 500.00 5.30  530.00SEED FOR TEMP SEEDING

0047 6021000000-E 1620 0.5 TON 1450.00 725.00 1450.00 725.00 1530.00  765.00FERT FOR TEMP SEEDING

0048 6024000000-E 1622  200 LF  10.00 2000.00 20.00 4000.00 10.70  2140.00TEMPORARY SLOPE DRAINS

0049 6029000000-E SP   200 LF  3.00 600.00 4.00 800.00 1.95  390.00SAFETY FENCE

0050 6030000000-E 1630  110 CY  10.00 1100.00 25.00 2750.00 5.30  583.00SILT EXCAVATION

0051 6036000000-E 1631  2,000 SY  1.90 3800.00 1.90 3800.00 2.00  4000.00MATTING FOR EROS CONTROL

0052 6037000000-E SP   50 SY  5.00 250.00 7.00 350.00 7.40  370.00COIR FIBER MAT

0053 6042000000-E 1632  125 LF  12.00 1500.00 12.50 1562.50 5.30  662.501/4" HARDWARE CLOTH

0054 6070000000-N 1639  2 EA  475.00 950.00  1245.00  2490.00SPECIAL STILLING BASINS

0055 6071020000-E SP   60 LB  12.00 720.00 15.00 900.00 13.40  804.00POLYACRYLAMIDE (PAM)

0056 6084000000-E 1660  1 ACR 3000.00 3000.00 3000.00 3000.00 3168.00  3168.00SEEDING AND MULCHING

0057 6087000000-E 1660 0.5 ACR 275.00 137.50 275.00 137.50 290.00  145.00MOWING

0058 6090000000-E 1661  50 LB  6.00 300.00 6.00 300.00 6.35  317.50SEED FOR REPAIR SEEDING

0059 6093000000-E 1661 0.25 TON 900.00 225.00 900.00 225.00 950.20  237.55FERT FOR REPAIR SEEDING

0060 6096000000-E 1662  50 LB  7.00 350.00 7.00 350.00 7.40  370.00SEED FOR SUPP SEEDING

0061 6108000000-E 1665 0.75 TON 800.00 600.00 800.00 600.00 845.00  633.75FERTILIZER TOPDRESSING

0062 6114500000-N 1667  10 MHR 28.00 280.00 28.00 280.00 30.00  300.00SPECIALIZED HAND MOWING

0063 6117000000-N SP   13 EA  50.00 650.00 300.00 3900.00 315.00  4095.00RESPONSE FOR EROS CONTROL

0064 6132000000-N SP   3 EA  1450.00 4350.00 1602.75 4808.25 1320.00  3960.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0065 8017000000-N SP  Lump Sum 54345.00 35000.00  13000.00CM&R TEMP ACCESS ***********
(16+34.00 -L-)

0066 8035000000-N 402 Lump Sum 69500.00 35000.00  177500.00REMV EXIST STR **********
(16+34.00 -L-)

0067 8105520000-E 411 32.3 LF  1100.00 35530.00 945.00 30523.50 1400.00  45220.003'-0" DRILLD PIER IN SOIL

0068 8105620000-E 411  16 LF  1100.00 17600.00 1081.00 17296.00 1400.00  22400.003'-0" DRILLD PIER NO SOIL

0069 8111200000-E 411  32 LF  196.00 6272.00 190.00 6080.00 175.00  5600.00PERM STL CASING FOR 3' PIER

0070 8113000000-N 411  1 EA  200.00 200.00 750.00 750.00 1060.00  1060.00SID INSPECTIONS

0071 8115000000-N 411  1 EA  1800.00 1800.00 2850.00 2850.00 2700.00  2700.00CSL TESTING

0072 8121000000-N 412 Lump Sum 7500.00 14000.00  2500.00UNCL STR EXCAV STA *****
(16+34.00 -L-)

0073 8182000000-E 420 64.3 CY  1500.00 96450.00 1200.00 77160.00 1000.00  64300.00CLASS A CONCRETE (BRIDGE)



BRIDGE #138 OVER GRASSY CREEK ON SR-1300.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

DELLINGER, INC. ENGLISH CONSTRUCTION CO INC

MONROE,  NC LYNCHBURG,  VA

MAY 01, 2017 02:08 PM GRANVILLE 2:00 PM 6 /  9 002

42342.3.1 APR 18 2017 C203902

TIP NO 0.170 MIB-5166

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0074 8210000000-N 422 Lump Sum 12445.00 25000.00  18000.00BRG APPR SLAB ***********
(16+34.00 -L-)

0075 8217000000-E 425  15,424 LB  1.00 15424.00 1.50 23136.00 1.00  15424.00REINF STEEL (BRIDGE)

0076 8238000000-E 425  1,630 LB  1.75 2852.50 2.50 4075.00 1.50  2445.00SPIRAL COL REINF STL BRG

0077 8364000000-E 450  245 LF  64.00 15680.00 48.80 11956.00 61.00  14945.00HP12X53 PILES

0078 8391000000-N 450  14 EA  225.00 3150.00 100.00 1400.00 115.00  1610.00STEEL PILE POINTS

0079 8505000000-E 460 240.5 LF  80.50 19360.25 110.00 26455.00 132.00  31746.00VERT CONC BARRIER RAIL

0080 8608000000-E 876  540 TON 52.00 28080.00 48.00 25920.00 50.00  27000.00RIP RAP II (2'-0")

0081 8622000000-E 876  600 SY  3.00 1800.00 2.75 1650.00 2.00  1200.00GEOTEXTILE FOR DRAINAGE

0082 8657000000-N 430 Lump Sum 7500.00 3500.00  3800.00ELASTOMERIC BEARINGS
(16+34.00 -L-)

0083 8762000000-E 430  605 LF  160.00 96800.00 195.00 117975.00 155.00  93775.003'-0"X 1'-9"PRESTR SLABS

0084 8763000000-E 430  715 LF  175.00 125125.00 220.00 157300.00 175.00  125125.003'-0" X 2'-0"PRESTR SLABS

0085 8860000000-N SP  Lump Sum 600.00 825.00  1000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1042870.25 TOTAL 1063423.84 TOTAL  1148308.20CONTRACT TOTAL

 

    SUB-TOTAL 424856.50 SUB-TOTAL 445572.34 SUB-TOTAL  477958.20ROADWAY ITEMS

    SUB-TOTAL 618013.75 SUB-TOTAL 617851.50 SUB-TOTAL  670350.00STRUCTURE ITEMS



BRIDGE #138 OVER GRASSY CREEK ON SR-1300.

HAYMES BROTHERS, INC.

CHATHAM,  VA

BLYTHE CONSTRUCTION, INC. BRYANT CONTRACTING, INC. D/B/A
BRYANT CONTRACTING OF NORTH

CHARLOTTE,  NC TOANO,  VA

MAY 01, 2017 02:08 PM GRANVILLE 2:00 PM 7 /  9 002

42342.3.1 APR 18 2017 C203902

TIP NO 0.170 MIB-5166

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 58000.00 60000.00  70000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 6000.00 10000.00  7500.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 6500.00 12000.00  8000.00BRG APP SUB REG TIER**
(16+34.00 -L-)

0004 0043000000-N 226 Lump Sum 75000.00 180000.00  85000.00GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 500.00 500.00 600.00  600.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  5.00 1000.00 15.00 3000.00 1.00  200.00UNDERCUT EXCAVATION

0007 0134000000-E 240  40 CY  30.00 1200.00 25.00 1000.00 27.50  1100.00DRAINAGE DITCH EXCAVATION

0008 0141000000-E 240  240 LF  20.00 4800.00 4.00 960.00 13.20  3168.00BERM DITCH CONSTRUCTION

0009 0195000000-E 265  200 CY  35.00 7000.00 50.00 10000.00 5.00  1000.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  200 SY  1.50 300.00 3.00 600.00 2.00  400.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  10 TON 30.00 300.00 60.00 600.00 27.50  275.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  30 SY  2.00 60.00 5.00 150.00 5.50  165.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  60 LF  50.00 3000.00 70.00 4200.00 46.00  2760.0015" DRAINAGE PIPE

0014 0335850000-E 305  4 EA  180.00 720.00 300.00 1200.00 450.00  1800.00**" DRAINAGE PIPE ELBOW
(15")

0015 0582000000-E 310  20 LF  25.00 500.00 70.00 1400.00 66.00  1320.0015" CS PIPE CULV 0.064"

0016 1220000000-E 545  100 TON 30.00 3000.00 40.00 4000.00 16.50  1650.00INCIDENTAL STONE BASE

0017 1489000000-E 610  580 TON 90.00 52200.00 79.96 46376.80 88.00  51040.00ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  590 TON 82.00 48380.00 84.07 49601.30 93.00  54870.00ASP CONC INTR CRS I19.0B

0019 1525000000-E 610  260 TON 80.00 20800.00 102.62 26681.20 115.00  29900.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  75 TON 490.00 36750.00 450.00 33750.00 495.00  37125.00ASP FOR PLANT MIX

0021 2000000000-N 806  8 EA  225.00 1800.00 200.00 1600.00 135.00  1080.00RIGHT OF WAY MARKERS

0022 2286000000-N 840  2 EA  1250.00 2500.00 1600.00 3200.00 1485.00  2970.00MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  2 EA  500.00 1000.00 800.00 1600.00 380.00  760.00FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  30 LF  50.00 1500.00 45.00 1350.00 82.00  2460.00SHOULDER BERM GUTTER

0025 3030000000-E 862  75 LF  17.00 1275.00 16.00 1200.00 18.70  1402.50STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  10.00 50.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  4 EA  1700.00 6800.00 1550.00 6200.00 1870.00  7480.00GR ANCHOR TYPE III

0028 3270000000-N SP   4 EA  1800.00 7200.00 1950.00 7800.00 1980.00  7920.00GR ANCHOR TYPE 350

0029 3360000000-E 863  265 LF  3.00 795.00 4.00 1060.00 3.30  874.50REMOVE EXISTING GUARDRAIL

0030 3628000000-E 876  130 TON 55.00 7150.00 50.00 6500.00 66.00  8580.00RIP RAP, CLASS I

0031 3635000000-E 876  250 TON 55.00 13750.00 50.00 12500.00 82.00  20500.00RIP RAP, CLASS II

0032 3649000000-E 876  420 TON 55.00 23100.00 50.00 21000.00 55.00  23100.00RIP RAP, CLASS B

0033 3656000000-E 876  2,145 SY  2.25 4826.25 3.00 6435.00 6.60  14157.00GEOTEXTILE FOR DRAINGE

0034 4155000000-N 907  6 EA  100.00 600.00 5.00 30.00 220.00  1320.00DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  465 SF  7.00 3255.00 7.00 3255.00 35.00  16275.00WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  144 SF  5.00 720.00 5.00 720.00 35.00  5040.00WORK ZONE SIGNS (BARR)

0037 4422000000-N 1120  28 DAY 100.00 2800.00 40.00 1120.00 180.00  5040.00PORT CHANGE MSG SIGN (SHORT TERM)

0038 4430000000-N 1130  6 EA  45.00 270.00 25.00 150.00 6.00  36.00DRUMS



BRIDGE #138 OVER GRASSY CREEK ON SR-1300.

HAYMES BROTHERS, INC.

CHATHAM,  VA

BLYTHE CONSTRUCTION, INC. BRYANT CONTRACTING, INC. D/B/A
BRYANT CONTRACTING OF NORTH

CHARLOTTE,  NC TOANO,  VA

MAY 01, 2017 02:08 PM GRANVILLE 2:00 PM 8 /  9 002

42342.3.1 APR 18 2017 C203902

TIP NO 0.170 MIB-5166

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4445000000-E 1145  96 LF  18.00 1728.00 18.00 1728.00 65.00  6240.00BARRICADES (TYPE III)

0040 4847000000-E 1205  2,052 LF  2.00 4104.00 1.75 3591.00 1.95  4001.40POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0041 6000000000-E 1605  1,100 LF  3.00 3300.00 2.00 2200.00 3.00  3300.00TEMPORARY SILT FENCE

0042 6006000000-E 1610  110 TON 40.00 4400.00 50.00 5500.00 22.00  2420.00EROS CONTRL STONE CL A

0043 6009000000-E 1610  215 TON 40.00 8600.00 50.00 10750.00 22.00  4730.00EROS CONTRL STONE CL B

0044 6012000000-E 1610  125 TON 35.00 4375.00 50.00 6250.00 16.50  2062.50SEDIMENT CONTROL STONE

0045 6015000000-E 1615  1 ACR 1500.00 1500.00 2000.00 2000.00 275.00  275.00TEMPORARY MULCHING

0046 6018000000-E 1620  100 LB  5.25 525.00 5.00 500.00 4.40  440.00SEED FOR TEMP SEEDING

0047 6021000000-E 1620 0.5 TON 1550.00 775.00 1200.00 600.00 425.00  212.50FERT FOR TEMP SEEDING

0048 6024000000-E 1622  200 LF  15.00 3000.00 20.00 4000.00 6.00  1200.00TEMPORARY SLOPE DRAINS

0049 6029000000-E SP   200 LF  3.00 600.00 1.85 370.00 2.20  440.00SAFETY FENCE

0050 6030000000-E 1630  110 CY  10.00 1100.00 20.00 2200.00 5.50  605.00SILT EXCAVATION

0051 6036000000-E 1631  2,000 SY  2.25 4500.00 1.85 3700.00 2.20  4400.00MATTING FOR EROS CONTROL

0052 6037000000-E SP   50 SY  7.50 375.00 9.75 487.50 3.00  150.00COIR FIBER MAT

0053 6042000000-E 1632  125 LF  5.00 625.00 5.00 625.00 6.60  825.001/4" HARDWARE CLOTH

0054 6070000000-N 1639  2 EA  1500.00 3000.00 250.00 500.00 525.00  1050.00SPECIAL STILLING BASINS

0055 6071020000-E SP   60 LB  15.00 900.00 25.00 1500.00 27.50  1650.00POLYACRYLAMIDE (PAM)

0056 6084000000-E 1660  1 ACR 3000.00 3000.00 4800.00 4800.00 3300.00  3300.00SEEDING AND MULCHING

0057 6087000000-E 1660 0.5 ACR 300.00 150.00 150.00 75.00 27.50  13.75MOWING

0058 6090000000-E 1661  50 LB  6.00 300.00 8.90 445.00 13.20  660.00SEED FOR REPAIR SEEDING

0059 6093000000-E 1661 0.25 TON 1000.00 250.00 1900.00 475.00 950.00  237.50FERT FOR REPAIR SEEDING

0060 6096000000-E 1662  50 LB  7.00 350.00 2.00 100.00 13.20  660.00SEED FOR SUPP SEEDING

0061 6108000000-E 1665 0.75 TON 900.00 675.00 900.00 675.00 950.00  712.50FERTILIZER TOPDRESSING

0062 6114500000-N 1667  10 MHR 30.00 300.00 23.00 230.00 50.00  500.00SPECIALIZED HAND MOWING

0063 6117000000-N SP   13 EA  150.00 1950.00 700.00 9100.00 200.00  2600.00RESPONSE FOR EROS CONTROL

0064 6132000000-N SP   3 EA  500.00 1500.00 250.00 750.00 350.00  1050.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0065 8017000000-N SP  Lump Sum 10000.00 20000.00  50000.00CM&R TEMP ACCESS ***********
(16+34.00 -L-)

0066 8035000000-N 402 Lump Sum 120000.00 120000.00  260000.00REMV EXIST STR **********
(16+34.00 -L-)

0067 8105520000-E 411 32.3 LF  1250.00 40375.00 1200.00 38760.00 1430.00  46189.003'-0" DRILLD PIER IN SOIL

0068 8105620000-E 411  16 LF  1100.00 17600.00 1200.00 19200.00 1430.00  22880.003'-0" DRILLD PIER NO SOIL

0069 8111200000-E 411  32 LF  225.00 7200.00 225.00 7200.00 160.00  5120.00PERM STL CASING FOR 3' PIER

0070 8113000000-N 411  1 EA  250.00 250.00 200.00 200.00 560.00  560.00SID INSPECTIONS

0071 8115000000-N 411  1 EA  2000.00 2000.00 1800.00 1800.00 4600.00  4600.00CSL TESTING

0072 8121000000-N 412 Lump Sum 9000.00 9600.00  7500.00UNCL STR EXCAV STA *****
(16+34.00 -L-)

0073 8182000000-E 420 64.3 CY  1400.00 90020.00 1200.00 77160.00 1750.00  112525.00CLASS A CONCRETE (BRIDGE)



BRIDGE #138 OVER GRASSY CREEK ON SR-1300.

HAYMES BROTHERS, INC.

CHATHAM,  VA

BLYTHE CONSTRUCTION, INC. BRYANT CONTRACTING, INC. D/B/A
BRYANT CONTRACTING OF NORTH

CHARLOTTE,  NC TOANO,  VA

MAY 01, 2017 02:08 PM GRANVILLE 2:00 PM 9 /  9 002

42342.3.1 APR 18 2017 C203902

TIP NO 0.170 MIB-5166

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0074 8210000000-N 422 Lump Sum 24000.00 37000.00  30000.00BRG APPR SLAB ***********
(16+34.00 -L-)

0075 8217000000-E 425  15,424 LB  1.50 23136.00 1.00 15424.00 1.60  24678.40REINF STEEL (BRIDGE)

0076 8238000000-E 425  1,630 LB  2.50 4075.00 1.50 2445.00 2.00  3260.00SPIRAL COL REINF STL BRG

0077 8364000000-E 450  245 LF  75.00 18375.00 70.00 17150.00 195.00  47775.00HP12X53 PILES

0078 8391000000-N 450  14 EA  100.00 1400.00 200.00 2800.00 110.00  1540.00STEEL PILE POINTS

0079 8505000000-E 460 240.5 LF  32.00 7696.00 100.00 24050.00 85.00  20442.50VERT CONC BARRIER RAIL

0080 8608000000-E 876  540 TON 60.00 32400.00 50.00 27000.00 80.00  43200.00RIP RAP II (2'-0")

0081 8622000000-E 876  600 SY  3.00 1800.00 3.00 1800.00 5.00  3000.00GEOTEXTILE FOR DRAINAGE

0082 8657000000-N 430 Lump Sum 3800.00 9000.00  3500.00ELASTOMERIC BEARINGS
(16+34.00 -L-)

0083 8762000000-E 430  605 LF  215.00 130075.00 175.00 105875.00 155.00  93775.003'-0"X 1'-9"PRESTR SLABS

0084 8763000000-E 430  715 LF  230.00 164450.00 200.00 143000.00 155.00  110825.003'-0" X 2'-0"PRESTR SLABS

0085 8860000000-N SP  Lump Sum 1275.00 1000.00  3300.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1165810.25 TOTAL 1265409.80 TOTAL  1415328.05CONTRACT TOTAL

 

    SUB-TOTAL 456883.25 SUB-TOTAL 584945.80 SUB-TOTAL  520658.15ROADWAY ITEMS

    SUB-TOTAL 708927.00 SUB-TOTAL 680464.00 SUB-TOTAL  894669.90STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  969000.00   FSC II LLC DBA FRED SMITH COMPANY

     2  1024642.91   SMITH-ROWE, LLC

     3  1035340.06   S T WOOTEN CORPORATION

     4  1042870.25   DANE CONSTRUCTION, INC.

     5  1063423.84   DELLINGER, INC.

     6  1148308.20   ENGLISH CONSTRUCTION CO INC

     7  1165810.25   HAYMES BROTHERS, INC.

     8  1265409.80   BLYTHE CONSTRUCTION, INC.

     9  1415328.05   BRYANT CONTRACTING, INC. D/B/A BRYANT
CONTRACTING OF NORTH



US-74 FROM 1100 FEET WEST OF INDIAN TRAIL-FAIRVIEW ROAD TO 1200 FEET EAST OF SARDIS CHURCH ROAD.

SEALAND CONTRACTORS CORP

CHARLOTTE,  NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC  

MAY 01, 2017 02:08 PM UNION 2:00 PM 1 /  6 003

50092.3.1 APR 18 2017 C203788

TIP NO 2.471 MIW-5520

FED AID NO HSIP-0074(156)

GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALL.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 477000.00 560000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 100000.00 105000.00  CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 1255000.00 2304482.00  GRADING

0004 0050000000-E 226  1 ACR 10000.00 10000.00 7500.00 7500.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  2,017 CY  44.00 88748.00 49.95 100749.15  UNDERCUT EXCAVATION

0006 0134000000-E 240  120 CY  15.00 1800.00 8.00 960.00  DRAINAGE DITCH EXCAVATION

0007 0196000000-E 270  400 SY  2.00 800.00 2.35 940.00  GEOTEXTILE SOIL STABILIZATION

0008 0199000000-E SP   576 SF  89.00 51264.00 55.00 31680.00  TEMPORARY SHORING

0009 0318000000-E 300  960 TON 42.00 40320.00 44.00 42240.00  FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  2,970 SY  1.00 2970.00 5.00 14850.00  FND CONDIT GEOTEXTILE

0011 0343000000-E 310  442 LF  49.00 21658.00 42.00 18564.00  15" SIDE DRAIN PIPE

0012 0344000000-E 310  40 LF  52.00 2080.00 47.00 1880.00  18" SIDE DRAIN PIPE

0013 0366000000-E 310  540 LF  47.00 25380.00 90.00 48600.00  15" RC PIPE CULV III

0014 0384000000-E 310  32 LF  105.00 3360.00 125.00 4000.00  30" RC PIPE CULV III

0015 0390000000-E 310  440 LF  108.00 47520.00 150.00 66000.00  36" RC PIPE CULV III

0016 0448200000-E 310  6,004 LF  54.00 324216.00 110.00 660440.00  15" RCP CULV CLASS IV

0017 0448300000-E 310  688 LF  59.00 40592.00 125.00 86000.00  18" RCP CULV CLASS IV

0018 0448500000-E 310  8 LF  200.00 1600.00 130.00 1040.00  30" RCP CULV CLASS IV

0019 0576000000-E 310  110 LF  67.00 7370.00 68.00 7480.00  **" CS PIPE CULV *****"
(15", 0.064")

0020 0636000000-E 310  6 EA  400.00 2400.00 350.00 2100.00  **" CS ELBOW *****" THICK
(15", 0.064")

0021 0973100000-E 330  43 LF  215.00 9245.00 180.00 7740.00  **"WLD STL PIPE GRAD B IN SOIL
(15", 0.250")

0022 0973100000-E 330  32 LF  235.00 7520.00 645.00 20640.00  **"WLD STL PIPE GRAD B IN SOIL
(18", 0.250")

0023 0973100000-E 330  68 LF  515.00 35020.00 195.00 13260.00  **"WLD STL PIPE GRAD B IN SOIL
(42", 0.625")

0024 0973300000-E 330  43 LF  645.00 27735.00 660.00 28380.00  **"WLD STL PIPE GRAD B NOT IN SOIL
(15", 0.250")

0025 0973300000-E 330  32 LF  660.00 21120.00 460.00 14720.00  **"WLD STL PIPE GRAD B NOT IN SOIL
(18", 0.250")

0026 0973300000-E 330  68 LF  1305.00 88740.00 1305.00 88740.00  **"WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.625")

0027 0995000000-E 340  2,251 LF  21.00 47271.00 35.00 78785.00  PIPE REMOVAL

0028 1099500000-E 505  200 CY  25.00 5000.00 12.00 2400.00  SHALLOW UNDERCUT

0029 1099700000-E 505  300 TON 32.00 9600.00 31.00 9300.00  CLASS IV SUBGRD STABILIZATION

0030 1220000000-E 545  1,000 TON 32.00 32000.00 45.00 45000.00  INCIDENTAL STONE BASE

0031 1297000000-E 607  12,030 SY  4.25 51127.50 3.50 42105.00  MILL ASP PVMT *****" DTH
(1-1/2")

0032 1330000000-E 607  4,166 SY  10.00 41660.00 7.00 29162.00  INCIDENTAL MILLING

0033 1491000000-E 610  16,300 TON 69.00 1124700.00 70.00 1141000.00  ASP CONC BASE CRS B25.0C

0034 1503000000-E 610  6,670 TON 69.00 460230.00 70.00 466900.00  ASP CONC INTR CRS I19.0C



US-74 FROM 1100 FEET WEST OF INDIAN TRAIL-FAIRVIEW ROAD TO 1200 FEET EAST OF SARDIS CHURCH ROAD.

SEALAND CONTRACTORS CORP

CHARLOTTE,  NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC  

MAY 01, 2017 02:08 PM UNION 2:00 PM 2 /  6 003

50092.3.1 APR 18 2017 C203788

TIP NO 2.471 MIW-5520

FED AID NO HSIP-0074(156)

GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALL.

0035 1523000000-E 610  14,860 TON 69.00 1025340.00 65.00 965900.00  ASP CONC SURF CRS S9.5C

0036 1525000000-E 610  60 TON 125.00 7500.00 80.00 4800.00  ASP CONC SURF CRS SF9.5A

0037 1575000000-E 620  1,920 TON 467.00 896640.00 400.00 768000.00  ASP FOR PLANT MIX

0038 1693000000-E 654  670 TON 185.00 123950.00 150.00 100500.00  ASPH PLT MIX PVMT REPAIR

0039 1891000000-E SP   25,000 SY  2.65 66250.00 3.50 87500.00  GENERIC PAVING ITEM (SY)
VARIABLE DEPTH MILLING

0040 2209000000-E 838 7.204 CY  1150.00 8284.60 550.00 3962.20  ENDWALLS

0041 2253000000-E 840 2.604 CY  1100.00 2864.40 1000.00 2604.00  PIPE COLLARS

0042 2264000000-E 840 0.045 CY  1250.00 56.25 4500.00 202.50  PIPE PLUGS

0043 2275000000-E SP   23 CY  225.00 5175.00 225.00 5175.00  FLOWABLE FILL

0044 2286000000-N 840  135 EA  1700.00 229500.00 2000.00 270000.00  MASNRY DRAINAGE STRUCT

0045 2297000000-E 840 9.6 CY  2670.00 25632.00 950.00 9120.00  MASNRY DRAINAGE STRUCT

0046 2308000000-E 840 15.7 LF  340.00 5338.00 350.00 5495.00  MASNRY DRAINAGE STRUCT

0047 2364000000-N 840  73 EA  425.00 31025.00 650.00 47450.00  FRAME W/2GRTS 840.16 STD

0048 2364200000-N 840  2 EA  485.00 970.00 650.00 1300.00  FRAME W/2GRTS 840.20 STD

0049 2365000000-N 840  19 EA  485.00 9215.00 650.00 12350.00  FRAME W/2GRTS 840.22 STD

0050 2374000000-N 840  18 EA  510.00 9180.00 650.00 11700.00  FRAME-GRT-HD 840.03 **
(F)

0051 2374000000-N 840  16 EA  510.00 8160.00 650.00 10400.00  FRAME-GRT-HD 840.03 **
(G)

0052 2396000000-N 840  12 EA  300.00 3600.00 500.00 6000.00  FRAME W/COVER STD 840.54

0053 2451000000-N 852  71 EA  725.00 51475.00 850.00 60350.00  CONC TRANS SECT FOR DROP INLET

0054 2542000000-E 846  280 LF  22.75 6370.00 24.00 6720.00  1'-6" CONC CURB & GUTTER

0055 2549000000-E 846  6,780 LF  23.00 155940.00 27.00 183060.00  2'-6" CONC CURB & GUTTER

0056 2591000000-E 848  450 SY  40.00 18000.00 45.00 20250.00  4" CONCRETE SIDEWALK

0057 2605000000-N 848  8 EA  1100.00 8800.00 1665.00 13320.00  CONCRETE CURB RAMP

0058 2627000000-E 852  1,910 SY  57.00 108870.00 40.00 76400.00  4" CONC ISLAND COVER

0059 2647000000-E 852  420 SY  60.00 25200.00 54.00 22680.00  5" MONO CONC ISLANDS (SURF MTD)

0060 2655000000-E 852  3,160 SY  65.00 205400.00 56.00 176960.00  5" MONO CONC ISLDS (KEY IN)

0061 2657000000-E 852  3 SY  150.00 450.00 58.00 174.00  **" MONO CONC MEDIAN (*****)
(7", KEYED IN)

0062 2759000000-N SP   4 EA  9100.00 36400.00 6500.00 26000.00  GENERIC PAVING ITEM (EA)
EMERGENCY VEHICLE ACCESS

0063 2815000000-N 858  2 EA  750.00 1500.00 3000.00 6000.00  ADJ DROP INLETS

0064 2905000000-N 859  1 EA  1600.00 1600.00 3500.00 3500.00  CONVERT DI TO JB

0065 2938000000-N 859  4 EA  1750.00 7000.00 3500.00 14000.00  CONVERT DI TO JB W/MH

0066 3030000000-E 862  150 LF  21.00 3150.00 21.00 3150.00  STL BM GUARDRAIL

0067 3045000000-E 862  50 LF  23.00 1150.00 21.50 1075.00  SBGR SHOP CURVED

0068 3210000000-N 862  2 EA  790.00 1580.00 750.00 1500.00  GR ANCHOR TYPE CAT-1

0069 3435000000-N SP   5 EA  95.00 475.00 75.00 375.00  GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POSTS  (8' STEEL)

0070 3628000000-E 876  30 TON 70.00 2100.00 100.00 3000.00  RIP RAP, CLASS I



US-74 FROM 1100 FEET WEST OF INDIAN TRAIL-FAIRVIEW ROAD TO 1200 FEET EAST OF SARDIS CHURCH ROAD.

SEALAND CONTRACTORS CORP

CHARLOTTE,  NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC  

MAY 01, 2017 02:08 PM UNION 2:00 PM 3 /  6 003

50092.3.1 APR 18 2017 C203788

TIP NO 2.471 MIW-5520

FED AID NO HSIP-0074(156)

GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALL.

0071 3635000000-E 876  60 TON 75.00 4500.00 110.00 6600.00  RIP RAP, CLASS II

0072 3649000000-E 876  25 TON 70.00 1750.00 95.00 2375.00  RIP RAP, CLASS B

0073 3656000000-E 876  215 SY  2.00 430.00 4.00 860.00  GEOTEXTILE FOR DRAINGE

0074 4072000000-E 903  3,221 LF  5.45 17554.45 7.00 22547.00  SUPPORT, 3-LB STL U-CHAN

0075 4102000000-N 904  158 EA  76.00 12008.00 75.00 11850.00  SIGN ERECTION, TYPE E

0076 4108000000-N 904  23 EA  110.00 2530.00 100.00 2300.00  SIGN ERECTION, TYPE F

0077 4109000000-N 904  9 EA  80.00 720.00 500.00 4500.00  SIGN ERECTION, TYPE *** (OVRHD)
(B)

0078 4116100000-N 904  1 EA  250.00 250.00 125.00 125.00  SIGN ERECT, RELOC ** GRD MTD
(D)

0079 4155000000-N 907  44 EA  6.00 264.00 1.00 44.00  DISPOSE SIGN SYST U-CHAN

0080 4192000000-N 907  1 EA  6.00 6.00 1.00 1.00  DISPOSE SUPPORT, U-CHAN

0081 4400000000-E 1110  444 SF  6.30 2797.20 6.00 2664.00  WORK ZONE SIGNS (STAT)

0082 4410000000-E 1110  70 SF  7.35 514.50 7.00 490.00  WORK ZONE SIGNS (BARR)

0083 4420000000-N 1120  7 EA  7900.00 55300.00 7900.00 55300.00  PORTABLE CHANGE MSG SIGN

0084 4430000000-N 1130  1,170 EA  25.00 29250.00 41.00 47970.00  DRUMS

0085 4445000000-E 1145  92 LF  25.00 2300.00 20.00 1840.00  BARRICADES (TYPE III)

0086 4465000000-N 1160  2 EA  4800.00 9600.00 4500.00 9000.00  TEMPORARY CRASH CUSHIONS

0087 4490000000-E 1170  670 LF  26.00 17420.00 24.50 16415.00  PORT CONC BARRIER(ANCHRD)

0088 4510000000-N SP   96 HR  45.00 4320.00 42.00 4032.00  LAW ENFORCEMENT

0089 4650000000-N 1251  345 EA  11.25 3881.25 10.75 3708.75  TEMP RAISED PVMT MRKS

0090 4685000000-E 1205  48,785 LF  0.61 29758.85 0.58 28295.30  THERMO PVT MKG LINES 4"90

0091 4686000000-E 1205  18,260 LF  0.67 12234.20 0.64 11686.40  THERMO PVT MKG LINES 4"120

0092 4695000000-E 1205  9,701 LF  1.05 10186.05 1.00 9701.00  THERMO PVT MKG LINES 8"90 MILS

0093 4697000000-E 1205  4,223 LF  1.95 8234.85 1.85 7812.55  THERMO PVT MKG LINE 8"120 MILS

0094 4700000000-E 1205  1,007 LF  3.70 3725.90 3.50 3524.50  12"WIDE THERMO 90 MILS

0095 4710000000-E 1205  2,892 LF  7.90 22846.80 7.50 21690.00  24"WIDE THERMO 120 MILS

0096 4721000000-E 1205  110 EA  152.00 16720.00 145.00 15950.00  THERMO PVT MKG CHARACTER 120

0097 4725000000-E 1205  307 EA  162.00 49734.00 155.00 47585.00  THERMO PVT SYMBOL 90MILS

0098 4770000000-E 1205  550 LF  9.50 5225.00 9.00 4950.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0099 4805000000-N 1205  2 EA  1100.00 2200.00 1000.00 2000.00  COLD APPL PLASTIC SYM TYPE **
(II)

0100 4810000000-E 1205  26,347 LF  0.19 5005.93 0.18 4742.46  PAINT PVMT MARKINGS 4"

0101 4820000000-E 1205  5,188 LF  0.42 2178.96 0.40 2075.20  PAINT PVMT MARKINGS 8"

0102 4835000000-E 1205  643 LF  4.20 2700.60 4.00 2572.00  PAINT PVT MKG LINES 24"

0103 4840000000-N 1205  24 EA  42.00 1008.00 40.00 960.00  PAINT PVT MKG CHARACTER

0104 4845000000-N 1205  91 EA  58.00 5278.00 55.00 5005.00  PAINT PVT MKG SYMBOL

0105 4895000000-N SP   6 EA  1865.00 11190.00 1775.00 10650.00  GENERIC PAVEMENT MARKING ITEM (EA)
IN LANE ROUTE SHIELDS

0106 4900000000-N 1251  1,530 EA  10.25 15682.50 9.75 14917.50  PERM RAISED PVMT MARKERS



US-74 FROM 1100 FEET WEST OF INDIAN TRAIL-FAIRVIEW ROAD TO 1200 FEET EAST OF SARDIS CHURCH ROAD.

SEALAND CONTRACTORS CORP

CHARLOTTE,  NC
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GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALL.

0107 5255000000-N 1413 Lump Sum 150000.00 200000.00  PORTABLE LIGHTING

0108 5325200000-E 1510  417 LF  38.00 15846.00 100.00 41700.00  2" WATER LINE

0109 5325600000-E 1510  163 LF  135.00 22005.00 285.00 46455.00  6" WATER LINE

0110 5326600000-E 1510  429 LF  225.00 96525.00 360.00 154440.00  16" WATER LINE

0111 5329000000-E SP   4,300 LB  8.00 34400.00 15.00 64500.00  DI H2O PIPE FITTINGS

0112 5536000000-E 1515  1 EA  895.00 895.00 1825.00 1825.00  2" VALVE

0113 5648000000-N 1515  11 EA  1300.00 14300.00 5000.00 55000.00  RELOCATE WATER METER

0114 5649000000-N 1515  3 EA  1500.00 4500.00 3200.00 9600.00  RECONNECT WATER METER

0115 5672000000-N 1515  1 EA  4000.00 4000.00 4800.00 4800.00  RELOCATE FIRE HYDRANT

0116 5685200000-E 1515  4 EA  22000.00 88000.00 70000.00 280000.00  16" LINE STOP W/ BYPASS

0117 5800000000-E 1530  160 LF  15.00 2400.00 40.00 6400.00  ABANDON 6" UTILITY PIPE

0118 5810000000-E 1530  425 LF  20.00 8500.00 40.00 17000.00  ABANDON 16" UTILITY PIPE

0119 6000000000-E 1605  6,315 LF  1.85 11682.75 1.65 10419.75  TEMPORARY SILT FENCE

0120 6006000000-E 1610  125 TON 55.00 6875.00 88.00 11000.00  EROS CONTRL STONE CL A

0121 6009000000-E 1610  225 TON 55.00 12375.00 93.00 20925.00  EROS CONTRL STONE CL B

0122 6012000000-E 1610  220 TON 41.00 9020.00 85.00 18700.00  SEDIMENT CONTROL STONE

0123 6015000000-E 1615 7.5 ACR 525.00 3937.50 1100.00 8250.00  TEMPORARY MULCHING

0124 6018000000-E 1620  400 LB  2.65 1060.00 5.00 2000.00  SEED FOR TEMP SEEDING

0125 6021000000-E 1620  2 TON 950.00 1900.00 1200.00 2400.00  FERT FOR TEMP SEEDING

0126 6024000000-E 1622  200 LF  13.25 2650.00 36.17 7234.00  TEMPORARY SLOPE DRAINS

0127 6029000000-E SP   200 LF  2.00 400.00 1.10 220.00  SAFETY FENCE

0128 6030000000-E 1630  400 CY  18.00 7200.00 9.20 3680.00  SILT EXCAVATION

0129 6036000000-E 1631  29,900 SY  1.58 47242.00 1.75 52325.00  MATTING FOR EROS CONTROL

0130 6037000000-E SP   100 SY  4.00 400.00 4.00 400.00  COIR FIBER MAT

0131 6038000000-E SP   350 SY  3.50 1225.00 4.00 1400.00  PERM SOIL REINF MAT

0132 6042000000-E 1632  300 LF  4.50 1350.00 3.00 900.00  1/4" HARDWARE CLOTH

0133 6071010000-E SP   4,960 LF  4.20 20832.00 4.00 19840.00  WATTLE

0134 6071020000-E SP   50 LB  8.50 425.00 8.00 400.00  POLYACRYLAMIDE (PAM)

0135 6071030000-E 1640  100 LF  4.25 425.00 4.50 450.00  COIR FIBER BAFFLE

0136 6084000000-E 1660  9 ACR 1725.00 15525.00 1700.00 15300.00  SEEDING AND MULCHING

0137 6087000000-E 1660  6 ACR 130.00 780.00 150.00 900.00  MOWING

0138 6090000000-E 1661  100 LB  2.65 265.00 4.00 400.00  SEED FOR REPAIR SEEDING

0139 6093000000-E 1661 0.25 TON 950.00 237.50 1900.00 475.00  FERT FOR REPAIR SEEDING

0140 6096000000-E 1662  175 LB  2.65 463.75 3.00 525.00  SEED FOR SUPP SEEDING

0141 6108000000-E 1665 4.75 TON 950.00 4512.50 1400.00 6650.00  FERTILIZER TOPDRESSING

0142 6114500000-N 1667  10 MHR 95.00 950.00 35.00 350.00  SPECIALIZED HAND MOWING

0143 6117000000-N SP   75 EA  310.00 23250.00 150.00 11250.00  RESPONSE FOR EROS CONTROL

0144 6132000000-N SP   2 EA  1200.00 2400.00 2136.60 4273.20  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0145 7048500000-E 1705  18 EA  680.00 12240.00 650.00 11700.00  16" PEDEST SIG HEAD 1 SEC W/CD
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GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALL.

0146 7060000000-E 1705  12,180 LF  1.05 12789.00 1.15 14007.00  SIGNAL CABLE

0147 7120000000-E 1705  64 EA  665.00 42560.00 635.00 40640.00  VEHICLE SIGNAL HD (12", 3 SECT)

0148 7132000000-E 1705  12 EA  830.00 9960.00 800.00 9600.00  VEHICLE SIGNAL HD (12", 4 SECT)

0149 7252000000-E 1710  170 LF  4.25 722.50 4.00 680.00  MESSENGER CABLE (1/4")

0150 7264000000-E 1710  5,480 LF  5.80 31784.00 5.75 31510.00  MESSENGER CABLE (3/8")

0151 7288000000-E 1715  50 LF  40.00 2000.00 33.00 1650.00  PAVED TRENCH (***********)
(1, 2")

0152 7288000000-E 1715  70 LF  43.00 3010.00 35.35 2474.50  PAVED TRENCH (***********)
(2, 2")

0153 7300000000-E 1715  9,050 LF  6.85 61992.50 6.85 61992.50  UNPAVED TRENCH (***********)
(1, 2")

0154 7300000000-E 1715  200 LF  9.00 1800.00 8.65 1730.00  UNPAVED TRENCH (***********)
(2, 2")

0155 7300000000-E 1715  570 LF  10.65 6070.50 10.35 5899.50  UNPAVED TRENCH (***********)
(3, 2")

0156 7300000000-E 1715  140 LF  15.75 2205.00 15.35 2149.00  UNPAVED TRENCH (***********)
(5, 2")

0157 7300000000-E 1715  10 LF  20.00 200.00 18.15 181.50  UNPAVED TRENCH (***********)
(6, 2")

0158 7300000000-E 1715  40 LF  22.00 880.00 20.35 814.00  UNPAVED TRENCH (***********)
(7, 2")

0159 7300100000-E 1715  90 LF  6.00 540.00 5.65 508.50  UNPAVED TRENCH TEMP LEADIN

0160 7301000000-E 1715  1,360 LF  17.50 23800.00 17.05 23188.00  DIRECT DRILL (***********)
(2, 2")

0161 7324000000-N 1716  123 EA  345.00 42435.00 340.00 41820.00  JUNCTION BOX (STANDARD SIZE)

0162 7348000000-N 1716  16 EA  660.00 10560.00 650.00 10400.00  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0163 7360000000-N 1720  42 EA  890.00 37380.00 875.00 36750.00  WOOD POLE

0164 7372000000-N 1721  64 EA  500.00 32000.00 495.00 31680.00  GUY ASSEMBLY

0165 7408000000-E 1722  7 EA  260.00 1820.00 255.00 1785.00  1" RISER WITH WEATHERHEAD

0166 7420000000-E 1722  56 EA  395.00 22120.00 390.00 21840.00  2" RISER WITH WEATHERHEAD

0167 7432000000-E 1722  16 EA  410.00 6560.00 405.00 6480.00  2" RISER WITH TUBING

0168 7444000000-E 1725  13,680 LF  6.45 88236.00 6.50 88920.00  INDUCTIVE LOOP SAWCUT

0169 7456000000-E 1726  41,540 LF  1.37 56909.80 1.35 56079.00  LEAD-IN CABLE(********)
(14-2)

0170 7636000000-N 1745  20 EA  290.00 5800.00 275.00 5500.00  SIGN FOR SIGNALS

0171 7642100000-N 1743  4 EA  1160.00 4640.00 1105.00 4420.00  TYPE I POST W/ FOUNDATION

0172 7642200000-N 1743  14 EA  1575.00 22050.00 1500.00 21000.00  TYPE II PED W/ FOUNDATION

0173 7684000000-N 1750  16 EA  835.00 13360.00 825.00 13200.00  SIGNAL CABINET FOUNDATION

0174 7686000000-N 1752  1 EA  650.00 650.00 650.00 650.00  CONDUIT ENTR INTO EXT FOUND

0175 7756000000-N 1751  16 EA  14200.00 227200.00 12950.00 207200.00  CONTLR WITH CBNT, 2070L BASE MTD

0176 7780000000-N 1751  66 EA  105.00 6930.00 100.00 6600.00  DETECTOR CARD (TYPE 2070L)

0177 7901000000-N 1753  16 EA  415.00 6640.00 400.00 6400.00  CABINET BASE EXTENDER
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GRADING, DRAINAGE, PAVING, SIGNALS, AND RETAINING WALL.

0178 7980000000-N SP   1 EA  2650.00 2650.00 2650.00 2650.00  GENERIC SIGNAL ITEM (EA)
900 MHZ SERIAL/ETHERNET RADIO, USING EXISTING
ANTENNA (S)

0179 7980000000-N SP   16 EA  4100.00 65600.00 4000.00 64000.00  GENERIC SIGNAL ITEM (EA)
900 MHZ SERIAL/ETHERNET SPREAD SPECTRUM RADIO

0180 7980000000-N SP   19 EA  1725.00 32775.00 1625.00 30875.00  GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0181 7980000000-N SP   1 EA  1315.00 1315.00 1250.00 1250.00  GENERIC SIGNAL ITEM (EA)
REPLACE CONFLICT MONITOR

0182 7980000000-N SP   1 EA  2500.00 2500.00 2335.00 2335.00  GENERIC SIGNAL ITEM (EA)
REPLACE CONTROLLER

0183 8802040000-E SP   538 SF  175.00 94150.00 125.00 67250.00  CIP GRAVITY RETAINING WALLS

 

    TOTAL 9544080.09 TOTAL 11390543.96  CONTRACT TOTAL

 

    SUB-TOTAL 9544080.09 SUB-TOTAL 11390543.96  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  9544080.09   SEALAND CONTRACTORS CORP

     2  11390543.96   BLYTHE DEVELOPMENT CO.



US-74 (WEST DIXON BLVD) FROM SR-2049 TO SR-1152 AND 43 SECTIONS OF SECONDARY ROADS.

ASPHALT PAVING OF SHELBY INC

SHELBY,  NC

THE LANE CONSTRUCTION
CORPORATION

CHESHIRE,  CT  

MAY 01, 2017 02:08 PM CLEVELAND 2:00 PM 1 /  2 004

2017CPT.12.18.10231,  2017CPT.12.18.20231 APR 18 2017 C204008

TIP NO 31.830 MI

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 140000.00 340000.00  MOBILIZATION

0002 0255000000-E SP   7,081 TON 30.00 212430.00 25.00 177025.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  1,774 TON 30.00 53220.00 25.00 44350.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  40.46 SMI 1500.00 60690.00 1500.00 60690.00  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  167,641 SY  1.00 167641.00 1.50 251461.50  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1330000000-E 607  7,934 SY  8.00 63472.00 6.50 51571.00  INCIDENTAL MILLING

0007 1489000000-E 610  3,362 TON 40.00 134480.00 55.00 184910.00  ASP CONC BASE CRS B25.0B

0008 1519000000-E 610  17,251 TON 40.00 690040.00 40.00 690040.00  ASP CONC SURF CRS S9.5B

0009 1520000000-E SP   2,156 TON 40.00 86240.00 50.00 107800.00  ASP CONC SURF CRS S9.5B LEVEL

0010 1523000000-E 610  26,061 TON 40.00 1042440.00 35.00 912135.00  ASP CONC SURF CRS S9.5C

0011 1524000000-E SP   1,520 TON 40.00 60800.00 50.00 76000.00  ASP CONC SURF CRS S9.5C LEVEL

0012 1525000000-E 610  7,738 TON 40.00 309520.00 45.00 348210.00  ASP CONC SURF CRS SF9.5A

0013 1525100000-E SP   73 TON 40.00 2920.00 50.00 3650.00  ASP CONC SURF CRS SF9.5A LEVEL

0014 1575000000-E 620  3,482 TON 442.00 1539044.00 455.00 1584310.00  ASP FOR PLANT MIX

0015 1704000000-E SP   8,200 TON 90.00 738000.00 125.00 1025000.00  PATCHING EXIST PAVEMENT

0016 2600000000-N SP   30 EA  600.00 18000.00 780.00 23400.00  RETROFIT EXT CURB RAMP

0017 2605000000-N 848  1 EA  1700.00 1700.00 3350.00 3350.00  CONCRETE CURB RAMP

0018 2815000000-N 858  10 EA  1400.00 14000.00 1850.00 18500.00  ADJ DROP INLETS

0019 2830000000-N 858  39 EA  1200.00 46800.00 1570.00 61230.00  ADJ MANHOLES

0020 2845000000-N 858  25 EA  925.00 23125.00 1470.00 36750.00  ADJ METER OR VALVE BOXES

0021 4413000000-E SP   5,260 SF  7.75 40765.00 8.00 42080.00  WORK ZONE ADV/GEN WARN SIGN

0022 4457000000-N SP  Lump Sum 10000.00 249000.00  TEMP TRAFFIC CONTROL (SP)

0023 4510000000-N SP   40 HR  40.00 1600.00 60.00 2400.00  LAW ENFORCEMENT

0024 4695000000-E 1205  380 LF  2.00 760.00 2.30 874.00  THERMO PVT MKG LINES 8"90 MILS

0025 4697000000-E 1205  320 LF  2.00 640.00 2.40 768.00  THERMO PVT MKG LINE 8"120 MILS

0026 4700000000-E 1205  1,480 LF  5.00 7400.00 1.75 2590.00  12"WIDE THERMO 90 MILS

0027 4710000000-E 1205  1,290 LF  10.00 12900.00 6.00 7740.00  24"WIDE THERMO 120 MILS

0028 4721000000-E 1205  40 EA  150.00 6000.00 120.00 4800.00  THERMO PVT MKG CHARACTER 120

0029 4725000000-E 1205  297 EA  125.00 37125.00 100.00 29700.00  THERMO PVT SYMBOL 90MILS

0030 4810000000-E 1205  305,506 LF  0.11 33605.66 0.12 36660.72  PAINT PVMT MARKINGS 4"

0031 4835000000-E 1205  1,145 LF  3.00 3435.00 3.00 3435.00  PAINT PVT MKG LINES 24"

0032 4840000000-N 1205  8 EA  50.00 400.00 65.00 520.00  PAINT PVT MKG CHARACTER

0033 4845000000-N 1205  148 EA  50.00 7400.00 50.00 7400.00  PAINT PVT MKG SYMBOL

0034 4847000000-E 1205  273,035 LF  0.77 210236.95 0.67 182933.45  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0035 4847100000-E 1205  183,384 LF  0.89 163211.76 0.92 168713.28  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0036 4850000000-E 1205  1,570 LF  1.00 1570.00 1.00 1570.00  LINE REMOVAL 4" WIDE

0037 4855000000-E 1205  300 LF  1.50 450.00 2.00 600.00  LINE REMOVAL 6" WIDE



US-74 (WEST DIXON BLVD) FROM SR-2049 TO SR-1152 AND 43 SECTIONS OF SECONDARY ROADS.

ASPHALT PAVING OF SHELBY INC

SHELBY,  NC

THE LANE CONSTRUCTION
CORPORATION

CHESHIRE,  CT  

MAY 01, 2017 02:08 PM CLEVELAND 2:00 PM 2 /  2 004

2017CPT.12.18.10231,  2017CPT.12.18.20231 APR 18 2017 C204008

TIP NO 31.830 MI

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0038 4905000000-N 1253  1,633 EA  26.00 42458.00 27.00 44091.00  SNOWPLB PVMT MRKER

0039 5255000000-N 1413 Lump Sum 80000.00 7595.01  PORTABLE LIGHTING

0040 7324000000-N 1716  2 EA  400.00 800.00 275.00 550.00  JUNCTION BOX (STANDARD SIZE)

0041 7444000000-E 1725  8,900 LF  9.00 80100.00 8.00 71200.00  INDUCTIVE LOOP SAWCUT

0042 7456000000-E 1726  600 LF  3.50 2100.00 2.50 1500.00  LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 6147519.37 TOTAL 6867102.96  CONTRACT TOTAL

 

    SUB-TOTAL 6147519.37 SUB-TOTAL 6867102.96  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6147519.37   ASPHALT PAVING OF SHELBY INC

     2  6867102.96   THE LANE CONSTRUCTION CORPORATION



NC-16 FROM NORTH OF SR-1814 (CALDWELL ROAD) TO SR-1895 (TOWER ROAD).

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

MAYMEAD, INC. BLYTHE CONSTRUCTION, INC.

MOUNTAIN CITY,  TN CHARLOTTE,  NC

MAY 01, 2017 02:08 PM CATAWBA 2:00 PM 1 /  25 005

34522.3.5 APR 18 2017 C203800

TIP NO 8.045 MIR-3100A, R-3100B

FED AID NO STP-0016(52)

WIDENING, GRADING, DRAINAGE, PAVING, AND CULVERTS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2000000.00 2100000.00  2500000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 237431.69 500000.00  400000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1200000.00 1212000.00  1315000.00CLEARING & GRUBBING

0004 0008000000-E 200  3 ACR 8048.53 24145.59 10598.00 31794.00 8000.00  24000.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  37 EA  2146.28 79412.36 386.40 14296.80 1500.00  55500.00SEALING ABANDONED WELLS

0006 0022000000-E 225  209,600 CY  6.19 1297424.00 10.84 2272064.00 6.90  1446240.00UNCLASSIFIED EXCAVATION

0007 0036000000-E 225  17,000 CY  6.51 110670.00 19.21 326570.00 10.71  182070.00UNDERCUT EXCAVATION

0008 0106000000-E 230  215,900 CY  8.28 1787652.00 13.75 2968625.00 7.50  1619250.00BORROW EXCAVATION

0009 0134000000-E 240  9,205 CY  2.68 24669.40 11.57 106501.85 6.00  55230.00DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  4,460 LF  1.92 8563.20 4.06 18107.60 6.00  26760.00BERM DITCH CONSTRUCTION

0011 0156000000-E 250  21,750 SY  6.98 151815.00 4.39 95482.50 2.00  43500.00REMOVAL OF EXT ASPHALT PVMT

0012 0163000000-E 250  340 SY  5.69 1934.60 5.42 1842.80 7.50  2550.00REMOVAL OF EXT CONC PVMT

0013 0177000000-E 250  1,750 SY  2.98 5215.00 5.38 9415.00 2.50  4375.00BREAKING OF EXT ASPH PVMT

0014 0192000000-N 260  54 HR  197.45 10662.30 32.54 1757.16 170.00  9180.00PROOF ROLLING

0015 0195000000-E 265  2,000 CY  45.79 91580.00 25.04 50080.00 29.00  58000.00SELECT GRANULAR MATERIAL

0016 0196000000-E 270  6,200 SY  1.82 11284.00 2.55 15810.00 3.50  21700.00GEOTEXTILE SOIL STABILIZATION

0017 0199000000-E SP   29,095 SF  30.28 880996.60 55.00 1600225.00 28.00  814660.00TEMPORARY SHORING

0018 0234000000-E SP   10 CY  212.94 2129.40 134.25 1342.50 111.00  1110.00GENERIC GRADING ITEM (CY)
STREAM BENCH MATERIAL

0019 0318000000-E 300  7,735 TON 35.60 275366.00 25.04 193684.40 30.00  232050.00FND CONDIT MATL MINOR STRS

0020 0320000000-E 300  44,450 SY  1.80 80010.00 2.55 113347.50 2.50  111125.00FND CONDIT GEOTEXTILE

0021 0335200000-E 305  5,344 LF  39.32 210126.08 31.24 166946.56 35.00  187040.0015" DRAINAGE PIPE

0022 0335300000-E 305  1,020 LF  43.34 44206.80 34.06 34741.20 40.00  40800.0018" DRAINAGE PIPE

0023 0335400000-E 305  2,448 LF  52.92 129548.16 41.54 101689.92 45.00  110160.0024" DRAINAGE PIPE

0024 0335500000-E 305  960 LF  81.48 78220.80 50.01 48009.60 50.00  48000.0030" DRAINAGE PIPE

0025 0335600000-E 305  424 LF  115.75 49078.00 56.77 24070.48 65.00  27560.0036" DRAINAGE PIPE

0026 0343000000-E 310  1,348 LF  38.00 51224.00 31.24 42111.52 30.00  40440.0015" SIDE DRAIN PIPE

0027 0344000000-E 310  228 LF  43.42 9899.76 34.06 7765.68 35.00  7980.0018" SIDE DRAIN PIPE

0028 0366000000-E 310  924 LF  38.10 35204.40 34.94 32284.56 35.00  32340.0015" RC PIPE CULV III

0029 0372000000-E 310  544 LF  43.39 23604.16 38.06 20704.64 35.00  19040.0018" RC PIPE CULV III

0030 0378000000-E 310  168 LF  52.95 8895.60 50.52 8487.36 50.00  8400.0024" RC PIPE CULV III

0031 0384000000-E 310  152 LF  81.63 12407.76 70.59 10729.68 65.00  9880.0030" RC PIPE CULV III

0032 0408000000-E 310  632 LF  262.90 166152.80 167.75 106018.00 140.00  88480.0054" RC PIPE CULV III

0033 0414000000-E 310  356 LF  298.29 106191.24 215.91 76863.96 165.00  58740.0060" RC PIPE CULV III

0034 0448000000-E 310  172 LF  323.88 55707.36 250.50 43086.00 200.00  34400.00***" RCP CULV CLASS IV
(60")

0035 0448200000-E 310  18,484 LF  40.72 752668.48 37.88 700173.92 35.00  646940.0015" RCP CULV CLASS IV

0036 0448300000-E 310  3,576 LF  46.15 165032.40 41.75 149298.00 40.00  143040.0018" RCP CULV CLASS IV

0037 0448400000-E 310  3,908 LF  57.93 226390.44 56.71 221622.68 50.00  195400.0024" RCP CULV CLASS IV

0038 0448500000-E 310  908 LF  76.22 69207.76 71.16 64613.28 65.00  59020.0030" RCP CULV CLASS IV



NC-16 FROM NORTH OF SR-1814 (CALDWELL ROAD) TO SR-1895 (TOWER ROAD).

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

MAYMEAD, INC. BLYTHE CONSTRUCTION, INC.

MOUNTAIN CITY,  TN CHARLOTTE,  NC

MAY 01, 2017 02:08 PM CATAWBA 2:00 PM 2 /  25 005

34522.3.5 APR 18 2017 C203800

TIP NO 8.045 MIR-3100A, R-3100B

FED AID NO STP-0016(52)

WIDENING, GRADING, DRAINAGE, PAVING, AND CULVERTS.

0039 0448600000-E 310  556 LF  98.73 54893.88 89.78 49917.68 85.00  47260.0036" RCP CULV CLASS IV

0040 0448700000-E 310  280 LF  143.26 40112.80 113.46 31768.80 100.00  28000.0042" RCP CULV CLASS IV

0041 0453000000-E 310  57 EA  801.96 45711.72 1173.89 66911.73 605.00  34485.00**" PIPE END SECTION
(15")

0042 0453000000-E 310  7 EA  853.51 5974.57 1238.54 8669.78 580.00  4060.00**" PIPE END SECTION
(18")

0043 0453000000-E 310  2 EA  950.89 1901.78 1361.74 2723.48 740.00  1480.00**" PIPE END SECTION
(24")

0044 0576000000-E 310  172 LF  107.07 18416.04 56.07 9644.04 60.00  10320.00**" CS PIPE CULV *****"
(36", 0.079")

0045 0582000000-E 310  740 LF  48.21 35675.40 32.19 23820.60 30.00  22200.0015" CS PIPE CULV 0.064"

0046 0588000000-E 310  156 LF  53.65 8369.40 34.20 5335.20 30.00  4680.0018" CS PIPE CULV 0.064"

0047 0594000000-E 310  60 LF  80.56 4833.60 38.84 2330.40 35.00  2100.0024" CS PIPE CULV 0.064"

0048 0600000000-E 310  156 LF  92.71 14462.76 48.03 7492.68 45.00  7020.0030" CS PIPE CULV 0.079"

0049 0636000000-E 310  10 EA  243.59 2435.90 522.66 5226.60 600.00  6000.00**" CS ELBOW *****" THICK
(15", 0.064")

0050 0636000000-E 310  1 EA  280.69 280.69 543.02 543.02 450.00  450.00**" CS ELBOW *****" THICK
(18", 0.064")

0051 0636000000-E 310  1 EA  354.59 354.59 605.04 605.04 550.00  550.00**" CS ELBOW *****" THICK
(24", 0.064")

0052 0995000000-E 340  12,002 LF  20.12 241480.24 4.97 59649.94 12.50  150025.00PIPE REMOVAL

0053 1011000000-N 500 Lump Sum 1200000.00 1130300.00  1150000.00FINE GRADING

0054 1044000000-E 501  88,460 SY  2.90 256534.00 2.40 212304.00 2.51  222034.60LIME TRTD SOIL (SLURRY)

0055 1066000000-E 501  900 TON 185.65 167085.00 175.00 157500.00 246.14  221526.00LIME FOR LIME TREATED SOIL

0056 1099500000-E 505  2,000 CY  7.86 15720.00 8.00 16000.00 9.00  18000.00SHALLOW UNDERCUT

0057 1099700000-E 505  3,600 TON 25.49 91764.00 25.00 90000.00 23.00  82800.00CLASS IV SUBGRD STABILIZATION

0058 1110000000-E 510  2,000 TON 34.63 69260.00 25.00 50000.00 24.00  48000.00STABILIZER AGGREGATE

0059 1115000000-E SP   18,667 SY  3.18 59361.06 2.75 51334.25 7.80  145602.60GEOTEXTILE FOR PVMT STABILIZ

0060 1121000000-E 520  4,140 TON 27.96 115754.40 25.00 103500.00 28.25  116955.00AGGREGATE BASE COURSE

0061 1176000000-E 542  88,460 SY  2.75 243265.00 2.30 203458.00 2.36  208765.60SOIL CEMENT BASE

0062 1187000000-E 542  2,436 TON 199.60 486225.60 198.00 482328.00 175.82  428297.52PC FOR SOIL CEMENT BASE

0063 1209000000-E 543  26,550 GAL 2.95 78322.50 3.15 83632.50 4.02  106731.00ASPHALT CURING SEAL

0064 1220000000-E 545  400 TON 39.13 15652.00 21.04 8416.00 40.00  16000.00INCIDENTAL STONE BASE

0065 1330000000-E 607  7,000 SY  39.17 274190.00 10.00 70000.00 25.12  175840.00INCIDENTAL MILLING

0066 1489000000-E 610  4,050 TON 39.17 158638.50 36.50 147825.00 55.26  223803.00ASP CONC BASE CRS B25.0B

0067 1491000000-E 610  65,100 TON 39.17 2549967.00 36.50 2376150.00 50.23  3269973.00ASP CONC BASE CRS B25.0C

0068 1498000000-E 610  1,360 TON 39.17 53271.20 36.50 49640.00 60.28  81980.80ASP CONC INTR CRS I19.0B

0069 1503000000-E 610  69,700 TON 39.17 2730149.00 36.50 2544050.00 50.23  3501031.00ASP CONC INTR CRS I19.0C

0070 1519000000-E 610  4,500 TON 39.17 176265.00 36.50 164250.00 60.28  271260.00ASP CONC SURF CRS S9.5B

0071 1523000000-E 610  56,800 TON 39.17 2224856.00 36.50 2073200.00 51.24  2910432.00ASP CONC SURF CRS S9.5C

0072 1575000000-E 620  10,080 TON 387.40 3904992.00 361.00 3638880.00 390.81  3939364.80ASP FOR PLANT MIX

0073 1693000000-E 654  1,828 TON 160.97 294253.16 150.00 274200.00 78.06  142693.68ASPH PLT MIX PVMT REPAIR



NC-16 FROM NORTH OF SR-1814 (CALDWELL ROAD) TO SR-1895 (TOWER ROAD).

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

MAYMEAD, INC. BLYTHE CONSTRUCTION, INC.

MOUNTAIN CITY,  TN CHARLOTTE,  NC

MAY 01, 2017 02:08 PM CATAWBA 2:00 PM 3 /  25 005

34522.3.5 APR 18 2017 C203800

TIP NO 8.045 MIR-3100A, R-3100B

FED AID NO STP-0016(52)

WIDENING, GRADING, DRAINAGE, PAVING, AND CULVERTS.

0074 2022000000-E 815  840 CY  26.83 22537.20 11.92 10012.80 15.50  13020.00SUBDRAIN EXCAVATION

0075 2026000000-E 815  2,500 SY  9.66 24150.00 3.86 9650.00 4.00  10000.00GEOTEXTILE FOR SUBSURF DRNS

0076 2036000000-E 815  420 CY  59.02 24788.40 21.05 8841.00 31.00  13020.00SUBDRAIN COARSE AGGREGATE

0077 2044000000-E 815  2,500 LF  16.10 40250.00 6.78 16950.00 5.00  12500.006" PERF SUBDRN PIPE

0078 2070000000-N 815  5 EA  375.60 1878.00 4074.00 20370.00 400.00  2000.00SUBDRN PIPE OUTLET

0079 2077000000-E 815  30 LF  42.93 1287.90 8.44 253.20 8.00  240.006" OUTLET PIPE

0080 2099000000-E 816  6,470 LF  8.37 54153.90 5.26 34032.20 4.50  29115.00SHOULDER DRAIN

0081 2110000000-E 816  6,470 LF  1.61 10416.70 3.43 22192.10 4.00  25880.004" SHOULDER DRAIN PIPE

0082 2121000000-E 816  700 LF  10.73 7511.00 6.72 4704.00 4.00  2800.004" OUTLET PIPE FOR SHDR DRN

0083 2132000000-N 816  10 EA  321.94 3219.40 4074.00 40740.00 142.00  1420.00CONC PAD SHLDR DRN OUTLET

0084 2143000000-E 818  40 TON 41.25 1650.00 50.00 2000.00 28.00  1120.00BLOTTING SAND

0085 2209000000-E 838  27 CY  965.82 26077.14 1405.02 37935.54 405.00  10935.00ENDWALLS

0086 2220000000-E 838 17.1 CY  1234.11 21103.28 1646.38 28153.10 1050.00  17955.00REINFORCED ENDWALLS

0087 2264000000-E 840 2.559 CY  316.58 810.13 633.01 1619.87 1050.00  2686.95PIPE PLUGS

0088 2275000000-E SP   80 CY  167.30 13384.00 299.61 23968.80 150.00  12000.00FLOWABLE FILL

0089 2286000000-N 840  389 EA  1507.67 586483.63 1376.93 535625.77 1600.00  622400.00MASNRY DRAINAGE STRUCT

0090 2297000000-E 840  20 CY  874.61 17492.20 1660.16 33203.20 800.00  16000.00MASNRY DRAINAGE STRUCT

0091 2308000000-E 840  98 LF  275.17 26966.66 262.25 25700.50 225.00  22050.00MASNRY DRAINAGE STRUCT

0092 2354000000-N 840  21 EA  343.58 7215.18 319.70 6713.70 750.00  15750.00FRAME W/GRATE 840.22 STD

0093 2363000000-N 840  101 EA  489.13 49402.13 520.97 52617.97 750.00  75750.00FRAME W/2GRTS 840.***** STD
(840.20)

0094 2364000000-N 840  84 EA  537.18 45123.12 1022.31 85874.04 750.00  63000.00FRAME W/2GRTS 840.16 STD

0095 2365000000-N 840  56 EA  479.91 26874.96 497.67 27869.52 750.00  42000.00FRAME W/2GRTS 840.22 STD

0096 2367000000-N 840  1 EA  516.23 516.23 944.49 944.49 750.00  750.00FRAME W/2GRTS 840.29 STD

0097 2374000000-N 840  12 EA  542.91 6514.92 1068.42 12821.04 800.00  9600.00FRAME-GRT-HD 840.03 **
(E)

0098 2374000000-N 840  64 EA  594.46 38045.44 1097.27 70225.28 800.00  51200.00FRAME-GRT-HD 840.03 **
(F)

0099 2374000000-N 840  71 EA  594.46 42206.66 1097.39 77914.69 800.00  56800.00FRAME-GRT-HD 840.03 **
(G)

0100 2396000000-N 840  5 EA  403.15 2015.75 839.56 4197.80 650.00  3250.00FRAME W/COVER STD 840.54

0101 2451000000-N 852  76 EA  569.65 43293.40 650.00 49400.00 685.68  52111.68CONC TRANS SECT FOR DROP INLET

0102 2538000000-E 846  58,950 LF  20.45 1205527.50 19.00 1120050.00 20.04  1181358.00**'-**" CONCRETE CURB & GUTTER
(2'-9")

0103 2549000000-E 846  28,390 LF  20.44 580291.60 16.00 454240.00 16.88  479223.202'-6" CONC CURB & GUTTER

0104 2556000000-E 846  4,350 LF  26.85 116797.50 20.00 87000.00 21.10  91785.00SHOULDER BERM GUTTER

0105 2577000000-E 846  290 LF  31.81 9224.90 28.00 8120.00 29.54  8566.60CONC EXPRESSWAY GUTTER

0106 2612000000-E 848  8,090 SY  52.58 425372.20 48.00 388320.00 50.64  409677.606" CONCRETE DRIVEWAY

0107 2619000000-E 850  220 SY  63.74 14022.80 55.00 12100.00 58.02  12764.404" CONCRETE PAVED DITCH

0108 2647000000-E 852  490 SY  79.15 38783.50 50.00 24500.00 52.74  25842.605" MONO CONC ISLANDS (SURF MTD)

0109 2655000000-E 852  10,580 SY  65.23 690133.40 55.00 581900.00 58.02  613851.605" MONO CONC ISLDS (KEY IN)



NC-16 FROM NORTH OF SR-1814 (CALDWELL ROAD) TO SR-1895 (TOWER ROAD).

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

MAYMEAD, INC. BLYTHE CONSTRUCTION, INC.

MOUNTAIN CITY,  TN CHARLOTTE,  NC

MAY 01, 2017 02:08 PM CATAWBA 2:00 PM 4 /  25 005

34522.3.5 APR 18 2017 C203800

TIP NO 8.045 MIR-3100A, R-3100B

FED AID NO STP-0016(52)

WIDENING, GRADING, DRAINAGE, PAVING, AND CULVERTS.

0110 2738000000-E SP   640 SY  89.33 57171.20 50.00 32000.00 52.74  33753.60GENERIC PAVING ITEM (SY)
6" REINFORCED CONCRETE        DRIVEWAYS

0111 2759000000-N SP   2 EA  6975.40 13950.80 2000.00 4000.00 2109.80  4219.60GENERIC PAVING ITEM (EA)
EMERGENCY VEHICLE ACCESS

0112 2938000000-N 859  2 EA  2720.31 5440.62 2491.83 4983.66 1044.67  2089.34CONVERT DI TO JB W/MH

0113 3030000000-E 862  9,500 LF  16.96 161120.00 15.80 150100.00 15.97  151715.00STL BM GUARDRAIL

0114 3045000000-E 862  225 LF  18.46 4153.50 17.20 3870.00 18.08  4068.00SBGR SHOP CURVED

0115 3105000000-N 862  2 EA  118.05 236.10 110.00 220.00 150.70  301.40SBGR TERM SECT

0116 3150000000-N 862  20 EA  48.29 965.80 45.00 900.00 32.15  643.00ADDIT GUARDRAIL POSTS

0117 3195000000-N 862  5 EA  590.22 2951.10 550.00 2750.00 502.33  2511.65GR ANCHOR TYPE AT-1

0118 3210000000-N 862  23 EA  590.23 13575.29 550.00 12650.00 597.78  13748.94GR ANCHOR TYPE CAT-1

0119 3270000000-N SP   33 EA  2038.96 67285.68 1900.00 62700.00 1984.21  65478.93GR ANCHOR TYPE 350

0120 3360000000-E 863  500 LF  1.07 535.00 1.00 500.00 1.00  500.00REMOVE EXISTING GUARDRAIL

0121 3503000000-E 866  67,690 LF  3.17 214577.30 2.65 179378.50 2.26  152979.40WOVEN WIRE FENCE 47" FAB

0122 3509000000-E 866  4,130 EA  16.10 66493.00 22.00 90860.00 15.07  62239.104" TIMBER POSTS 7'-6"LONG

0123 3515000000-E 866  1,330 EA  34.34 45672.20 35.00 46550.00 28.13  37412.905" TIMBER POSTS 8'-0"LONG

0124 3628000000-E 876  350 TON 54.79 19176.50 35.00 12250.00 41.00  14350.00RIP RAP, CLASS I

0125 3635000000-E 876  2,394 TON 60.99 146010.06 35.00 83790.00 40.00  95760.00RIP RAP, CLASS II

0126 3649000000-E 876  304 TON 37.67 11451.68 35.00 10640.00 40.00  12160.00RIP RAP, CLASS B

0127 3656000000-E 876  10,756 SY  2.15 23125.40 3.85 41410.60 2.50  26890.00GEOTEXTILE FOR DRAINGE

0128 3659000000-N SP   10 EA  1609.71 16097.10 1758.53 17585.30 1185.14  11851.40PREFORMED SCOUR HOLES

0129 4072000000-E 903  6,035 LF  7.51 45322.85 5.15 31080.25 4.97  29993.95SUPPORT, 3-LB STL U-CHAN

0130 4096000000-N 904  12 EA  128.78 1545.36 115.00 1380.00 150.70  1808.40SIGN ERECTION, TYPE D

0131 4102000000-N 904  263 EA  80.49 21168.87 65.00 17095.00 95.44  25100.72SIGN ERECTION, TYPE E

0132 4108000000-N 904  56 EA  107.31 6009.36 105.00 5880.00 95.44  5344.64SIGN ERECTION, TYPE F

0133 4116100000-N 904  1 EA  128.77 128.77 250.00 250.00 210.98  210.98SIGN ERECT, RELOC ** GRD MTD
(D)

0134 4116100000-N 904  3 EA  96.58 289.74 225.00 675.00 210.98  632.94SIGN ERECT, RELOC ** GRD MTD
(E)

0135 4155000000-N 907  136 EA  1.07 145.52 5.00 680.00 11.05  1502.80DISPOSE SIGN SYST U-CHAN

0136 4158000000-N 907  3 EA  2.68 8.04 5.00 15.00 35.16  105.48DISPOSE SIGN SYST WOOD

0137 4192000000-N 907  4 EA  2.68 10.72 5.00 20.00 150.70  602.80DISPOSE SUPPORT, U-CHAN

0138 4400000000-E 1110  1,758 SF  6.98 12270.84 7.50 13185.00 11.39  20023.62WORK ZONE SIGNS (STAT)

0139 4405000000-E 1110  352 SF  9.12 3210.24 8.85 3115.20 8.55  3009.60WORK ZONE SIGNS (PORT)

0140 4410000000-E 1110  298 SF  7.51 2237.98 8.25 2458.50 7.26  2163.48WORK ZONE SIGNS (BARR)

0141 4415000000-N 1115  4 EA  4238.90 16955.60 4500.00 18000.00 4139.22  16556.88FLASHING ARROW BOARD

0142 4420000000-N 1120  2 EA  16311.69 32623.38 12000.00 24000.00 14969.51  29939.02PORTABLE CHANGE MSG SIGN

0143 4430000000-N 1130  1,608 EA  44.00 70752.00 39.50 63516.00 37.62  60492.96DRUMS

0144 4435000000-N 1135  250 EA  17.71 4427.50 16.00 4000.00 17.74  4435.00CONES

0145 4445000000-E 1145  1,556 LF  21.46 33391.76 23.00 35788.00 35.47  55191.32BARRICADES (TYPE III)

0146 4450000000-N 1150  4,500 HR  26.83 120735.00 23.00 103500.00 20.44  91980.00FLAGGER
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0147 4465000000-N 1160  18 EA  3755.98 67607.64 4800.00 86400.00 4822.39  86803.02TEMPORARY CRASH CUSHIONS

0148 4470000000-N 1160  11 EA  1287.77 14165.47 2100.00 23100.00 2109.80  23207.80RESET CRASH CUSHION

0149 4480000000-N 1165  2 EA  20282.30 40564.60 18000.00 36000.00 10046.65  20093.30TMA

0150 4490000000-E 1170  4,150 LF  28.44 118026.00 26.50 109975.00 27.88  115702.00PORT CONC BARRIER(ANCHRD)

0151 4505000000-E 1170  2,998 LF  8.59 25752.82 8.00 23984.00 9.80  29380.40RESET PORT CONC BARR,ANCH

0152 4510000000-N SP   200 HR  45.07 9014.00 50.00 10000.00 40.19  8038.00LAW ENFORCEMENT

0153 4516000000-N 1180  100 EA  30.05 3005.00 29.00 2900.00 29.14  2914.00SKINNY DRUM

0154 4650000000-N 1251  510 EA  16.10 8211.00 10.50 5355.00 15.07  7685.70TEMP RAISED PVMT MRKS

0155 4685000000-E 1205  165 LF  2.15 354.75 1.75 288.75 2.01  331.65THERMO PVT MKG LINES 4"90

0156 4695000000-E 1205  230 LF  4.29 986.70 3.50 805.00 4.02  924.60THERMO PVT MKG LINES 8"90 MILS

0157 4700000000-E 1205  1,940 LF  6.44 12493.60 4.50 8730.00 6.03  11698.2012"WIDE THERMO 90 MILS

0158 4710000000-E 1205  1,025 LF  12.88 13202.00 11.75 12043.75 12.06  12361.5024"WIDE THERMO 120 MILS

0159 4725000000-E 1205  208 EA  177.07 36830.56 165.00 34320.00 165.77  34480.16THERMO PVT SYMBOL 90MILS

0160 4810000000-E 1205  611,556 LF  0.19 116195.64 0.18 110080.08 0.18  110080.08PAINT PVMT MARKINGS 4"

0161 4820000000-E 1205  2,772 LF  0.38 1053.36 0.45 1247.40 0.35  970.20PAINT PVMT MARKINGS 8"

0162 4835000000-E 1205  2,288 LF  4.29 9815.52 5.75 13156.00 4.02  9197.76PAINT PVT MKG LINES 24"

0163 4840000000-N 1205  10 EA  69.75 697.50 65.00 650.00 65.30  653.00PAINT PVT MKG CHARACTER

0164 4845000000-N 1205  101 EA  69.75 7044.75 88.00 8888.00 65.30  6595.30PAINT PVT MKG SYMBOL

0165 4847000000-E 1205  140,228 LF  0.77 107975.56 1.08 151446.24 0.72  100964.16POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0166 4847110000-E 1205  15,560 LF  1.50 23340.00 3.05 47458.00 1.41  21939.60POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0167 4850000000-E 1205  9,178 LF  1.07 9820.46 0.65 5965.70 1.00  9178.00LINE REMOVAL 4" WIDE

0168 4875000000-N 1205  9 EA  107.31 965.79 75.00 675.00 100.47  904.23REMOVAL OF SYMBL & CHARAC

0169 4905000000-N 1253  2,603 EA  32.73 85196.19 28.75 74836.25 30.64  79755.92SNOWPLB PVMT MRKER

0170 4915000000-E 1264  6 EA  40.78 244.68 80.00 480.00 65.30  391.807' U-CHANNEL POSTS

0171 4955000000-N 1264  6 EA  2146.28 12877.68 80.00 480.00 82.38  494.28OBJECT MARKERS (END OF RD)

0172 5325800000-E 1510  70 LF  37.00 2590.00 90.00 6300.00 42.20  2954.008" WATER LINE

0173 5326200000-E 1510  28,603 LF  41.30 1181303.90 69.00 1973607.00 45.21  1293141.6312" WATER LINE

0174 5329000000-E SP   10,770 LB  7.59 81744.30 6.00 64620.00 8.74  94129.80DI H2O PIPE FITTINGS

0175 5546000000-E 1515  1 EA  1328.02 1328.02 2200.00 2200.00 2284.61  2284.618" VALVE

0176 5558000000-E 1515  65 EA  2277.46 148034.90 2600.00 169000.00 3350.56  217786.4012" VALVE

0177 5589100000-E 1515  2 EA  4462.25 8924.50 2500.00 5000.00 4272.84  8545.681" AIR RELEASE VALVE

0178 5606000000-E 1515  1 EA  5087.21 5087.21 2000.00 2000.00 1278.94  1278.942" BLOW OFF

0179 5648000000-N 1515  1 EA  1569.57 1569.57 1200.00 1200.00 1810.41  1810.41RELOCATE WATER METER

0180 5666000000-E 1515  39 EA  4296.02 167544.78 4500.00 175500.00 5093.65  198652.35FIRE HYDRANT

0181 5672000000-N 1515  4 EA  2861.76 11447.04 2500.00 10000.00 6362.55  25450.20RELOCATE FIRE HYDRANT

0182 5691400000-E 1520  330 LF  105.40 34782.00 100.00 33000.00 108.50  35805.0010" SANITARY GRAVITY SEWER

0183 5775000000-E 1525  3 EA  3044.38 9133.14 3000.00 9000.00 3415.86  10247.584' DIA UTILITY MANHOLE

0184 5801000000-E 1530  70 LF  9.98 698.60 10.00 700.00 11.05  773.50ABANDON 8" UTILITY PIPE
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0185 5802000000-E 1530  175 LF  11.11 1944.25 10.00 1750.00 13.06  2285.50ABANDON 10" UTILITY PIPE

0186 5804000000-E 1530  2,641 LF  10.23 27017.43 10.00 26410.00 15.07  39799.87ABANDON 12" UTILITY PIPE

0187 5835900000-E 1540  1,920 LF  47.86 91891.20 90.00 172800.00 88.41  169747.2020" ENCASEMENT PIPE

0188 5836000000-E 1540  190 LF  45.82 8705.80 100.00 19000.00 198.92  37794.8024" ENCASEMENT PIPE

0189 5872100000-E 1550  808 LF  139.51 112724.08 185.00 149480.00 231.66  187181.2820" TRENCHLESS INSTALL (IN SOIL)

0190 5872110000-E 1550  807 LF  676.08 545596.56 185.00 149295.00 609.56  491914.9220" TRENCHLESS INSTALL (NOT IN SOIL)

0191 5872200000-E 1550  95 LF  193.16 18350.20 200.00 19000.00 273.11  25945.4524" TRENCHLESS INSTALL (IN SOIL)

0192 5872210000-E 1550  95 LF  729.73 69324.35 200.00 19000.00 644.84  61259.8024" TRENCHLESS INSTALL (NOT IN SOIL)

0193 6000000000-E 1605  86,000 LF  1.62 139320.00 1.51 129860.00 1.90  163400.00TEMPORARY SILT FENCE

0194 6006000000-E 1610  4,415 TON 45.43 200573.45 35.00 154525.00 43.37  191478.55EROS CONTRL STONE CL A

0195 6009000000-E 1610  10,470 TON 59.72 625268.40 35.00 366450.00 37.49  392520.30EROS CONTRL STONE CL B

0196 6012000000-E 1610  9,700 TON 38.11 369667.00 35.00 339500.00 33.88  328636.00SEDIMENT CONTROL STONE

0197 6015000000-E 1615  216 ACR 1046.31 226002.96 800.00 172800.00 1105.13  238708.08TEMPORARY MULCHING

0198 6018000000-E 1620  10,800 LB  1.02 11016.00 4.00 43200.00 0.10  1080.00SEED FOR TEMP SEEDING

0199 6021000000-E 1620  55 TON 456.08 25084.40 1100.00 60500.00 100.47  5525.85FERT FOR TEMP SEEDING

0200 6024000000-E 1622  5,100 LF  12.74 64974.00 10.91 55641.00 23.41  119391.00TEMPORARY SLOPE DRAINS

0201 6029000000-E SP   3,200 LF  1.49 4768.00 1.39 4448.00 1.56  4992.00SAFETY FENCE

0202 6030000000-E 1630  40,800 CY  5.36 218688.00 11.83 482664.00 4.55  185640.00SILT EXCAVATION

0203 6036000000-E 1631  154,100 SY  1.84 283544.00 1.40 215740.00 1.21  186461.00MATTING FOR EROS CONTROL

0204 6037000000-E SP   960 SY  5.39 5174.40 3.50 3360.00 4.02  3859.20COIR FIBER MAT

0205 6038000000-E SP   18,550 SY  5.63 104436.50 3.00 55650.00 3.01  55835.50PERM SOIL REINF MAT

0206 6042000000-E 1632  22,900 LF  4.07 93203.00 3.30 75570.00 3.52  80608.001/4" HARDWARE CLOTH

0207 6045000000-E SP   450 LF  33.49 15070.50 30.00 13500.00 50.23  22603.50**" TEMPORARY PIPE
(18")

0208 6045000000-E SP   280 LF  39.46 11048.80 32.00 8960.00 50.23  14064.40**" TEMPORARY PIPE
(24")

0209 6045000000-E SP   1,800 LF  44.39 79902.00 39.00 70200.00 65.30  117540.00**" TEMPORARY PIPE
(36")

0210 6045000000-E SP   125 LF  120.35 15043.75 50.00 6250.00 125.58  15697.50**" TEMPORARY PIPE
(60")

0211 6069000000-E 1638  275 CY  1843.33 506915.75 7.94 2183.50 17.23  4738.25STILLING BASINS

0212 6070000000-N 1639  4 EA  727.39 2909.56 1000.00 4000.00 200.60  802.40SPECIAL STILLING BASINS

0213 6071012000-E SP   16,700 LF  8.41 140447.00 7.73 129091.00 7.89  131763.00COIR FIBER WATTLE

0214 6071020000-E SP   12,800 LB  6.17 78976.00 5.15 65920.00 4.02  51456.00POLYACRYLAMIDE (PAM)

0215 6071030000-E 1640  9,900 LF  4.71 46629.00 4.39 43461.00 4.27  42273.00COIR FIBER BAFFLE

0216 6071050000-E SP   40 EA  1310.67 52426.80 1123.30 44932.00 852.92  34116.80**" SKIMMER
(1-1/2")

0217 6071050000-E SP   11 EA  1539.78 16937.58 1325.76 14583.36 903.45  9937.95**" SKIMMER
(2")

0218 6071050000-E SP   1 EA  1768.90 1768.90 1603.43 1603.43 1005.59  1005.59**" SKIMMER
(2-1/2")

0219 6084000000-E 1660  162 ACR 1615.07 261641.34 1500.00 243000.00 1657.70  268547.40SEEDING AND MULCHING
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0220 6087000000-E 1660  120 ACR 107.31 12877.20 95.00 11400.00 125.58  15069.60MOWING

0221 6090000000-E 1661  2,200 LB  1.94 4268.00 5.00 11000.00 2.01  4422.00SEED FOR REPAIR SEEDING

0222 6093000000-E 1661 5.75 TON 874.61 5029.01 1500.00 8625.00 703.27  4043.80FERT FOR REPAIR SEEDING

0223 6096000000-E 1662  3,300 LB  1.91 6303.00 3.00 9900.00 2.01  6633.00SEED FOR SUPP SEEDING

0224 6108000000-E 1665  99 TON 805.93 79787.07 1200.00 118800.00 602.80  59677.20FERTILIZER TOPDRESSING

0225 6111000000-E SP   580 LF  36.74 21309.20 45.00 26100.00 48.23  27973.40IMPERVIOUS DIKE

0226 6114500000-N 1667  50 MHR 35.41 1770.50 35.00 1750.00 90.42  4521.00SPECIALIZED HAND MOWING

0227 6117000000-N SP   225 EA  80.49 18110.25 150.00 33750.00 50.23  11301.75RESPONSE FOR EROS CONTROL

0228 6120000000-E SP   175 CY  63.06 11035.50 18.00 3150.00 6.33  1107.75CULVERT DIVERSION CHANNEL

0229 6123000000-E 1670  2 ACR 3326.73 6653.46 1000.00 2000.00 703.27  1406.54REFORESTATION

0230 6126000000-E SP  0.52 ACR 3863.31 2008.92 15000.00 7800.00 2511.65  1306.06STREAMBANK REFORESTATION

0231 6132000000-N SP   18 EA  700.07 12601.26 2000.00 36000.00 409.74  7375.32GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0232 7060000000-E 1705  6,840 LF  2.68 18331.20 2.50 17100.00 2.51  17168.40SIGNAL CABLE

0233 7120000000-E 1705  62 EA  858.51 53227.62 800.00 49600.00 803.73  49831.26VEHICLE SIGNAL HD (12", 3 SECT)

0234 7132000000-E 1705  5 EA  1073.14 5365.70 1000.00 5000.00 1004.67  5023.35VEHICLE SIGNAL HD (12", 4 SECT)

0235 7144000000-E 1705  1 EA  1287.76 1287.76 1200.00 1200.00 1205.60  1205.60VEHICLE SIGNAL HD (12", 5 SECT)

0236 7264000000-E 1710  3,810 LF  3.22 12268.20 3.00 11430.00 3.01  11468.10MESSENGER CABLE (3/8")

0237 7300000000-E 1715  2,355 LF  7.51 17686.05 7.00 16485.00 7.03  16555.65UNPAVED TRENCH (***********)
(1, 2")

0238 7301000000-E 1715  160 LF  21.46 3433.60 20.00 3200.00 20.09  3214.40DIRECT DRILL (***********)
(1, 2")

0239 7324000000-N 1716  29 EA  348.77 10114.33 325.00 9425.00 326.52  9469.08JUNCTION BOX (STANDARD SIZE)

0240 7360000000-N 1720  12 EA  858.51 10302.12 800.00 9600.00 803.73  9644.76WOOD POLE

0241 7372000000-N 1721  24 EA  348.77 8370.48 325.00 7800.00 326.52  7836.48GUY ASSEMBLY

0242 7408000000-E 1722  3 EA  321.94 965.82 300.00 900.00 301.40  904.201" RISER WITH WEATHERHEAD

0243 7420000000-E 1722  6 EA  482.91 2897.46 450.00 2700.00 452.10  2712.602" RISER WITH WEATHERHEAD

0244 7444000000-E 1725  3,650 LF  7.78 28397.00 7.25 26462.50 7.28  26572.00INDUCTIVE LOOP SAWCUT

0245 7456000000-E 1726  13,090 LF  2.15 28143.50 2.00 26180.00 2.01  26310.90LEAD-IN CABLE(********)
(14-2)

0246 7481000000-N SP   3 EA  268.28 804.84 250.00 750.00 251.17  753.51SITE SURVEY

0247 7481200000-N SP   6 EA  751.20 4507.20 700.00 4200.00 703.27  4219.62LUMINAIRE ARM FOR VIDEO SYSTEM

0248 7481240000-N SP   12 EA  2897.47 34769.64 2700.00 32400.00 2712.60  32551.20CAMERA W/O INT LOOP EMUL PROCESS

0249 7481260000-N SP   3 EA  5365.69 16097.07 5000.00 15000.00 5023.33  15069.99EXT LOOP EMULATOR PROCESS UNIT

0250 7481280000-N SP   24 EA  268.28 6438.72 250.00 6000.00 251.17  6028.08RELOCATE CAMERA SENSOR UNIT

0251 7576000000-N SP   12 EA  6170.54 74046.48 5750.00 69000.00 5776.83  69321.96METAL STRAIN SIGNAL POLE

0252 7613000000-N SP   12 EA  1073.14 12877.68 1000.00 12000.00 1004.67  12056.04SOIL TEST

0253 7614100000-E SP   72 CY  751.20 54086.40 700.00 50400.00 703.27  50635.44DRILLED PIER FOUND

0254 7636000000-N 1745  4 EA  321.94 1287.76 300.00 1200.00 301.40  1205.60SIGN FOR SIGNALS

0255 7684000000-N 1750  3 EA  965.82 2897.46 900.00 2700.00 904.20  2712.60SIGNAL CABINET FOUNDATION

0256 7756000000-N 1751  3 EA  10999.66 32998.98 10250.00 30750.00 10297.82  30893.46CONTLR WITH CBNT, 2070L BASE MTD
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0257 7780000000-N 1751  20 EA  107.31 2146.20 100.00 2000.00 100.47  2009.40DETECTOR CARD (TYPE 2070L)

0258 7901000000-N 1753  3 EA  482.91 1448.73 450.00 1350.00 452.10  1356.30CABINET BASE EXTENDER

CULVERT ITEMS

0259 8035000000-N 402 Lump Sum 2682.85 10000.00  10000.00REMV EXIST STR **********
(192+97.00 -L-)

0260 8035000000-N 402 Lump Sum 5365.69 12000.00  10000.00REMV EXIST STR **********
(230+73.00 -L-)

0261 8035000000-N 402 Lump Sum 10731.37 12000.00  11000.00REMV EXIST STR **********
(28+98.00 -L-)

0262 8126000000-N 414 Lump Sum 26828.44 15350.00  50000.00CULV EXCAV @ ************
(192+97.00 -L-)

0263 8126000000-N 414 Lump Sum 32194.12 52400.00  50000.00CULV EXCAV @ ************
(230+73.00 -L-)

0264 8126000000-N 414 Lump Sum 42925.50 17500.00  50000.00CULV EXCAV @ ************
(28+98.00 -L-)

0265 8126000000-N 414 Lump Sum 21462.75 28000.00  50000.00CULV EXCAV @ ************
(43+58.00 -L-)

0266 8133000000-E 414  1,264 TON 53.66 67826.24 40.00 50560.00 50.23  63490.72FND CONDIT MAT, BOX CULV

0267 8196000000-E 420 1,642.5 CY  563.40 925384.50 485.00 796612.50 600.00  985500.00CLASS A CONCRETE (CULV)

0268 8245000000-E 425  210,695 LB  1.29 271796.55 1.10 231764.50 1.21  254940.95REINF STEEL (CULVERT)

0270 8126000000-N 414 Lump Sum 53656.88 14700.00  75000.00CULV EXCAV @ ************
(165+35.00-L-)

0271 8126000000-N 414 Lump Sum 53656.88 15450.00  75000.00CULV EXCAV @ ************
(168+23.00-L-)

0272 8126000000-N 414 Lump Sum 53656.88 18850.00  75000.00CULV EXCAV @ ************
(47+57.00-L-)

WALL ITEMS

0269 8847000000-E SP   6,782 SF  131.83 894071.06 110.00 746020.00 103.00  698546.00GENERIC RET WALL ITEM (SF)
ANCHORED SHEET PILE RETAINING WALL

 

    TOTAL 41527709.79 TOTAL 41988339.47 TOTAL  42626130.00CONTRACT TOTAL

 

    SUB-TOTAL 39065470.08 SUB-TOTAL 39967132.47 SUB-TOTAL  40167652.33ROADWAY ITEMS

    SUB-TOTAL 1568168.65 SUB-TOTAL 1275187.00 SUB-TOTAL  1759931.67CULVERT ITEMS

    SUB-TOTAL 894071.06 SUB-TOTAL 746020.00 SUB-TOTAL  698546.00WALL ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1975000.00 2230000.00  2250000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 400000.00 613000.00  750000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 543500.00 890000.00  1800000.00CLEARING & GRUBBING

0004 0008000000-E 200  3 ACR 7500.00 22500.00 8200.00 24600.00 14300.00  42900.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  37 EA  2400.00 88800.00 2700.00 99900.00 3200.00  118400.00SEALING ABANDONED WELLS

0006 0022000000-E 225  209,600 CY  10.00 2096000.00 9.70 2033120.00 6.50  1362400.00UNCLASSIFIED EXCAVATION

0007 0036000000-E 225  17,000 CY  7.00 119000.00 8.30 141100.00 11.00  187000.00UNDERCUT EXCAVATION

0008 0106000000-E 230  215,900 CY  9.00 1943100.00 9.90 2137410.00 9.05  1953895.00BORROW EXCAVATION

0009 0134000000-E 240  9,205 CY  15.00 138075.00 7.00 64435.00 8.35  76861.75DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  4,460 LF  6.00 26760.00 3.00 13380.00 4.30  19178.00BERM DITCH CONSTRUCTION

0011 0156000000-E 250  21,750 SY  7.00 152250.00 2.60 56550.00 5.00  108750.00REMOVAL OF EXT ASPHALT PVMT

0012 0163000000-E 250  340 SY  25.00 8500.00 8.50 2890.00 9.50  3230.00REMOVAL OF EXT CONC PVMT

0013 0177000000-E 250  1,750 SY  5.00 8750.00 2.50 4375.00 4.50  7875.00BREAKING OF EXT ASPH PVMT

0014 0192000000-N 260  54 HR  125.00 6750.00 311.00 16794.00 150.00  8100.00PROOF ROLLING

0015 0195000000-E 265  2,000 CY  30.00 60000.00 44.00 88000.00 46.00  92000.00SELECT GRANULAR MATERIAL

0016 0196000000-E 270  6,200 SY  2.00 12400.00 2.80 17360.00 3.00  18600.00GEOTEXTILE SOIL STABILIZATION

0017 0199000000-E SP   29,095 SF  50.00 1454750.00 59.00 1716605.00 45.00  1309275.00TEMPORARY SHORING

0018 0234000000-E SP   10 CY  45.00 450.00 87.00 870.00 50.00  500.00GENERIC GRADING ITEM (CY)
STREAM BENCH MATERIAL

0019 0318000000-E 300  7,735 TON 35.00 270725.00 27.00 208845.00 38.00  293930.00FND CONDIT MATL MINOR STRS

0020 0320000000-E 300  44,450 SY  2.00 88900.00 1.00 44450.00 2.30  102235.00FND CONDIT GEOTEXTILE

0021 0335200000-E 305  5,344 LF  40.00 213760.00 56.00 299264.00 38.00  203072.0015" DRAINAGE PIPE

0022 0335300000-E 305  1,020 LF  50.00 51000.00 59.00 60180.00 41.00  41820.0018" DRAINAGE PIPE

0023 0335400000-E 305  2,448 LF  60.00 146880.00 80.00 195840.00 53.00  129744.0024" DRAINAGE PIPE

0024 0335500000-E 305  960 LF  80.00 76800.00 100.00 96000.00 63.00  60480.0030" DRAINAGE PIPE

0025 0335600000-E 305  424 LF  75.00 31800.00 118.00 50032.00 74.00  31376.0036" DRAINAGE PIPE

0026 0343000000-E 310  1,348 LF  40.00 53920.00 60.00 80880.00 38.00  51224.0015" SIDE DRAIN PIPE

0027 0344000000-E 310  228 LF  50.00 11400.00 61.00 13908.00 71.00  16188.0018" SIDE DRAIN PIPE

0028 0366000000-E 310  924 LF  85.00 78540.00 49.00 45276.00 39.00  36036.0015" RC PIPE CULV III

0029 0372000000-E 310  544 LF  70.00 38080.00 64.00 34816.00 41.00  22304.0018" RC PIPE CULV III

0030 0378000000-E 310  168 LF  80.00 13440.00 77.00 12936.00 53.00  8904.0024" RC PIPE CULV III

0031 0384000000-E 310  152 LF  85.00 12920.00 90.00 13680.00 68.00  10336.0030" RC PIPE CULV III

0032 0408000000-E 310  632 LF  200.00 126400.00 235.00 148520.00 162.00  102384.0054" RC PIPE CULV III

0033 0414000000-E 310  356 LF  250.00 89000.00 260.00 92560.00 235.00  83660.0060" RC PIPE CULV III

0034 0448000000-E 310  172 LF  325.00 55900.00 294.00 50568.00 260.00  44720.00***" RCP CULV CLASS IV
(60")

0035 0448200000-E 310  18,484 LF  65.00 1201460.00 51.00 942684.00 40.00  739360.0015" RCP CULV CLASS IV

0036 0448300000-E 310  3,576 LF  70.00 250320.00 67.00 239592.00 42.00  150192.0018" RCP CULV CLASS IV

0037 0448400000-E 310  3,908 LF  85.00 332180.00 81.00 316548.00 56.00  218848.0024" RCP CULV CLASS IV

0038 0448500000-E 310  908 LF  125.00 113500.00 98.00 88984.00 69.00  62652.0030" RCP CULV CLASS IV
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0039 0448600000-E 310  556 LF  150.00 83400.00 127.00 70612.00 82.00  45592.0036" RCP CULV CLASS IV

0040 0448700000-E 310  280 LF  200.00 56000.00 178.00 49840.00 123.00  34440.0042" RCP CULV CLASS IV

0041 0453000000-E 310  57 EA  1000.00 57000.00 227.00 12939.00 1200.00  68400.00**" PIPE END SECTION
(15")

0042 0453000000-E 310  7 EA  1250.00 8750.00 255.00 1785.00 1300.00  9100.00**" PIPE END SECTION
(18")

0043 0453000000-E 310  2 EA  1500.00 3000.00 474.00 948.00 1500.00  3000.00**" PIPE END SECTION
(24")

0044 0576000000-E 310  172 LF  100.00 17200.00 97.00 16684.00 115.00  19780.00**" CS PIPE CULV *****"
(36", 0.079")

0045 0582000000-E 310  740 LF  55.00 40700.00 49.00 36260.00 48.00  35520.0015" CS PIPE CULV 0.064"

0046 0588000000-E 310  156 LF  60.00 9360.00 70.00 10920.00 52.00  8112.0018" CS PIPE CULV 0.064"

0047 0594000000-E 310  60 LF  80.00 4800.00 69.00 4140.00 60.00  3600.0024" CS PIPE CULV 0.064"

0048 0600000000-E 310  156 LF  85.00 13260.00 81.00 12636.00 68.00  10608.0030" CS PIPE CULV 0.079"

0049 0636000000-E 310  10 EA  600.00 6000.00 346.00 3460.00 270.00  2700.00**" CS ELBOW *****" THICK
(15", 0.064")

0050 0636000000-E 310  1 EA  650.00 650.00 540.00 540.00 300.00  300.00**" CS ELBOW *****" THICK
(18", 0.064")

0051 0636000000-E 310  1 EA  700.00 700.00 938.00 938.00 375.00  375.00**" CS ELBOW *****" THICK
(24", 0.064")

0052 0995000000-E 340  12,002 LF  25.00 300050.00 5.10 61210.20 12.00  144024.00PIPE REMOVAL

0053 1011000000-N 500 Lump Sum 1300000.00 1548000.00  2175500.00FINE GRADING

0054 1044000000-E 501  88,460 SY  2.80 247688.00 2.65 234419.00 2.60  229996.00LIME TRTD SOIL (SLURRY)

0055 1066000000-E 501  900 TON 180.00 162000.00 194.00 174600.00 190.00  171000.00LIME FOR LIME TREATED SOIL

0056 1099500000-E 505  2,000 CY  15.00 30000.00 8.80 17600.00 12.00  24000.00SHALLOW UNDERCUT

0057 1099700000-E 505  3,600 TON 40.00 144000.00 25.00 90000.00 29.00  104400.00CLASS IV SUBGRD STABILIZATION

0058 1110000000-E 510  2,000 TON 40.00 80000.00 24.00 48000.00 35.50  71000.00STABILIZER AGGREGATE

0059 1115000000-E SP   18,667 SY  5.00 93335.00 2.50 46667.50 3.25  60667.75GEOTEXTILE FOR PVMT STABILIZ

0060 1121000000-E 520  4,140 TON 35.00 144900.00 30.00 124200.00 29.00  120060.00AGGREGATE BASE COURSE

0061 1176000000-E 542  88,460 SY  2.60 229996.00 2.55 225573.00 2.49  220265.40SOIL CEMENT BASE

0062 1187000000-E 542  2,436 TON 200.00 487200.00 219.00 533484.00 220.00  535920.00PC FOR SOIL CEMENT BASE

0063 1209000000-E 543  26,550 GAL 3.00 79650.00 5.50 146025.00 3.40  90270.00ASPHALT CURING SEAL

0064 1220000000-E 545  400 TON 40.00 16000.00 29.00 11600.00 40.00  16000.00INCIDENTAL STONE BASE

0065 1330000000-E 607  7,000 SY  9.00 63000.00 16.46 115220.00 10.00  70000.00INCIDENTAL MILLING

0066 1489000000-E 610  4,050 TON 42.00 170100.00 40.05 162202.50 41.00  166050.00ASP CONC BASE CRS B25.0B

0067 1491000000-E 610  65,100 TON 42.00 2734200.00 40.05 2607255.00 41.00  2669100.00ASP CONC BASE CRS B25.0C

0068 1498000000-E 610  1,360 TON 42.00 57120.00 40.05 54468.00 41.00  55760.00ASP CONC INTR CRS I19.0B

0069 1503000000-E 610  69,700 TON 42.00 2927400.00 40.05 2791485.00 41.00  2857700.00ASP CONC INTR CRS I19.0C

0070 1519000000-E 610  4,500 TON 41.00 184500.00 40.05 180225.00 39.00  175500.00ASP CONC SURF CRS S9.5B

0071 1523000000-E 610  56,800 TON 41.00 2328800.00 40.05 2274840.00 39.00  2215200.00ASP CONC SURF CRS S9.5C

0072 1575000000-E 620  10,080 TON 380.00 3830400.00 396.13 3992990.40 390.00  3931200.00ASP FOR PLANT MIX

0073 1693000000-E 654  1,828 TON 170.00 310760.00 77.91 142419.48 160.00  292480.00ASPH PLT MIX PVMT REPAIR
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0074 2022000000-E 815  840 CY  30.00 25200.00 7.50 6300.00 30.00  25200.00SUBDRAIN EXCAVATION

0075 2026000000-E 815  2,500 SY  4.00 10000.00 2.50 6250.00 4.05  10125.00GEOTEXTILE FOR SUBSURF DRNS

0076 2036000000-E 815  420 CY  55.00 23100.00 52.00 21840.00 65.00  27300.00SUBDRAIN COARSE AGGREGATE

0077 2044000000-E 815  2,500 LF  3.00 7500.00 9.00 22500.00 12.50  31250.006" PERF SUBDRN PIPE

0078 2070000000-N 815  5 EA  250.00 1250.00 300.00 1500.00 320.00  1600.00SUBDRN PIPE OUTLET

0079 2077000000-E 815  30 LF  20.00 600.00 37.00 1110.00 16.50  495.006" OUTLET PIPE

0080 2099000000-E 816  6,470 LF  15.00 97050.00 8.60 55642.00 9.10  58877.00SHOULDER DRAIN

0081 2110000000-E 816  6,470 LF  5.00 32350.00 1.70 10999.00 1.80  11646.004" SHOULDER DRAIN PIPE

0082 2121000000-E 816  700 LF  7.50 5250.00 11.00 7700.00 12.00  8400.004" OUTLET PIPE FOR SHDR DRN

0083 2132000000-N 816  10 EA  600.00 6000.00 329.00 3290.00 360.00  3600.00CONC PAD SHLDR DRN OUTLET

0084 2143000000-E 818  40 TON 80.00 3200.00 157.00 6280.00 91.00  3640.00BLOTTING SAND

0085 2209000000-E 838  27 CY  800.00 21600.00 1200.00 32400.00 1100.00  29700.00ENDWALLS

0086 2220000000-E 838 17.1 CY  1600.00 27360.00 1300.00 22230.00 1200.00  20520.00REINFORCED ENDWALLS

0087 2264000000-E 840 2.559 CY  1000.00 2559.00 600.00 1535.40 1200.00  3070.80PIPE PLUGS

0088 2275000000-E SP   80 CY  300.00 24000.00 380.00 30400.00 310.00  24800.00FLOWABLE FILL

0089 2286000000-N 840  389 EA  2500.00 972500.00 1600.00 622400.00 1800.00  700200.00MASNRY DRAINAGE STRUCT

0090 2297000000-E 840  20 CY  1500.00 30000.00 1300.00 26000.00 1700.00  34000.00MASNRY DRAINAGE STRUCT

0091 2308000000-E 840  98 LF  300.00 29400.00 425.00 41650.00 340.00  33320.00MASNRY DRAINAGE STRUCT

0092 2354000000-N 840  21 EA  700.00 14700.00 220.00 4620.00 550.00  11550.00FRAME W/GRATE 840.22 STD

0093 2363000000-N 840  101 EA  750.00 75750.00 365.00 36865.00 650.00  65650.00FRAME W/2GRTS 840.***** STD
(840.20)

0094 2364000000-N 840  84 EA  800.00 67200.00 420.00 35280.00 660.00  55440.00FRAME W/2GRTS 840.16 STD

0095 2365000000-N 840  56 EA  800.00 44800.00 330.00 18480.00 670.00  37520.00FRAME W/2GRTS 840.22 STD

0096 2367000000-N 840  1 EA  750.00 750.00 400.00 400.00 670.00  670.00FRAME W/2GRTS 840.29 STD

0097 2374000000-N 840  12 EA  800.00 9600.00 485.00 5820.00 710.00  8520.00FRAME-GRT-HD 840.03 **
(E)

0098 2374000000-N 840  64 EA  800.00 51200.00 485.00 31040.00 730.00  46720.00FRAME-GRT-HD 840.03 **
(F)

0099 2374000000-N 840  71 EA  800.00 56800.00 485.00 34435.00 730.00  51830.00FRAME-GRT-HD 840.03 **
(G)

0100 2396000000-N 840  5 EA  600.00 3000.00 280.00 1400.00 560.00  2800.00FRAME W/COVER STD 840.54

0101 2451000000-N 852  76 EA  750.00 57000.00 220.00 16720.00 780.00  59280.00CONC TRANS SECT FOR DROP INLET

0102 2538000000-E 846  58,950 LF  18.00 1061100.00 21.00 1237950.00 27.50  1621125.00**'-**" CONCRETE CURB & GUTTER
(2'-9")

0103 2549000000-E 846  28,390 LF  17.00 482630.00 19.00 539410.00 26.00  738140.002'-6" CONC CURB & GUTTER

0104 2556000000-E 846  4,350 LF  17.00 73950.00 26.00 113100.00 27.00  117450.00SHOULDER BERM GUTTER

0105 2577000000-E 846  290 LF  25.00 7250.00 36.00 10440.00 38.00  11020.00CONC EXPRESSWAY GUTTER

0106 2612000000-E 848  8,090 SY  45.00 364050.00 55.00 444950.00 60.50  489445.006" CONCRETE DRIVEWAY

0107 2619000000-E 850  220 SY  75.00 16500.00 64.00 14080.00 73.00  16060.004" CONCRETE PAVED DITCH

0108 2647000000-E 852  490 SY  55.00 26950.00 57.00 27930.00 65.00  31850.005" MONO CONC ISLANDS (SURF MTD)

0109 2655000000-E 852  10,580 SY  55.00 581900.00 61.00 645380.00 71.00  751180.005" MONO CONC ISLDS (KEY IN)
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0110 2738000000-E SP   640 SY  85.00 54400.00 58.00 37120.00 64.00  40960.00GENERIC PAVING ITEM (SY)
6" REINFORCED CONCRETE        DRIVEWAYS

0111 2759000000-N SP   2 EA  5600.00 11200.00 2200.00 4400.00 8500.00  17000.00GENERIC PAVING ITEM (EA)
EMERGENCY VEHICLE ACCESS

0112 2938000000-N 859  2 EA  4500.00 9000.00 3300.00 6600.00 1100.00  2200.00CONVERT DI TO JB W/MH

0113 3030000000-E 862  9,500 LF  17.00 161500.00 17.60 167200.00 17.00  161500.00STL BM GUARDRAIL

0114 3045000000-E 862  225 LF  20.00 4500.00 19.00 4275.00 19.00  4275.00SBGR SHOP CURVED

0115 3105000000-N 862  2 EA  160.00 320.00 123.00 246.00 120.00  240.00SBGR TERM SECT

0116 3150000000-N 862  20 EA  35.00 700.00 50.00 1000.00 49.00  980.00ADDIT GUARDRAIL POSTS

0117 3195000000-N 862  5 EA  550.00 2750.00 612.00 3060.00 600.00  3000.00GR ANCHOR TYPE AT-1

0118 3210000000-N 862  23 EA  650.00 14950.00 612.00 14076.00 600.00  13800.00GR ANCHOR TYPE CAT-1

0119 3270000000-N SP   33 EA  2200.00 72600.00 2115.00 69795.00 2100.00  69300.00GR ANCHOR TYPE 350

0120 3360000000-E 863  500 LF  1.00 500.00 1.10 550.00 1.10  550.00REMOVE EXISTING GUARDRAIL

0121 3503000000-E 866  67,690 LF  2.75 186147.50 2.50 169225.00 2.75  186147.50WOVEN WIRE FENCE 47" FAB

0122 3509000000-E 866  4,130 EA  24.00 99120.00 17.00 70210.00 23.50  97055.004" TIMBER POSTS 7'-6"LONG

0123 3515000000-E 866  1,330 EA  28.00 37240.00 31.00 41230.00 29.00  38570.005" TIMBER POSTS 8'-0"LONG

0124 3628000000-E 876  350 TON 75.00 26250.00 75.00 26250.00 46.00  16100.00RIP RAP, CLASS I

0125 3635000000-E 876  2,394 TON 95.00 227430.00 55.00 131670.00 46.00  110124.00RIP RAP, CLASS II

0126 3649000000-E 876  304 TON 65.00 19760.00 75.00 22800.00 45.50  13832.00RIP RAP, CLASS B

0127 3656000000-E 876  10,756 SY  2.50 26890.00 2.50 26890.00 2.55  27427.80GEOTEXTILE FOR DRAINGE

0128 3659000000-N SP   10 EA  1000.00 10000.00 525.00 5250.00 1500.00  15000.00PREFORMED SCOUR HOLES

0129 4072000000-E 903  6,035 LF  5.50 33192.50 7.90 47676.50 7.75  46771.25SUPPORT, 3-LB STL U-CHAN

0130 4096000000-N 904  12 EA  125.00 1500.00 118.00 1416.00 130.00  1560.00SIGN ERECTION, TYPE D

0131 4102000000-N 904  263 EA  70.00 18410.00 68.00 17884.00 83.00  21829.00SIGN ERECTION, TYPE E

0132 4108000000-N 904  56 EA  110.00 6160.00 84.00 4704.00 110.00  6160.00SIGN ERECTION, TYPE F

0133 4116100000-N 904  1 EA  275.00 275.00 236.00 236.00 130.00  130.00SIGN ERECT, RELOC ** GRD MTD
(D)

0134 4116100000-N 904  3 EA  250.00 750.00 236.00 708.00 99.50  298.50SIGN ERECT, RELOC ** GRD MTD
(E)

0135 4155000000-N 907  136 EA  5.50 748.00 22.50 3060.00 1.10  149.60DISPOSE SIGN SYST U-CHAN

0136 4158000000-N 907  3 EA  5.50 16.50 6.00 18.00 2.75  8.25DISPOSE SIGN SYST WOOD

0137 4192000000-N 907  4 EA  5.50 22.00 22.50 90.00 2.75  11.00DISPOSE SUPPORT, U-CHAN

0138 4400000000-E 1110  1,758 SF  7.00 12306.00 16.00 28128.00 7.17  12604.86WORK ZONE SIGNS (STAT)

0139 4405000000-E 1110  352 SF  9.00 3168.00 86.50 30448.00 25.00  8800.00WORK ZONE SIGNS (PORT)

0140 4410000000-E 1110  298 SF  7.50 2235.00 53.00 15794.00 10.00  2980.00WORK ZONE SIGNS (BARR)

0141 4415000000-N 1115  4 EA  2000.00 8000.00 5100.00 20400.00 4500.00  18000.00FLASHING ARROW BOARD

0142 4420000000-N 1120  2 EA  9250.00 18500.00 18000.00 36000.00 17000.00  34000.00PORTABLE CHANGE MSG SIGN

0143 4430000000-N 1130  1,608 EA  44.00 70752.00 62.00 99696.00 46.00  73968.00DRUMS

0144 4435000000-N 1135  250 EA  17.00 4250.00 39.00 9750.00 32.00  8000.00CONES

0145 4445000000-E 1145  1,556 LF  22.00 34232.00 38.00 59128.00 22.50  35010.00BARRICADES (TYPE III)

0146 4450000000-N 1150  4,500 HR  35.00 157500.00 33.00 148500.00 34.00  153000.00FLAGGER



NC-16 FROM NORTH OF SR-1814 (CALDWELL ROAD) TO SR-1895 (TOWER ROAD).

BRANCH CIVIL INC

ROANOKE,  VA

VECELLIO & GROGAN INC JAMES R VANNOY & SONS
CONSTRUCTION COMPANY INC

BECKLEY,  WV JEFFERSON,  NC

MAY 01, 2017 02:08 PM CATAWBA 2:00 PM 13 /  25 005

34522.3.5 APR 18 2017 C203800

TIP NO 8.045 MIR-3100A, R-3100B

FED AID NO STP-0016(52)

WIDENING, GRADING, DRAINAGE, PAVING, AND CULVERTS.

0147 4465000000-N 1160  18 EA  4500.00 81000.00 5800.00 104400.00 4700.00  84600.00TEMPORARY CRASH CUSHIONS

0148 4470000000-N 1160  11 EA  2200.00 24200.00 1410.00 15510.00 2300.00  25300.00RESET CRASH CUSHION

0149 4480000000-N 1165  2 EA  8000.00 16000.00 77100.00 154200.00 18000.00  36000.00TMA

0150 4490000000-E 1170  4,150 LF  30.00 124500.00 32.00 132800.00 28.00  116200.00PORT CONC BARRIER(ANCHRD)

0151 4505000000-E 1170  2,998 LF  8.50 25483.00 11.00 32978.00 9.05  27131.90RESET PORT CONC BARR,ANCH

0152 4510000000-N SP   200 HR  55.00 11000.00 76.00 15200.00 90.00  18000.00LAW ENFORCEMENT

0153 4516000000-N 1180  100 EA  30.00 3000.00 50.00 5000.00 32.00  3200.00SKINNY DRUM

0154 4650000000-N 1251  510 EA  7.50 3825.00 11.65 5941.50 16.50  8415.00TEMP RAISED PVMT MRKS

0155 4685000000-E 1205  165 LF  2.25 371.25 1.95 321.75 2.20  363.00THERMO PVT MKG LINES 4"90

0156 4695000000-E 1205  230 LF  4.25 977.50 4.72 1085.60 4.40  1012.00THERMO PVT MKG LINES 8"90 MILS

0157 4700000000-E 1205  1,940 LF  2.80 5432.00 5.00 9700.00 6.60  12804.0012"WIDE THERMO 90 MILS

0158 4710000000-E 1205  1,025 LF  8.00 8200.00 13.00 13325.00 13.00  13325.0024"WIDE THERMO 120 MILS

0159 4725000000-E 1205  208 EA  145.00 30160.00 183.00 38064.00 180.00  37440.00THERMO PVT SYMBOL 90MILS

0160 4810000000-E 1205  611,556 LF  0.30 183466.80 0.20 122311.20 0.20  122311.20PAINT PVMT MARKINGS 4"

0161 4820000000-E 1205  2,772 LF  0.75 2079.00 0.41 1136.52 0.40  1108.80PAINT PVMT MARKINGS 8"

0162 4835000000-E 1205  2,288 LF  3.75 8580.00 4.72 10799.36 4.40  10067.20PAINT PVT MKG LINES 24"

0163 4840000000-N 1205  10 EA  80.00 800.00 72.00 720.00 71.50  715.00PAINT PVT MKG CHARACTER

0164 4845000000-N 1205  101 EA  80.00 8080.00 97.00 9797.00 71.50  7221.50PAINT PVT MKG SYMBOL

0165 4847000000-E 1205  140,228 LF  1.10 154250.80 0.85 119193.80 0.80  112182.40POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0166 4847110000-E 1205  15,560 LF  2.20 34232.00 1.65 25674.00 1.55  24118.00POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0167 4850000000-E 1205  9,178 LF  0.85 7801.30 0.75 6883.50 1.09  10004.02LINE REMOVAL 4" WIDE

0168 4875000000-N 1205  9 EA  80.00 720.00 83.00 747.00 110.00  990.00REMOVAL OF SYMBL & CHARAC

0169 4905000000-N 1253  2,603 EA  30.00 78090.00 32.00 83296.00 33.50  87200.50SNOWPLB PVMT MRKER

0170 4915000000-E 1264  6 EA  42.00 252.00 82.00 492.00 110.00  660.007' U-CHANNEL POSTS

0171 4955000000-N 1264  6 EA  95.00 570.00 77.00 462.00 55.50  333.00OBJECT MARKERS (END OF RD)

0172 5325800000-E 1510  70 LF  40.00 2800.00 68.00 4760.00 66.00  4620.008" WATER LINE

0173 5326200000-E 1510  28,603 LF  45.00 1287135.00 60.00 1716180.00 58.50  1673275.5012" WATER LINE

0174 5329000000-E SP   10,770 LB  3.90 42003.00 3.90 42003.00 3.78  40710.60DI H2O PIPE FITTINGS

0175 5546000000-E 1515  1 EA  1700.00 1700.00 1440.00 1440.00 1400.00  1400.008" VALVE

0176 5558000000-E 1515  65 EA  2600.00 169000.00 2440.00 158600.00 2400.00  156000.0012" VALVE

0177 5589100000-E 1515  2 EA  9000.00 18000.00 6100.00 12200.00 6000.00  12000.001" AIR RELEASE VALVE

0178 5606000000-E 1515  1 EA  6800.00 6800.00 2220.00 2220.00 2200.00  2200.002" BLOW OFF

0179 5648000000-N 1515  1 EA  4400.00 4400.00 1385.00 1385.00 1400.00  1400.00RELOCATE WATER METER

0180 5666000000-E 1515  39 EA  5000.00 195000.00 5000.00 195000.00 4900.00  191100.00FIRE HYDRANT

0181 5672000000-N 1515  4 EA  5000.00 20000.00 3100.00 12400.00 3000.00  12000.00RELOCATE FIRE HYDRANT

0182 5691400000-E 1520  330 LF  115.00 37950.00 127.00 41910.00 120.00  39600.0010" SANITARY GRAVITY SEWER

0183 5775000000-E 1525  3 EA  2650.00 7950.00 2700.00 8100.00 2600.00  7800.004' DIA UTILITY MANHOLE

0184 5801000000-E 1530  70 LF  8.00 560.00 13.50 945.00 13.00  910.00ABANDON 8" UTILITY PIPE
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0185 5802000000-E 1530  175 LF  9.00 1575.00 28.00 4900.00 27.00  4725.00ABANDON 10" UTILITY PIPE

0186 5804000000-E 1530  2,641 LF  10.00 26410.00 14.50 38294.50 14.00  36974.00ABANDON 12" UTILITY PIPE

0187 5835900000-E 1540  1,920 LF  75.00 144000.00 89.00 170880.00 87.00  167040.0020" ENCASEMENT PIPE

0188 5836000000-E 1540  190 LF  80.00 15200.00 111.00 21090.00 110.00  20900.0024" ENCASEMENT PIPE

0189 5872100000-E 1550  808 LF  230.00 185840.00 216.00 174528.00 210.00  169680.0020" TRENCHLESS INSTALL (IN SOIL)

0190 5872110000-E 1550  807 LF  640.00 516480.00 216.00 174312.00 210.00  169470.0020" TRENCHLESS INSTALL (NOT IN SOIL)

0191 5872200000-E 1550  95 LF  255.00 24225.00 294.00 27930.00 290.00  27550.0024" TRENCHLESS INSTALL (IN SOIL)

0192 5872210000-E 1550  95 LF  650.00 61750.00 294.00 27930.00 290.00  27550.0024" TRENCHLESS INSTALL (NOT IN SOIL)

0193 6000000000-E 1605  86,000 LF  1.70 146200.00 2.75 236500.00 2.00  172000.00TEMPORARY SILT FENCE

0194 6006000000-E 1610  4,415 TON 65.00 286975.00 27.00 119205.00 46.50  205297.50EROS CONTRL STONE CL A

0195 6009000000-E 1610  10,470 TON 60.00 628200.00 27.00 282690.00 46.50  486855.00EROS CONTRL STONE CL B

0196 6012000000-E 1610  9,700 TON 45.00 436500.00 25.00 242500.00 45.00  436500.00SEDIMENT CONTROL STONE

0197 6015000000-E 1615  216 ACR 1200.00 259200.00 1200.00 259200.00 1000.00  216000.00TEMPORARY MULCHING

0198 6018000000-E 1620  10,800 LB  0.20 2160.00 0.11 1188.00 1.00  10800.00SEED FOR TEMP SEEDING

0199 6021000000-E 1620  55 TON 115.00 6325.00 112.00 6160.00 460.00  25300.00FERT FOR TEMP SEEDING

0200 6024000000-E 1622  5,100 LF  10.00 51000.00 16.00 81600.00 11.50  58650.00TEMPORARY SLOPE DRAINS

0201 6029000000-E SP   3,200 LF  2.00 6400.00 1.70 5440.00 2.25  7200.00SAFETY FENCE

0202 6030000000-E 1630  40,800 CY  7.00 285600.00 8.00 326400.00 4.00  163200.00SILT EXCAVATION

0203 6036000000-E 1631  154,100 SY  1.40 215740.00 1.35 208035.00 1.70  261970.00MATTING FOR EROS CONTROL

0204 6037000000-E SP   960 SY  4.50 4320.00 4.50 4320.00 4.68  4492.80COIR FIBER MAT

0205 6038000000-E SP   18,550 SY  3.25 60287.50 3.40 63070.00 4.88  90524.00PERM SOIL REINF MAT

0206 6042000000-E 1632  22,900 LF  3.60 82440.00 3.50 80150.00 3.65  83585.001/4" HARDWARE CLOTH

0207 6045000000-E SP   450 LF  50.00 22500.00 45.00 20250.00 37.50  16875.00**" TEMPORARY PIPE
(18")

0208 6045000000-E SP   280 LF  55.00 15400.00 55.00 15400.00 41.00  11480.00**" TEMPORARY PIPE
(24")

0209 6045000000-E SP   1,800 LF  75.00 135000.00 88.00 158400.00 48.50  87300.00**" TEMPORARY PIPE
(36")

0210 6045000000-E SP   125 LF  155.00 19375.00 190.00 23750.00 130.00  16250.00**" TEMPORARY PIPE
(60")

0211 6069000000-E 1638  275 CY  70.00 19250.00 25.00 6875.00 50.00  13750.00STILLING BASINS

0212 6070000000-N 1639  4 EA  550.00 2200.00 1100.00 4400.00 1100.00  4400.00SPECIAL STILLING BASINS

0213 6071012000-E SP   16,700 LF  8.50 141950.00 6.75 112725.00 8.00  133600.00COIR FIBER WATTLE

0214 6071020000-E SP   12,800 LB  6.00 76800.00 4.50 57600.00 6.50  83200.00POLYACRYLAMIDE (PAM)

0215 6071030000-E 1640  9,900 LF  5.00 49500.00 4.50 44550.00 4.85  48015.00COIR FIBER BAFFLE

0216 6071050000-E SP   40 EA  1130.00 45200.00 850.00 34000.00 890.00  35600.00**" SKIMMER
(1-1/2")

0217 6071050000-E SP   11 EA  1215.00 13365.00 910.00 10010.00 950.00  10450.00**" SKIMMER
(2")

0218 6071050000-E SP   1 EA  1400.00 1400.00 1100.00 1100.00 1100.00  1100.00**" SKIMMER
(2-1/2")

0219 6084000000-E 1660  162 ACR 1700.00 275400.00 1900.00 307800.00 1600.00  259200.00SEEDING AND MULCHING
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0220 6087000000-E 1660  120 ACR 130.00 15600.00 140.00 16800.00 110.00  13200.00MOWING

0221 6090000000-E 1661  2,200 LB  2.00 4400.00 2.25 4950.00 1.94  4268.00SEED FOR REPAIR SEEDING

0222 6093000000-E 1661 5.75 TON 715.00 4111.25 783.00 4502.25 880.00  5060.00FERT FOR REPAIR SEEDING

0223 6096000000-E 1662  3,300 LB  2.00 6600.00 2.25 7425.00 1.90  6270.00SEED FOR SUPP SEEDING

0224 6108000000-E 1665  99 TON 625.00 61875.00 672.00 66528.00 810.00  80190.00FERTILIZER TOPDRESSING

0225 6111000000-E SP   580 LF  50.00 29000.00 60.00 34800.00 54.00  31320.00IMPERVIOUS DIKE

0226 6114500000-N 1667  50 MHR 100.00 5000.00 100.00 5000.00 35.50  1775.00SPECIALIZED HAND MOWING

0227 6117000000-N SP   225 EA  650.00 146250.00 55.00 12375.00 100.00  22500.00RESPONSE FOR EROS CONTROL

0228 6120000000-E SP   175 CY  20.00 3500.00 13.50 2362.50 16.00  2800.00CULVERT DIVERSION CHANNEL

0229 6123000000-E 1670  2 ACR 750.00 1500.00 784.00 1568.00 3300.00  6600.00REFORESTATION

0230 6126000000-E SP  0.52 ACR 2800.00 1456.00 2800.00 1456.00 3852.00  2003.04STREAMBANK REFORESTATION

0231 6132000000-N SP   18 EA  2000.00 36000.00 1950.00 35100.00 1600.00  28800.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0232 7060000000-E 1705  6,840 LF  2.80 19152.00 3.00 20520.00 2.75  18810.00SIGNAL CABLE

0233 7120000000-E 1705  62 EA  895.00 55490.00 800.00 49600.00 880.00  54560.00VEHICLE SIGNAL HD (12", 3 SECT)

0234 7132000000-E 1705  5 EA  1120.00 5600.00 1010.00 5050.00 1100.00  5500.00VEHICLE SIGNAL HD (12", 4 SECT)

0235 7144000000-E 1705  1 EA  1340.00 1340.00 1370.00 1370.00 1300.00  1300.00VEHICLE SIGNAL HD (12", 5 SECT)

0236 7264000000-E 1710  3,810 LF  3.50 13335.00 4.50 17145.00 3.30  12573.00MESSENGER CABLE (3/8")

0237 7300000000-E 1715  2,355 LF  7.80 18369.00 8.40 19782.00 7.70  18133.50UNPAVED TRENCH (***********)
(1, 2")

0238 7301000000-E 1715  160 LF  22.00 3520.00 20.00 3200.00 22.00  3520.00DIRECT DRILL (***********)
(1, 2")

0239 7324000000-N 1716  29 EA  360.00 10440.00 358.00 10382.00 360.00  10440.00JUNCTION BOX (STANDARD SIZE)

0240 7360000000-N 1720  12 EA  890.00 10680.00 1147.00 13764.00 880.00  10560.00WOOD POLE

0241 7372000000-N 1721  24 EA  360.00 8640.00 364.00 8736.00 360.00  8640.00GUY ASSEMBLY

0242 7408000000-E 1722  3 EA  335.00 1005.00 812.00 2436.00 330.00  990.001" RISER WITH WEATHERHEAD

0243 7420000000-E 1722  6 EA  500.00 3000.00 504.00 3024.00 490.00  2940.002" RISER WITH WEATHERHEAD

0244 7444000000-E 1725  3,650 LF  8.00 29200.00 8.15 29747.50 7.92  28908.00INDUCTIVE LOOP SAWCUT

0245 7456000000-E 1726  13,090 LF  2.25 29452.50 2.25 29452.50 2.20  28798.00LEAD-IN CABLE(********)
(14-2)

0246 7481000000-N SP   3 EA  275.00 825.00 756.00 2268.00 270.00  810.00SITE SURVEY

0247 7481200000-N SP   6 EA  783.00 4698.00 952.00 5712.00 770.00  4620.00LUMINAIRE ARM FOR VIDEO SYSTEM

0248 7481240000-N SP   12 EA  3000.00 36000.00 1230.00 14760.00 3000.00  36000.00CAMERA W/O INT LOOP EMUL PROCESS

0249 7481260000-N SP   3 EA  5600.00 16800.00 8510.00 25530.00 5500.00  16500.00EXT LOOP EMULATOR PROCESS UNIT

0250 7481280000-N SP   24 EA  280.00 6720.00 101.00 2424.00 270.00  6480.00RELOCATE CAMERA SENSOR UNIT

0251 7576000000-N SP   12 EA  6400.00 76800.00 8060.00 96720.00 6300.00  75600.00METAL STRAIN SIGNAL POLE

0252 7613000000-N SP   12 EA  1100.00 13200.00 985.00 11820.00 1100.00  13200.00SOIL TEST

0253 7614100000-E SP   72 CY  785.00 56520.00 985.00 70920.00 770.00  55440.00DRILLED PIER FOUND

0254 7636000000-N 1745  4 EA  335.00 1340.00 241.00 964.00 330.00  1320.00SIGN FOR SIGNALS

0255 7684000000-N 1750  3 EA  1000.00 3000.00 1226.00 3678.00 990.00  2970.00SIGNAL CABINET FOUNDATION

0256 7756000000-N 1751  3 EA  11500.00 34500.00 14220.00 42660.00 11200.00  33600.00CONTLR WITH CBNT, 2070L BASE MTD
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0257 7780000000-N 1751  20 EA  110.00 2200.00 168.00 3360.00 110.00  2200.00DETECTOR CARD (TYPE 2070L)

0258 7901000000-N 1753  3 EA  500.00 1500.00 425.00 1275.00 490.00  1470.00CABINET BASE EXTENDER

CULVERT ITEMS

0259 8035000000-N 402 Lump Sum 22500.00 17000.00  14200.00REMV EXIST STR **********
(192+97.00 -L-)

0260 8035000000-N 402 Lump Sum 36000.00 17000.00  19100.00REMV EXIST STR **********
(230+73.00 -L-)

0261 8035000000-N 402 Lump Sum 40500.00 17000.00  19100.00REMV EXIST STR **********
(28+98.00 -L-)

0262 8126000000-N 414 Lump Sum 56000.00 44000.00  49000.00CULV EXCAV @ ************
(192+97.00 -L-)

0263 8126000000-N 414 Lump Sum 156000.00 66000.00  105000.00CULV EXCAV @ ************
(230+73.00 -L-)

0264 8126000000-N 414 Lump Sum 66000.00 55000.00  46600.00CULV EXCAV @ ************
(28+98.00 -L-)

0265 8126000000-N 414 Lump Sum 110000.00 68000.00  63700.00CULV EXCAV @ ************
(43+58.00 -L-)

0266 8133000000-E 414  1,264 TON 45.00 56880.00 55.00 69520.00 48.50  61304.00FND CONDIT MAT, BOX CULV

0267 8196000000-E 420 1,642.5 CY  550.00 903375.00 823.00 1351777.50 550.00  903375.00CLASS A CONCRETE (CULV)

0268 8245000000-E 425  210,695 LB  1.25 263368.75 1.10 231764.50 1.10  231764.50REINF STEEL (CULVERT)

0270 8126000000-N 414 Lump Sum 68000.00 99000.00  80600.00CULV EXCAV @ ************
(165+35.00-L-)

0271 8126000000-N 414 Lump Sum 70000.00 107000.00  137000.00CULV EXCAV @ ************
(168+23.00-L-)

0272 8126000000-N 414 Lump Sum 60000.00 82000.00  87200.00CULV EXCAV @ ************
(47+57.00-L-)

WALL ITEMS

0269 8847000000-E SP   6,782 SF  75.00 508650.00 118.00 800276.00 110.00  746020.00GENERIC RET WALL ITEM (SF)
ANCHORED SHEET PILE RETAINING WALL

 

    TOTAL 44253181.15 TOTAL 44628816.46 TOTAL  45237219.42CONTRACT TOTAL

 

    SUB-TOTAL 41835907.40 SUB-TOTAL 41603478.46 SUB-TOTAL  42673255.92ROADWAY ITEMS

    SUB-TOTAL 1908623.75 SUB-TOTAL 2225062.00 SUB-TOTAL  1817943.50CULVERT ITEMS

    SUB-TOTAL 508650.00 SUB-TOTAL 800276.00 SUB-TOTAL  746020.00WALL ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2341000.00 2500000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 300000.00 475000.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 2715000.00 1450000.00  CLEARING & GRUBBING

0004 0008000000-E 200  3 ACR 11000.00 33000.00 9150.23 27450.69  SUPP CLEARING & GRUBBING

0005 0015000000-N 205  37 EA  2600.00 96200.00 1046.47 38719.39  SEALING ABANDONED WELLS

0006 0022000000-E 225  209,600 CY  7.00 1467200.00 13.13 2752048.00  UNCLASSIFIED EXCAVATION

0007 0036000000-E 225  17,000 CY  20.00 340000.00 14.93 253810.00  UNDERCUT EXCAVATION

0008 0106000000-E 230  215,900 CY  15.00 3238500.00 13.65 2947035.00  BORROW EXCAVATION

0009 0134000000-E 240  9,205 CY  5.00 46025.00 10.23 94167.15  DRAINAGE DITCH EXCAVATION

0010 0141000000-E 240  4,460 LF  6.00 26760.00 10.56 47097.60  BERM DITCH CONSTRUCTION

0011 0156000000-E 250  21,750 SY  4.25 92437.50 4.28 93090.00  REMOVAL OF EXT ASPHALT PVMT

0012 0163000000-E 250  340 SY  10.00 3400.00 18.01 6123.40  REMOVAL OF EXT CONC PVMT

0013 0177000000-E 250  1,750 SY  3.00 5250.00 4.85 8487.50  BREAKING OF EXT ASPH PVMT

0014 0192000000-N 260  54 HR  120.00 6480.00 337.42 18220.68  PROOF ROLLING

0015 0195000000-E 265  2,000 CY  45.00 90000.00 51.17 102340.00  SELECT GRANULAR MATERIAL

0016 0196000000-E 270  6,200 SY  3.75 23250.00 3.22 19964.00  GEOTEXTILE SOIL STABILIZATION

0017 0199000000-E SP   29,095 SF  31.50 916492.50 63.35 1843168.25  TEMPORARY SHORING

0018 0234000000-E SP   10 CY  175.00 1750.00 423.79 4237.90  GENERIC GRADING ITEM (CY)
STREAM BENCH MATERIAL

0019 0318000000-E 300  7,735 TON 40.00 309400.00 39.99 309322.65  FND CONDIT MATL MINOR STRS

0020 0320000000-E 300  44,450 SY  1.40 62230.00 3.04 135128.00  FND CONDIT GEOTEXTILE

0021 0335200000-E 305  5,344 LF  44.00 235136.00 47.07 251542.08  15" DRAINAGE PIPE

0022 0335300000-E 305  1,020 LF  52.00 53040.00 51.55 52581.00  18" DRAINAGE PIPE

0023 0335400000-E 305  2,448 LF  67.00 164016.00 62.72 153538.56  24" DRAINAGE PIPE

0024 0335500000-E 305  960 LF  76.00 72960.00 71.15 68304.00  30" DRAINAGE PIPE

0025 0335600000-E 305  424 LF  90.00 38160.00 95.22 40373.28  36" DRAINAGE PIPE

0026 0343000000-E 310  1,348 LF  98.00 132104.00 50.53 68114.44  15" SIDE DRAIN PIPE

0027 0344000000-E 310  228 LF  82.00 18696.00 63.87 14562.36  18" SIDE DRAIN PIPE

0028 0366000000-E 310  924 LF  43.00 39732.00 54.32 50191.68  15" RC PIPE CULV III

0029 0372000000-E 310  544 LF  50.00 27200.00 57.89 31492.16  18" RC PIPE CULV III

0030 0378000000-E 310  168 LF  75.00 12600.00 88.38 14847.84  24" RC PIPE CULV III

0031 0384000000-E 310  152 LF  111.00 16872.00 112.03 17028.56  30" RC PIPE CULV III

0032 0408000000-E 310  632 LF  155.00 97960.00 261.99 165577.68  54" RC PIPE CULV III

0033 0414000000-E 310  356 LF  198.00 70488.00 287.54 102364.24  60" RC PIPE CULV III

0034 0448000000-E 310  172 LF  245.00 42140.00 349.55 60122.60  ***" RCP CULV CLASS IV
(60")

0035 0448200000-E 310  18,484 LF  47.00 868748.00 57.92 1070593.28  15" RCP CULV CLASS IV

0036 0448300000-E 310  3,576 LF  48.00 171648.00 64.12 229293.12  18" RCP CULV CLASS IV

0037 0448400000-E 310  3,908 LF  58.00 226664.00 81.90 320065.20  24" RCP CULV CLASS IV

0038 0448500000-E 310  908 LF  87.00 78996.00 102.17 92770.36  30" RCP CULV CLASS IV
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0039 0448600000-E 310  556 LF  99.00 55044.00 127.72 71012.32  36" RCP CULV CLASS IV

0040 0448700000-E 310  280 LF  145.00 40600.00 161.79 45301.20  42" RCP CULV CLASS IV

0041 0453000000-E 310  57 EA  460.00 26220.00 1804.57 102860.49  **" PIPE END SECTION
(15")

0042 0453000000-E 310  7 EA  495.00 3465.00 1970.79 13795.53  **" PIPE END SECTION
(18")

0043 0453000000-E 310  2 EA  590.00 1180.00 3007.30 6014.60  **" PIPE END SECTION
(24")

0044 0576000000-E 310  172 LF  85.00 14620.00 95.98 16508.56  **" CS PIPE CULV *****"
(36", 0.079")

0045 0582000000-E 310  740 LF  55.00 40700.00 51.67 38235.80  15" CS PIPE CULV 0.064"

0046 0588000000-E 310  156 LF  60.00 9360.00 68.30 10654.80  18" CS PIPE CULV 0.064"

0047 0594000000-E 310  60 LF  95.00 5700.00 94.48 5668.80  24" CS PIPE CULV 0.064"

0048 0600000000-E 310  156 LF  95.00 14820.00 95.03 14824.68  30" CS PIPE CULV 0.079"

0049 0636000000-E 310  10 EA  485.00 4850.00 613.96 6139.60  **" CS ELBOW *****" THICK
(15", 0.064")

0050 0636000000-E 310  1 EA  495.00 495.00 1016.69 1016.69  **" CS ELBOW *****" THICK
(18", 0.064")

0051 0636000000-E 310  1 EA  575.00 575.00 1109.11 1109.11  **" CS ELBOW *****" THICK
(24", 0.064")

0052 0995000000-E 340  12,002 LF  30.00 360060.00 15.05 180630.10  PIPE REMOVAL

0053 1011000000-N 500 Lump Sum 800000.00 765000.00  FINE GRADING

0054 1044000000-E 501  88,460 SY  2.43 214957.80 2.75 243265.00  LIME TRTD SOIL (SLURRY)

0055 1066000000-E 501  900 TON 177.00 159300.00 200.16 180144.00  LIME FOR LIME TREATED SOIL

0056 1099500000-E 505  2,000 CY  25.00 50000.00 22.58 45160.00  SHALLOW UNDERCUT

0057 1099700000-E 505  3,600 TON 30.00 108000.00 35.38 127368.00  CLASS IV SUBGRD STABILIZATION

0058 1110000000-E 510  2,000 TON 40.00 80000.00 32.93 65860.00  STABILIZER AGGREGATE

0059 1115000000-E SP   18,667 SY  6.00 112002.00 4.59 85681.53  GEOTEXTILE FOR PVMT STABILIZ

0060 1121000000-E 520  4,140 TON 32.00 132480.00 40.96 169574.40  AGGREGATE BASE COURSE

0061 1176000000-E 542  88,460 SY  2.33 206111.80 2.63 232649.80  SOIL CEMENT BASE

0062 1187000000-E 542  2,436 TON 201.00 489636.00 226.47 551680.92  PC FOR SOIL CEMENT BASE

0063 1209000000-E 543  26,550 GAL 3.20 84960.00 3.60 95580.00  ASPHALT CURING SEAL

0064 1220000000-E 545  400 TON 70.00 28000.00 64.33 25732.00  INCIDENTAL STONE BASE

0065 1330000000-E 607  7,000 SY  6.80 47600.00 11.61 81270.00  INCIDENTAL MILLING

0066 1489000000-E 610  4,050 TON 49.00 198450.00 51.05 206752.50  ASP CONC BASE CRS B25.0B

0067 1491000000-E 610  65,100 TON 50.50 3287550.00 50.21 3268671.00  ASP CONC BASE CRS B25.0C

0068 1498000000-E 610  1,360 TON 54.00 73440.00 56.68 77084.80  ASP CONC INTR CRS I19.0B

0069 1503000000-E 610  69,700 TON 50.00 3485000.00 52.87 3685039.00  ASP CONC INTR CRS I19.0C

0070 1519000000-E 610  4,500 TON 52.00 234000.00 55.10 247950.00  ASP CONC SURF CRS S9.5B

0071 1523000000-E 610  56,800 TON 50.50 2868400.00 52.73 2995064.00  ASP CONC SURF CRS S9.5C

0072 1575000000-E 620  10,080 TON 440.00 4435200.00 399.31 4025044.80  ASP FOR PLANT MIX

0073 1693000000-E 654  1,828 TON 65.00 118820.00 165.77 303027.56  ASPH PLT MIX PVMT REPAIR
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0074 2022000000-E 815  840 CY  26.00 21840.00 28.59 24015.60  SUBDRAIN EXCAVATION

0075 2026000000-E 815  2,500 SY  9.00 22500.00 10.29 25725.00  GEOTEXTILE FOR SUBSURF DRNS

0076 2036000000-E 815  420 CY  56.00 23520.00 62.91 26422.20  SUBDRAIN COARSE AGGREGATE

0077 2044000000-E 815  2,500 LF  16.00 40000.00 17.16 42900.00  6" PERF SUBDRN PIPE

0078 2070000000-N 815  5 EA  355.00 1775.00 400.33 2001.65  SUBDRN PIPE OUTLET

0079 2077000000-E 815  30 LF  41.00 1230.00 45.75 1372.50  6" OUTLET PIPE

0080 2099000000-E 816  6,470 LF  8.00 51760.00 8.92 57712.40  SHOULDER DRAIN

0081 2110000000-E 816  6,470 LF  1.60 10352.00 1.72 11128.40  4" SHOULDER DRAIN PIPE

0082 2121000000-E 816  700 LF  11.00 7700.00 11.44 8008.00  4" OUTLET PIPE FOR SHDR DRN

0083 2132000000-N 816  10 EA  310.00 3100.00 343.14 3431.40  CONC PAD SHLDR DRN OUTLET

0084 2143000000-E 818  40 TON 38.00 1520.00 114.38 4575.20  BLOTTING SAND

0085 2209000000-E 838  27 CY  1600.00 43200.00 1439.66 38870.82  ENDWALLS

0086 2220000000-E 838 17.1 CY  1800.00 30780.00 2728.82 46662.82  REINFORCED ENDWALLS

0087 2264000000-E 840 2.559 CY  2500.00 6397.50 1172.75 3001.07  PIPE PLUGS

0088 2275000000-E SP   80 CY  145.00 11600.00 368.09 29447.20  FLOWABLE FILL

0089 2286000000-N 840  389 EA  1750.00 680750.00 2228.58 866917.62  MASNRY DRAINAGE STRUCT

0090 2297000000-E 840  20 CY  1500.00 30000.00 2407.71 48154.20  MASNRY DRAINAGE STRUCT

0091 2308000000-E 840  98 LF  1000.00 98000.00 471.44 46201.12  MASNRY DRAINAGE STRUCT

0092 2354000000-N 840  21 EA  600.00 12600.00 557.08 11698.68  FRAME W/GRATE 840.22 STD

0093 2363000000-N 840  101 EA  650.00 65650.00 656.75 66331.75  FRAME W/2GRTS 840.***** STD
(840.20)

0094 2364000000-N 840  84 EA  650.00 54600.00 689.59 57925.56  FRAME W/2GRTS 840.16 STD

0095 2365000000-N 840  56 EA  650.00 36400.00 656.59 36769.04  FRAME W/2GRTS 840.22 STD

0096 2367000000-N 840  1 EA  650.00 650.00 623.58 623.58  FRAME W/2GRTS 840.29 STD

0097 2374000000-N 840  12 EA  600.00 7200.00 715.98 8591.76  FRAME-GRT-HD 840.03 **
(E)

0098 2374000000-N 840  64 EA  600.00 38400.00 777.43 49755.52  FRAME-GRT-HD 840.03 **
(F)

0099 2374000000-N 840  71 EA  600.00 42600.00 771.23 54757.33  FRAME-GRT-HD 840.03 **
(G)

0100 2396000000-N 840  5 EA  600.00 3000.00 661.10 3305.50  FRAME W/COVER STD 840.54

0101 2451000000-N 852  76 EA  1010.00 76760.00 743.45 56502.20  CONC TRANS SECT FOR DROP INLET

0102 2538000000-E 846  58,950 LF  19.00 1120050.00 21.73 1280983.50  **'-**" CONCRETE CURB & GUTTER
(2'-9")

0103 2549000000-E 846  28,390 LF  19.00 539410.00 18.30 519537.00  2'-6" CONC CURB & GUTTER

0104 2556000000-E 846  4,350 LF  19.00 82650.00 22.88 99528.00  SHOULDER BERM GUTTER

0105 2577000000-E 846  290 LF  21.00 6090.00 32.03 9288.70  CONC EXPRESSWAY GUTTER

0106 2612000000-E 848  8,090 SY  50.00 404500.00 54.90 444141.00  6" CONCRETE DRIVEWAY

0107 2619000000-E 850  220 SY  53.00 11660.00 62.91 13840.20  4" CONCRETE PAVED DITCH

0108 2647000000-E 852  490 SY  51.00 24990.00 57.19 28023.10  5" MONO CONC ISLANDS (SURF MTD)

0109 2655000000-E 852  10,580 SY  48.00 507840.00 62.91 665587.80  5" MONO CONC ISLDS (KEY IN)
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0110 2738000000-E SP   640 SY  63.00 40320.00 57.19 36601.60  GENERIC PAVING ITEM (SY)
6" REINFORCED CONCRETE        DRIVEWAYS

0111 2759000000-N SP   2 EA  1550.00 3100.00 2287.55 4575.10  GENERIC PAVING ITEM (EA)
EMERGENCY VEHICLE ACCESS

0112 2938000000-N 859  2 EA  1800.00 3600.00 2707.06 5414.12  CONVERT DI TO JB W/MH

0113 3030000000-E 862  9,500 LF  16.25 154375.00 18.07 171665.00  STL BM GUARDRAIL

0114 3045000000-E 862  225 LF  17.50 3937.50 19.67 4425.75  SBGR SHOP CURVED

0115 3105000000-N 862  2 EA  112.00 224.00 125.82 251.64  SBGR TERM SECT

0116 3150000000-N 862  20 EA  46.00 920.00 51.47 1029.40  ADDIT GUARDRAIL POSTS

0117 3195000000-N 862  5 EA  560.00 2800.00 629.08 3145.40  GR ANCHOR TYPE AT-1

0118 3210000000-N 862  23 EA  560.00 12880.00 629.08 14468.84  GR ANCHOR TYPE CAT-1

0119 3270000000-N SP   33 EA  2000.00 66000.00 2173.17 71714.61  GR ANCHOR TYPE 350

0120 3360000000-E 863  500 LF  1.05 525.00 1.14 570.00  REMOVE EXISTING GUARDRAIL

0121 3503000000-E 866  67,690 LF  2.35 159071.50 3.37 228115.30  WOVEN WIRE FENCE 47" FAB

0122 3509000000-E 866  4,130 EA  16.00 66080.00 17.16 70870.80  4" TIMBER POSTS 7'-6"LONG

0123 3515000000-E 866  1,330 EA  29.00 38570.00 36.60 48678.00  5" TIMBER POSTS 8'-0"LONG

0124 3628000000-E 876  350 TON 55.00 19250.00 56.33 19715.50  RIP RAP, CLASS I

0125 3635000000-E 876  2,394 TON 52.00 124488.00 53.44 127935.36  RIP RAP, CLASS II

0126 3649000000-E 876  304 TON 80.00 24320.00 50.86 15461.44  RIP RAP, CLASS B

0127 3656000000-E 876  10,756 SY  3.50 37646.00 2.75 29579.00  GEOTEXTILE FOR DRAINGE

0128 3659000000-N SP   10 EA  2000.00 20000.00 2677.62 26776.20  PREFORMED SCOUR HOLES

0129 4072000000-E 903  6,035 LF  5.25 31683.75 5.89 35546.15  SUPPORT, 3-LB STL U-CHAN

0130 4096000000-N 904  12 EA  117.00 1404.00 131.54 1578.48  SIGN ERECTION, TYPE D

0131 4102000000-N 904  263 EA  66.00 17358.00 74.35 19554.05  SIGN ERECTION, TYPE E

0132 4108000000-N 904  56 EA  107.00 5992.00 120.10 6725.60  SIGN ERECTION, TYPE F

0133 4116100000-N 904  1 EA  255.00 255.00 285.95 285.95  SIGN ERECT, RELOC ** GRD MTD
(D)

0134 4116100000-N 904  3 EA  228.00 684.00 257.35 772.05  SIGN ERECT, RELOC ** GRD MTD
(E)

0135 4155000000-N 907  136 EA  5.10 693.60 5.72 777.92  DISPOSE SIGN SYST U-CHAN

0136 4158000000-N 907  3 EA  5.10 15.30 5.72 17.16  DISPOSE SIGN SYST WOOD

0137 4192000000-N 907  4 EA  5.10 20.40 5.72 22.88  DISPOSE SUPPORT, U-CHAN

0138 4400000000-E 1110  1,758 SF  7.60 13360.80 8.58 15083.64  WORK ZONE SIGNS (STAT)

0139 4405000000-E 1110  352 SF  9.00 3168.00 10.12 3562.24  WORK ZONE SIGNS (PORT)

0140 4410000000-E 1110  298 SF  8.50 2533.00 9.44 2813.12  WORK ZONE SIGNS (BARR)

0141 4415000000-N 1115  4 EA  2050.00 8200.00 5147.00 20588.00  FLASHING ARROW BOARD

0142 4420000000-N 1120  2 EA  10250.00 20500.00 17156.67 34313.34  PORTABLE CHANGE MSG SIGN

0143 4430000000-N 1130  1,608 EA  40.00 64320.00 52.15 83857.20  DRUMS

0144 4435000000-N 1135  250 EA  17.00 4250.00 21.12 5280.00  CONES

0145 4445000000-E 1145  1,556 LF  24.00 37344.00 26.31 40938.36  BARRICADES (TYPE III)

0146 4450000000-N 1150  4,500 HR  35.00 157500.00 30.00 135000.00  FLAGGER
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0147 4465000000-N 1160  18 EA  4400.00 79200.00 4803.87 86469.66  TEMPORARY CRASH CUSHIONS

0148 4470000000-N 1160  11 EA  2100.00 23100.00 2287.55 25163.05  RESET CRASH CUSHION

0149 4480000000-N 1165  2 EA  26000.00 52000.00 17156.67 34313.34  TMA

0150 4490000000-E 1170  4,150 LF  29.00 120350.00 30.31 125786.50  PORT CONC BARRIER(ANCHRD)

0151 4505000000-E 1170  2,998 LF  10.00 29980.00 9.15 27431.70  RESET PORT CONC BARR,ANCH

0152 4510000000-N SP   200 HR  42.00 8400.00 30.84 6168.00  LAW ENFORCEMENT

0153 4516000000-N 1180  100 EA  30.00 3000.00 40.20 4020.00  SKINNY DRUM

0154 4650000000-N 1251  510 EA  17.00 8670.00 17.16 8751.60  TEMP RAISED PVMT MRKS

0155 4685000000-E 1205  165 LF  2.25 371.25 2.29 377.85  THERMO PVT MKG LINES 4"90

0156 4695000000-E 1205  230 LF  4.50 1035.00 4.58 1053.40  THERMO PVT MKG LINES 8"90 MILS

0157 4700000000-E 1205  1,940 LF  6.80 13192.00 6.86 13308.40  12"WIDE THERMO 90 MILS

0158 4710000000-E 1205  1,025 LF  13.50 13837.50 13.73 14073.25  24"WIDE THERMO 120 MILS

0159 4725000000-E 1205  208 EA  186.00 38688.00 188.73 39255.84  THERMO PVT SYMBOL 90MILS

0160 4810000000-E 1205  611,556 LF  0.21 128426.76 0.21 128426.76  PAINT PVMT MARKINGS 4"

0161 4820000000-E 1205  2,772 LF  0.40 1108.80 0.40 1108.80  PAINT PVMT MARKINGS 8"

0162 4835000000-E 1205  2,288 LF  4.50 10296.00 4.58 10479.04  PAINT PVT MKG LINES 24"

0163 4840000000-N 1205  10 EA  73.00 730.00 74.35 743.50  PAINT PVT MKG CHARACTER

0164 4845000000-N 1205  101 EA  73.00 7373.00 74.35 7509.35  PAINT PVT MKG SYMBOL

0165 4847000000-E 1205  140,228 LF  0.82 114986.96 0.82 114986.96  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0166 4847110000-E 1205  15,560 LF  1.60 24896.00 1.60 24896.00  POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0167 4850000000-E 1205  9,178 LF  1.15 10554.70 1.14 10462.92  LINE REMOVAL 4" WIDE

0168 4875000000-N 1205  9 EA  113.00 1017.00 114.38 1029.42  REMOVAL OF SYMBL & CHARAC

0169 4905000000-N 1253  2,603 EA  34.50 89803.50 34.89 90818.67  SNOWPLB PVMT MRKER

0170 4915000000-E 1264  6 EA  61.00 366.00 62.91 377.46  7' U-CHANNEL POSTS

0171 4955000000-N 1264  6 EA  105.00 630.00 131.54 789.24  OBJECT MARKERS (END OF RD)

0172 5325800000-E 1510  70 LF  79.00 5530.00 69.77 4883.90  8" WATER LINE

0173 5326200000-E 1510  28,603 LF  42.00 1201326.00 61.76 1766521.28  12" WATER LINE

0174 5329000000-E SP   10,770 LB  3.70 39849.00 4.00 43080.00  DI H2O PIPE FITTINGS

0175 5546000000-E 1515  1 EA  1600.00 1600.00 1486.91 1486.91  8" VALVE

0176 5558000000-E 1515  65 EA  2400.00 156000.00 2516.31 163560.15  12" VALVE

0177 5589100000-E 1515  2 EA  8200.00 16400.00 6290.78 12581.56  1" AIR RELEASE VALVE

0178 5606000000-E 1515  1 EA  6300.00 6300.00 2287.55 2287.55  2" BLOW OFF

0179 5648000000-N 1515  1 EA  4000.00 4000.00 1429.72 1429.72  RELOCATE WATER METER

0180 5666000000-E 1515  39 EA  4600.00 179400.00 5147.00 200733.00  FIRE HYDRANT

0181 5672000000-N 1515  4 EA  4700.00 18800.00 3202.58 12810.32  RELOCATE FIRE HYDRANT

0182 5691400000-E 1520  330 LF  106.00 34980.00 131.54 43408.20  10" SANITARY GRAVITY SEWER

0183 5775000000-E 1525  3 EA  2400.00 7200.00 2745.07 8235.21  4' DIA UTILITY MANHOLE

0184 5801000000-E 1530  70 LF  7.40 518.00 13.73 961.10  ABANDON 8" UTILITY PIPE
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0185 5802000000-E 1530  175 LF  8.30 1452.50 28.59 5003.25  ABANDON 10" UTILITY PIPE

0186 5804000000-E 1530  2,641 LF  10.00 26410.00 14.87 39271.67  ABANDON 12" UTILITY PIPE

0187 5835900000-E 1540  1,920 LF  68.00 130560.00 91.50 175680.00  20" ENCASEMENT PIPE

0188 5836000000-E 1540  190 LF  73.00 13870.00 114.38 21732.20  24" ENCASEMENT PIPE

0189 5872100000-E 1550  808 LF  240.00 193920.00 223.04 180216.32  20" TRENCHLESS INSTALL (IN SOIL)

0190 5872110000-E 1550  807 LF  655.00 528585.00 223.04 179993.28  20" TRENCHLESS INSTALL (NOT IN SOIL)

0191 5872200000-E 1550  95 LF  260.00 24700.00 303.10 28794.50  24" TRENCHLESS INSTALL (IN SOIL)

0192 5872210000-E 1550  95 LF  665.00 63175.00 303.10 28794.50  24" TRENCHLESS INSTALL (NOT IN SOIL)

0193 6000000000-E 1605  86,000 LF  1.85 159100.00 2.06 177160.00  TEMPORARY SILT FENCE

0194 6006000000-E 1610  4,415 TON 46.00 203090.00 53.57 236511.55  EROS CONTRL STONE CL A

0195 6009000000-E 1610  10,470 TON 45.00 471150.00 54.53 570929.10  EROS CONTRL STONE CL B

0196 6012000000-E 1610  9,700 TON 40.00 388000.00 41.53 402841.00  SEDIMENT CONTROL STONE

0197 6015000000-E 1615  216 ACR 1125.00 243000.00 1258.15 271760.40  TEMPORARY MULCHING

0198 6018000000-E 1620  10,800 LB  0.11 1188.00 0.11 1188.00  SEED FOR TEMP SEEDING

0199 6021000000-E 1620  55 TON 105.00 5775.00 114.38 6290.90  FERT FOR TEMP SEEDING

0200 6024000000-E 1622  5,100 LF  15.00 76500.00 32.94 167994.00  TEMPORARY SLOPE DRAINS

0201 6029000000-E SP   3,200 LF  1.55 4960.00 1.72 5504.00  SAFETY FENCE

0202 6030000000-E 1630  40,800 CY  5.00 204000.00 10.46 426768.00  SILT EXCAVATION

0203 6036000000-E 1631  154,100 SY  1.30 200330.00 1.37 211117.00  MATTING FOR EROS CONTROL

0204 6037000000-E SP   960 SY  4.10 3936.00 4.58 4396.80  COIR FIBER MAT

0205 6038000000-E SP   18,550 SY  3.10 57505.00 3.43 63626.50  PERM SOIL REINF MAT

0206 6042000000-E 1632  22,900 LF  3.10 70990.00 5.08 116332.00  1/4" HARDWARE CLOTH

0207 6045000000-E SP   450 LF  40.00 18000.00 46.93 21118.50  **" TEMPORARY PIPE
(18")

0208 6045000000-E SP   280 LF  38.00 10640.00 48.61 13610.80  **" TEMPORARY PIPE
(24")

0209 6045000000-E SP   1,800 LF  55.00 99000.00 72.55 130590.00  **" TEMPORARY PIPE
(36")

0210 6045000000-E SP   125 LF  130.00 16250.00 139.91 17488.75  **" TEMPORARY PIPE
(60")

0211 6069000000-E 1638  275 CY  30.00 8250.00 74.81 20572.75  STILLING BASINS

0212 6070000000-N 1639  4 EA  650.00 2600.00 428.91 1715.64  SPECIAL STILLING BASINS

0213 6071012000-E SP   16,700 LF  6.20 103540.00 6.86 114562.00  COIR FIBER WATTLE

0214 6071020000-E SP   12,800 LB  4.20 53760.00 4.58 58624.00  POLYACRYLAMIDE (PAM)

0215 6071030000-E 1640  9,900 LF  4.20 41580.00 4.58 45342.00  COIR FIBER BAFFLE

0216 6071050000-E SP   40 EA  800.00 32000.00 876.24 35049.60  **" SKIMMER
(1-1/2")

0217 6071050000-E SP   11 EA  1100.00 12100.00 1061.05 11671.55  **" SKIMMER
(2")

0218 6071050000-E SP   1 EA  1600.00 1600.00 1285.47 1285.47  **" SKIMMER
(2-1/2")

0219 6084000000-E 1660  162 ACR 1700.00 275400.00 1887.24 305732.88  SEEDING AND MULCHING



NC-16 FROM NORTH OF SR-1814 (CALDWELL ROAD) TO SR-1895 (TOWER ROAD).

FLATIRON CONSTRUCTORS INC

MORRISVILLE,  NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC  

MAY 01, 2017 02:08 PM CATAWBA 2:00 PM 23 /  25 005

34522.3.5 APR 18 2017 C203800

TIP NO 8.045 MIR-3100A, R-3100B

FED AID NO STP-0016(52)

WIDENING, GRADING, DRAINAGE, PAVING, AND CULVERTS.

0220 6087000000-E 1660  120 ACR 130.00 15600.00 142.97 17156.40  MOWING

0221 6090000000-E 1661  2,200 LB  2.10 4620.00 2.29 5038.00  SEED FOR REPAIR SEEDING

0222 6093000000-E 1661 5.75 TON 750.00 4312.50 800.64 4603.68  FERT FOR REPAIR SEEDING

0223 6096000000-E 1662  3,300 LB  2.10 6930.00 2.29 7557.00  SEED FOR SUPP SEEDING

0224 6108000000-E 1665  99 TON 625.00 61875.00 686.27 67940.73  FERTILIZER TOPDRESSING

0225 6111000000-E SP   580 LF  45.00 26100.00 85.78 49752.40  IMPERVIOUS DIKE

0226 6114500000-N 1667  50 MHR 92.00 4600.00 102.94 5147.00  SPECIALIZED HAND MOWING

0227 6117000000-N SP   225 EA  53.00 11925.00 57.19 12867.75  RESPONSE FOR EROS CONTROL

0228 6120000000-E SP   175 CY  30.00 5250.00 55.33 9682.75  CULVERT DIVERSION CHANNEL

0229 6123000000-E 1670  2 ACR 725.00 1450.00 800.64 1601.28  REFORESTATION

0230 6126000000-E SP  0.52 ACR 2600.00 1352.00 2859.44 1486.91  STREAMBANK REFORESTATION

0231 6132000000-N SP   18 EA  1200.00 21600.00 457.51 8235.18  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0232 7060000000-E 1705  6,840 LF  2.60 17784.00 3.17 21682.80  SIGNAL CABLE

0233 7120000000-E 1705  62 EA  810.00 50220.00 937.17 58104.54  VEHICLE SIGNAL HD (12", 3 SECT)

0234 7132000000-E 1705  5 EA  1050.00 5250.00 1208.75 6043.75  VEHICLE SIGNAL HD (12", 4 SECT)

0235 7144000000-E 1705  1 EA  1220.00 1220.00 1315.11 1315.11  VEHICLE SIGNAL HD (12", 5 SECT)

0236 7264000000-E 1710  3,810 LF  3.10 11811.00 4.11 15659.10  MESSENGER CABLE (3/8")

0237 7300000000-E 1715  2,355 LF  7.20 16956.00 5.83 13729.65  UNPAVED TRENCH (***********)
(1, 2")

0238 7301000000-E 1715  160 LF  21.00 3360.00 18.05 2888.00  DIRECT DRILL (***********)
(1, 2")

0239 7324000000-N 1716  29 EA  330.00 9570.00 254.63 7384.27  JUNCTION BOX (STANDARD SIZE)

0240 7360000000-N 1720  12 EA  810.00 9720.00 1163.58 13962.96  WOOD POLE

0241 7372000000-N 1721  24 EA  330.00 7920.00 619.85 14876.40  GUY ASSEMBLY

0242 7408000000-E 1722  3 EA  310.00 930.00 219.57 658.71  1" RISER WITH WEATHERHEAD

0243 7420000000-E 1722  6 EA  455.00 2730.00 418.32 2509.92  2" RISER WITH WEATHERHEAD

0244 7444000000-E 1725  3,650 LF  7.40 27010.00 6.46 23579.00  INDUCTIVE LOOP SAWCUT

0245 7456000000-E 1726  13,090 LF  2.05 26834.50 1.68 21991.20  LEAD-IN CABLE(********)
(14-2)

0246 7481000000-N SP   3 EA  260.00 780.00 1033.34 3100.02  SITE SURVEY

0247 7481200000-N SP   6 EA  710.00 4260.00 635.26 3811.56  LUMINAIRE ARM FOR VIDEO SYSTEM

0248 7481240000-N SP   12 EA  2800.00 33600.00 2838.29 34059.48  CAMERA W/O INT LOOP EMUL PROCESS

0249 7481260000-N SP   3 EA  5100.00 15300.00 6384.85 19154.55  EXT LOOP EMULATOR PROCESS UNIT

0250 7481280000-N SP   24 EA  253.00 6072.00 106.21 2549.04  RELOCATE CAMERA SENSOR UNIT

0251 7576000000-N SP   12 EA  5900.00 70800.00 9320.94 111851.28  METAL STRAIN SIGNAL POLE

0252 7613000000-N SP   12 EA  1050.00 12600.00 657.99 7895.88  SOIL TEST

0253 7614100000-E SP   72 CY  710.00 51120.00 965.19 69493.68  DRILLED PIER FOUND

0254 7636000000-N 1745  4 EA  305.00 1220.00 381.91 1527.64  SIGN FOR SIGNALS

0255 7684000000-N 1750  3 EA  910.00 2730.00 1378.57 4135.71  SIGNAL CABINET FOUNDATION

0256 7756000000-N 1751  3 EA  10500.00 31500.00 14877.04 44631.12  CONTLR WITH CBNT, 2070L BASE MTD



NC-16 FROM NORTH OF SR-1814 (CALDWELL ROAD) TO SR-1895 (TOWER ROAD).

FLATIRON CONSTRUCTORS INC

MORRISVILLE,  NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC  

MAY 01, 2017 02:08 PM CATAWBA 2:00 PM 24 /  25 005

34522.3.5 APR 18 2017 C203800

TIP NO 8.045 MIR-3100A, R-3100B

FED AID NO STP-0016(52)

WIDENING, GRADING, DRAINAGE, PAVING, AND CULVERTS.

0257 7780000000-N 1751  20 EA  105.00 2100.00 132.39 2647.80  DETECTOR CARD (TYPE 2070L)

0258 7901000000-N 1753  3 EA  455.00 1365.00 835.05 2505.15  CABINET BASE EXTENDER

CULVERT ITEMS

0259 8035000000-N 402 Lump Sum 9000.00 17156.67  REMV EXIST STR **********
(192+97.00 -L-)

0260 8035000000-N 402 Lump Sum 18000.00 17156.67  REMV EXIST STR **********
(230+73.00 -L-)

0261 8035000000-N 402 Lump Sum 12000.00 17156.67  REMV EXIST STR **********
(28+98.00 -L-)

0262 8126000000-N 414 Lump Sum 28500.00 40032.23  CULV EXCAV @ ************
(192+97.00 -L-)

0263 8126000000-N 414 Lump Sum 82000.00 68626.67  CULV EXCAV @ ************
(230+73.00 -L-)

0264 8126000000-N 414 Lump Sum 31000.00 45751.11  CULV EXCAV @ ************
(28+98.00 -L-)

0265 8126000000-N 414 Lump Sum 36000.00 51470.00  CULV EXCAV @ ************
(43+58.00 -L-)

0266 8133000000-E 414  1,264 TON 40.00 50560.00 57.19 72288.16  FND CONDIT MAT, BOX CULV

0267 8196000000-E 420 1,642.5 CY  800.00 1314000.00 857.83 1408985.78  CLASS A CONCRETE (CULV)

0268 8245000000-E 425  210,695 LB  1.25 263368.75 1.14 240192.30  REINF STEEL (CULVERT)

0270 8126000000-N 414 Lump Sum 56000.00 57188.89  CULV EXCAV @ ************
(165+35.00-L-)

0271 8126000000-N 414 Lump Sum 59500.00 57188.89  CULV EXCAV @ ************
(168+23.00-L-)

0272 8126000000-N 414 Lump Sum 38000.00 57188.89  CULV EXCAV @ ************
(47+57.00-L-)

WALL ITEMS

0269 8847000000-E SP   6,782 SF  76.00 515432.00 160.13 1086001.66  GENERIC RET WALL ITEM (SF)
ANCHORED SHEET PILE RETAINING WALL

 

    TOTAL 46846164.67 TOTAL 50979841.37  CONTRACT TOTAL

 

    SUB-TOTAL 44332803.92 SUB-TOTAL 47743456.78  ROADWAY ITEMS

    SUB-TOTAL 1997928.75 SUB-TOTAL 2150382.93  CULVERT ITEMS

    SUB-TOTAL 515432.00 SUB-TOTAL 1086001.66  WALL ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  41527709.79   BLYTHE DEVELOPMENT CO.

     2  41988339.47   MAYMEAD, INC.

     3  42626130.00   BLYTHE CONSTRUCTION, INC.

     4  44253181.15   BRANCH CIVIL INC



NC-16 FROM NORTH OF SR-1814 (CALDWELL ROAD) TO SR-1895 (TOWER ROAD).

   

MAY 01, 2017 02:08 PM CATAWBA 2:00 PM 25 /  25 005

34522.3.5 APR 18 2017 C203800

TIP NO 8.045 MIR-3100A, R-3100B

FED AID NO STP-0016(52)

WIDENING, GRADING, DRAINAGE, PAVING, AND CULVERTS.

     5  44628816.46   VECELLIO & GROGAN INC

     6  45237219.42   JAMES R VANNOY & SONS CONSTRUCTION COMPANY
INC

     7  46846164.67   FLATIRON CONSTRUCTORS INC

     8  50979841.37   J. T. RUSSELL & SONS, INC.



GEOMETRIC SAFETY IMPROVEMENTS TO I-85/US-321 INTERCHANGE.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

MOUNTAIN CREEK CONTRACTORS
INC

BLYTHE DEVELOPMENT CO.

CATAWBA,  NC CHARLOTTE,  NC

MAY 01, 2017 02:08 PM GASTON 2:00 PM 1 /  23 006

41153.3.1 APR 18 2017 C203846

TIP NO 0.644 MII-5000

FED AID NO IMF-085-1(113)17

GRADING, DRAINAGE, PAVING, LIGHTING, SIGNALS, AND CULVERTS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 770000.00 818000.00  881500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 75000.00 450000.00  196173.38CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 2500000.00 650000.00  560000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 100.00 100.00 8000.00 8000.00 10602.47  10602.47SUPP CLEARING & GRUBBING

0005 0022000000-E 225  43,400 CY  10.00 434000.00 12.00 520800.00 20.83  904022.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  7,635 CY  6.00 45810.00 10.65 81312.75 7.15  54590.25UNDERCUT EXCAVATION

0007 0106000000-E 230  83,300 CY  8.00 666400.00 12.00 999600.00 11.35  945455.00BORROW EXCAVATION

0008 0134000000-E 240  50 CY  25.00 1250.00 17.15 857.50 2.82  141.00DRAINAGE DITCH EXCAVATION

0009 0141000000-E 240  700 LF  3.00 2100.00 3.09 2163.00 2.01  1407.00BERM DITCH CONSTRUCTION

0010 0156000000-E 250  10,600 SY  4.00 42400.00 6.65 70490.00 6.75  71550.00REMOVAL OF EXT ASPHALT PVMT

0011 0195000000-E 265  5,000 CY  30.00 150000.00 30.80 154000.00 34.26  171300.00SELECT GRANULAR MATERIAL

0012 0196000000-E 270  4,700 SY  3.00 14100.00 2.17 10199.00 2.26  10622.00GEOTEXTILE SOIL STABILIZATION

0013 0241000000-E SP   17,000 SY  4.00 68000.00 3.80 64600.00 2.19  37230.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION

0014 0318000000-E 300  1,020 TON 35.00 35700.00 43.38 44247.60 36.05  36771.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  2,810 SY  3.00 8430.00 2.63 7390.30 2.47  6940.70FND CONDIT GEOTEXTILE

0016 0342000000-E 310  92 LF  75.00 6900.00 94.98 8738.16 97.49  8969.08**" SIDE DRAIN PIPE
(36")

0017 0343000000-E 310  332 LF  35.00 11620.00 46.59 15467.88 37.24  12363.6815" SIDE DRAIN PIPE

0018 0348000000-E 310  2 EA  1250.00 2500.00 346.35 692.70 1435.19  2870.38**" SIDE DRAIN PIPE ELBOW
(36")

0019 0366000000-E 310  356 LF  40.00 14240.00 68.42 24357.52 36.99  13168.4415" RC PIPE CULV III

0020 0372000000-E 310  188 LF  50.00 9400.00 73.69 13853.72 42.17  7927.9618" RC PIPE CULV III

0021 0378000000-E 310  604 LF  55.00 33220.00 66.28 40033.12 54.20  32736.8024" RC PIPE CULV III

0022 0390000000-E 310  432 LF  95.00 41040.00 87.60 37843.20 91.62  39579.8436" RC PIPE CULV III

0023 0448000000-E 310  4 LF  45.00 180.00 106.61 426.44 115.39  461.56***" RCP CULV CLASS IV
(12")

0024 0448200000-E 310  2,196 LF  45.00 98820.00 50.00 109800.00 39.70  87181.2015" RCP CULV CLASS IV

0025 0448300000-E 310  426 LF  55.00 23430.00 52.31 22284.06 44.95  19148.7018" RCP CULV CLASS IV

0026 0448400000-E 310  160 LF  65.00 10400.00 66.04 10566.40 59.27  9483.2024" RCP CULV CLASS IV

0027 0448500000-E 310  32 LF  95.00 3040.00 78.33 2506.56 69.47  2223.0430" RCP CULV CLASS IV

0028 0582000000-E 310  500 LF  55.00 27500.00 52.32 26160.00 42.40  21200.0015" CS PIPE CULV 0.064"

0029 0588000000-E 310  112 LF  65.00 7280.00 56.14 6287.68 47.05  5269.6018" CS PIPE CULV 0.064"

0030 0594000000-E 310  100 LF  75.00 7500.00 71.36 7136.00 54.40  5440.0024" CS PIPE CULV 0.064"

0031 0636000000-E 310  18 EA  500.00 9000.00 357.59 6436.62 300.38  5406.84**" CS ELBOW *****" THICK
(15", 0.064")

0032 0636000000-E 310  4 EA  500.00 2000.00 382.15 1528.60 346.55  1386.20**" CS ELBOW *****" THICK
(18", 0.064")

0033 0636000000-E 310  4 EA  600.00 2400.00 514.91 2059.64 437.09  1748.36**" CS ELBOW *****" THICK
(24", 0.064")

0034 0995000000-E 340  960 LF  5.00 4800.00 17.86 17145.60 28.37  27235.20PIPE REMOVAL

0035 1011000000-N 500 Lump Sum 200000.00 450000.00  600000.00FINE GRADING



GEOMETRIC SAFETY IMPROVEMENTS TO I-85/US-321 INTERCHANGE.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

MOUNTAIN CREEK CONTRACTORS
INC

BLYTHE DEVELOPMENT CO.

CATAWBA,  NC CHARLOTTE,  NC

MAY 01, 2017 02:08 PM GASTON 2:00 PM 2 /  23 006

41153.3.1 APR 18 2017 C203846

TIP NO 0.644 MII-5000

FED AID NO IMF-085-1(113)17

GRADING, DRAINAGE, PAVING, LIGHTING, SIGNALS, AND CULVERTS.

0036 1099500000-E 505  1,500 CY  12.00 18000.00 10.14 15210.00 6.43  9645.00SHALLOW UNDERCUT

0037 1099700000-E 505  8,510 TON 20.00 170200.00 34.74 295637.40 22.71  193262.10CLASS IV SUBGRD STABILIZATION

0038 1110000000-E 510  500 TON 20.00 10000.00 43.29 21645.00 23.08  11540.00STABILIZER AGGREGATE

0039 1115000000-E SP   6,802 SY  4.00 27208.00 3.34 22718.68 4.78  32513.56GEOTEXTILE FOR PVMT STABILIZ

0040 1121000000-E 520  1,459 TON 40.00 58360.00 49.83 72701.97 26.88  39217.92AGGREGATE BASE COURSE

0041 1220000000-E 545  500 TON 65.00 32500.00 34.42 17210.00 37.01  18505.00INCIDENTAL STONE BASE

0042 1275000000-E 600 120.75 GAL 5.00 603.75 10.00 1207.50 15.09  1822.12PRIME COAT

0043 1297000000-E 607  27,370 SY  3.50 95795.00 1.75 47897.50 3.52  96342.40MILL ASP PVMT *****" DTH
(1-1/2")

0044 1297000000-E 607  1,950 SY  5.00 9750.00 4.04 7878.00 6.49  12655.50MILL ASP PVMT *****" DTH
(3")

0045 1330000000-E 607  300 SY  15.00 4500.00 12.48 3744.00 8.05  2415.00INCIDENTAL MILLING

0046 1489000000-E 610  2,500 TON 55.00 137500.00 55.00 137500.00 15.09  37725.00ASP CONC BASE CRS B25.0B

0047 1491000000-E 610  10,165 TON 55.00 559075.00 55.00 559075.00 75.44  766847.60ASP CONC BASE CRS B25.0C

0048 1498000000-E 610  1,430 TON 55.00 78650.00 55.00 78650.00 68.40  97812.00ASP CONC INTR CRS I19.0B

0049 1503000000-E 610  4,090 TON 55.00 224950.00 55.00 224950.00 75.44  308549.60ASP CONC INTR CRS I19.0C

0050 1508000000-E 610  560 TON 55.00 30800.00 55.00 30800.00 70.41  39429.60ASP CONC INTR CRS I19.0D

0051 1519000000-E 610  1,710 TON 55.00 94050.00 50.00 85500.00 68.40  116964.00ASP CONC SURF CRS S9.5B

0052 1523000000-E 610  7,100 TON 55.00 390500.00 50.00 355000.00 68.40  485640.00ASP CONC SURF CRS S9.5C

0053 1524200000-E 610  2,310 TON 55.00 127050.00 55.00 127050.00 75.44  174266.40ASP CONC SURF CRS S9.5D

0054 1525000000-E 610  290 TON 55.00 15950.00 55.00 15950.00 80.47  23336.30ASP CONC SURF CRS SF9.5A

0055 1575000000-E 620  1,390 TON 455.00 632450.00 455.00 632450.00 427.52  594252.80ASP FOR PLANT MIX

0056 1577000000-E 620  135 TON 700.00 94500.00 700.00 94500.00 553.26  74690.10POLYM MOD ASP BNDR FOR PLT MIX

0057 1693000000-E 654  50 TON 200.00 10000.00 650.00 32500.00 201.19  10059.50ASPH PLT MIX PVMT REPAIR

0058 1840000000-E 665  7,660 LF  1.25 9575.00 1.24 9498.40 0.84  6434.40MILLED RUMBLE STRIPS

0059 2022000000-E 815  224 CY  15.00 3360.00 22.36 5008.64 33.77  7564.48SUBDRAIN EXCAVATION

0060 2026000000-E 815  1,000 SY  3.00 3000.00 2.65 2650.00 10.13  10130.00GEOTEXTILE FOR SUBSURF DRNS

0061 2036000000-E 815  168 CY  60.00 10080.00 59.61 10014.48 61.91  10400.88SUBDRAIN COARSE AGGREGATE

0062 2044000000-E 815  1,000 LF  6.00 6000.00 9.73 9730.00 16.88  16880.006" PERF SUBDRN PIPE

0063 2070000000-N 815  2 EA  300.00 600.00 408.47 816.94 393.98  787.96SUBDRN PIPE OUTLET

0064 2077000000-E 815  12 LF  30.00 360.00 28.18 338.16 45.03  540.366" OUTLET PIPE

0065 2190000000-N 828  8 EA  1000.00 8000.00 870.56 6964.48 4225.43  33803.44TEMP STL PLT COVER FOR MDS

0066 2253000000-E 840 2.538 CY  1500.00 3807.00 1163.22 2952.25 626.31  1589.57PIPE COLLARS

0067 2275000000-E SP   3 CY  500.00 1500.00 531.23 1593.69 272.00  816.00FLOWABLE FILL

0068 2286000000-N 840  84 EA  1600.00 134400.00 2076.36 174414.24 1571.66  132019.44MASNRY DRAINAGE STRUCT

0069 2308000000-E 840  91 LF  300.00 27300.00 598.61 54473.51 235.81  21458.71MASNRY DRAINAGE STRUCT

0070 2364000000-N 840  14 EA  550.00 7700.00 438.67 6141.38 527.97  7391.58FRAME W/2GRTS 840.16 STD

0071 2364200000-N 840  24 EA  650.00 15600.00 336.33 8071.92 668.01  16032.24FRAME W/2GRTS 840.20 STD

0072 2365000000-N 840  7 EA  600.00 4200.00 450.26 3151.82 668.01  4676.07FRAME W/2GRTS 840.22 STD

0073 2366000000-N 840  2 EA  600.00 1200.00 459.49 918.98 528.69  1057.38FRAME W/2GRTS 840.24 STD



GEOMETRIC SAFETY IMPROVEMENTS TO I-85/US-321 INTERCHANGE.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

MOUNTAIN CREEK CONTRACTORS
INC

BLYTHE DEVELOPMENT CO.

CATAWBA,  NC CHARLOTTE,  NC

MAY 01, 2017 02:08 PM GASTON 2:00 PM 3 /  23 006

41153.3.1 APR 18 2017 C203846

TIP NO 0.644 MII-5000

FED AID NO IMF-085-1(113)17

GRADING, DRAINAGE, PAVING, LIGHTING, SIGNALS, AND CULVERTS.

0074 2374000000-N 840  4 EA  650.00 2600.00 488.71 1954.84 571.43  2285.72FRAME-GRT-HD 840.03 **
(E)

0075 2374000000-N 840  8 EA  650.00 5200.00 509.87 4078.96 601.61  4812.88FRAME-GRT-HD 840.03 **
(F)

0076 2374000000-N 840  13 EA  650.00 8450.00 509.87 6628.31 601.61  7820.93FRAME-GRT-HD 840.03 **
(G)

0077 2396000000-N 840  11 EA  550.00 6050.00 328.62 3614.82 420.52  4625.72FRAME W/COVER STD 840.54

0078 2407000000-N 840  12 EA  1500.00 18000.00 1330.05 15960.60 849.10  10189.20STL FRAM W/ 2 GTR, STD 840.37

0079 2451000000-N 852  8 EA  600.00 4800.00 546.25 4370.00 718.51  5748.08CONC TRANS SECT FOR DROP INLET

0080 2549000000-E 846  6,750 LF  15.50 104625.00 22.30 150525.00 23.28  157140.002'-6" CONC CURB & GUTTER

0081 2556000000-E 846  1,380 LF  17.00 23460.00 19.75 27255.00 20.44  28207.20SHOULDER BERM GUTTER

0082 2570000000-N SP   1 EA  1650.00 1650.00 3000.00 3000.00 1098.56  1098.56MODIFIED CONCRETE FLUME

0083 2577000000-E 846  1,190 LF  18.50 22015.00 33.00 39270.00 28.31  33688.90CONC EXPRESSWAY GUTTER

0084 2605000000-N 848  1 EA  1450.00 1450.00 1620.00 1620.00 1307.93  1307.93CONCRETE CURB RAMP

0085 2655000000-E 852  3,600 SY  47.50 171000.00 43.00 154800.00 62.09  223524.005" MONO CONC ISLDS (KEY IN)

0086 2703000000-E 854  480 LF  100.00 48000.00 175.00 84000.00 133.45  64056.00CONC BARRIER TYPE ******
(T)

0087 2717000000-E 854  187 LF  200.00 37400.00 250.00 46750.00 232.90  43552.30VAR HT CONC BARRIER *******
(T1)

0088 2717000000-E 854  128 LF  250.00 32000.00 400.00 51200.00 523.82  67048.96VAR HT CONC BARRIER *******
(T2)

0089 2724000000-E 857  45 LF  100.00 4500.00 150.00 6750.00 168.85  7598.25PC REINF BARRIER SNGL FC

0090 2800000000-N 858  4 EA  750.00 3000.00 1188.00 4752.00 848.71  3394.84ADJ CATCH BASINS

0091 2815000000-N 858  1 EA  750.00 750.00 1188.01 1188.01 848.71  848.71ADJ DROP INLETS

0092 2845000000-N 858  4 EA  500.00 2000.00 958.55 3834.20 614.30  2457.20ADJ METER OR VALVE BOXES

0093 2860000000-N 859  1 EA  2500.00 2500.00 1489.20 1489.20 2856.87  2856.87CONVERT CB TO JB

0094 2875000000-N 859  3 EA  2500.00 7500.00 1489.20 4467.60 3074.16  9222.48CONVERT CB TO DI

0095 2893000000-N 859  3 EA  2500.00 7500.00 2855.63 8566.89 2856.85  8570.55CONVERT CB TO JB W/MH

0096 3000000000-N SP   2 EA  16400.00 32800.00 16400.00 32800.00 19698.95  39397.90IMPACT ATTEN TYPE 350

0097 3030000000-E 862  9,300 LF  15.80 146940.00 15.80 146940.00 16.88  156984.00STL BM GUARDRAIL

0098 3045000000-E 862 187.5 LF  17.00 3187.50 17.20 3225.00 19.14  3588.75SBGR SHOP CURVED

0099 3105000000-N 862  2 EA  125.00 250.00 125.00 250.00 95.68  191.36SBGR TERM SECT

0100 3150000000-N 862  10 EA  45.00 450.00 45.00 450.00 45.03  450.30ADDIT GUARDRAIL POSTS

0101 3195000000-N 862  1 EA  550.00 550.00 550.00 550.00 534.68  534.68GR ANCHOR TYPE AT-1

0102 3210000000-N 862  3 EA  550.00 1650.00 550.00 1650.00 534.68  1604.04GR ANCHOR TYPE CAT-1

0103 3270000000-N SP   8 EA  1900.00 15200.00 1900.00 15200.00 2082.46  16659.68GR ANCHOR TYPE 350

0104 3317000000-N 862  3 EA  1520.00 4560.00 1520.00 4560.00 1350.79  4052.37GR ANCHOR TYPE B-77

0105 3360000000-E 863 1,212.5 LF  1.00 1212.50 1.00 1212.50 1.13  1370.13REMOVE EXISTING GUARDRAIL

0106 3533000000-E 866  2,510 LF  7.25 18197.50 7.25 18197.50 8.16  20481.60CHN LK FENCE **" FABRIC
(60")

0107 3533000000-E 866  3,180 LF  9.50 30210.00 9.50 30210.00 10.69  33994.20CHN LK FENCE **" FABRIC
(72")
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0108 3539000000-E 866  208 EA  58.00 12064.00 58.00 12064.00 65.29  13580.32MET LINE PST **" CL FEN
(60")

0109 3539000000-E 866  262 EA  68.00 17816.00 68.00 17816.00 76.54  20053.48MET LINE PST **" CL FEN
(72")

0110 3545000000-E 866  32 EA  125.00 4000.00 128.00 4096.00 140.71  4502.72MET TERM PST **" CL FEN
(60")

0111 3545000000-E 866  12 EA  170.00 2040.00 170.00 2040.00 191.36  2296.32MET TERM PST **" CL FEN
(72")

0112 3628000000-E 876  250 TON 50.00 12500.00 47.88 11970.00 59.87  14967.50RIP RAP, CLASS I

0113 3635000000-E 876  850 TON 55.00 46750.00 52.90 44965.00 63.16  53686.00RIP RAP, CLASS II

0114 3642000000-E 876  250 TON 50.00 12500.00 44.38 11095.00 50.89  12722.50RIP RAP, CLASS A

0115 3649000000-E 876  500 TON 50.00 25000.00 44.38 22190.00 40.02  20010.00RIP RAP, CLASS B

0116 3656000000-E 876  5,435 SY  3.00 16305.00 2.94 15978.90 2.26  12283.10GEOTEXTILE FOR DRAINGE

0117 3659000000-N SP   3 EA  1500.00 4500.00 1681.56 5044.68 1688.48  5065.44PREFORMED SCOUR HOLES

0118 4048000000-E 902  2 CY  10.00 20.00 10.00 20.00 1125.66  2251.32REINF CONC FOUNDTN

0119 4054000000-E 902  1 CY  10.00 10.00 10.00 10.00 1069.37  1069.37PLN CONC FOUNDTN

0120 4057000000-E SP   66 CY  1000.00 66000.00 1000.00 66000.00 1.13  74.58OVERHEAD FOOTING

0121 4060000000-E 903  1,326 LB  7.00 9282.00 7.00 9282.00 5.35  7094.10SUPPORT, BREAKAWAY STL BM

0122 4066000000-E 903  1,547 LB  6.00 9282.00 6.00 9282.00 4.50  6961.50SUPPORTS, SIMPLE STL BM

0123 4072000000-E 903  1,500 LF  7.00 10500.00 7.00 10500.00 10.13  15195.00SUPPORT, 3-LB STL U-CHAN

0124 4082100000-N SP  Lump Sum 33500.00 33500.00  68777.47SUPPORT, OVRHD SIGN STR ****
(16+50 -Y1-)

0125 4082100000-N SP  Lump Sum 22000.00 22000.00  37371.72SUPPORT, OVRHD SIGN STR ****
(27+40 -Y1-)

0126 4082100000-N SP  Lump Sum 54000.00 54000.00  69565.43SUPPORT, OVRHD SIGN STR ****
(32+62 -Y1-)

0127 4082100000-N SP  Lump Sum 31000.00 31000.00  63036.64SUPPORT, OVRHD SIGN STR ****
(49+42 -L-)

0128 4082100000-N SP  Lump Sum 29500.00 29500.00  52455.48SUPPORT, OVRHD SIGN STR ****
(7+30 -Y1-)

0129 4096000000-N 904  3 EA  100.00 300.00 100.00 300.00 56.28  168.84SIGN ERECTION, TYPE D

0130 4102000000-N 904  66 EA  7.00 462.00 75.00 4950.00 56.28  3714.48SIGN ERECTION, TYPE E

0131 4108000000-N 904  13 EA  85.00 1105.00 85.00 1105.00 247.64  3219.32SIGN ERECTION, TYPE F

0132 4109000000-N 904  6 EA  800.00 4800.00 800.00 4800.00 3376.96  20261.76SIGN ERECTION, TYPE *** (OVRHD)
(A)

0133 4110000000-N 904  6 EA  800.00 4800.00 800.00 4800.00 731.68  4390.08SIGN ERECTION, TYPE *** (GRD MTD)
(A/B)

0134 4116100000-N 904  2 EA  400.00 800.00 400.00 800.00 1350.79  2701.58SIGN ERECT, RELOC ** GRD MTD
(A)

0135 4116100000-N 904  2 EA  150.00 300.00 150.00 300.00 225.13  450.26SIGN ERECT, RELOC ** GRD MTD
(D)

0136 4138000000-N 907  2 EA  500.00 1000.00 500.00 1000.00 112.57  225.14DISPOSE SUPPORT, STL BM

0137 4152000000-N 907  3 EA  500.00 1500.00 500.00 1500.00 393.98  1181.94DISPOSE SIGN SYST STL BM

0138 4155000000-N 907  45 EA  1.00 45.00 1.00 45.00 5.63  253.35DISPOSE SIGN SYST U-CHAN

0139 4192000000-N 907  2 EA  903.00 1806.00 903.00 1806.00 5.63  11.26DISPOSE SUPPORT, U-CHAN
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0140 4234000000-N 907  6 EA  50.00 300.00 50.00 300.00 900.52  5403.12DISPOSE SIGN, A OR B (OVRHD)

0141 4251000000-N 907  3 EA  350.00 1050.00 350.00 1050.00 1350.79  4052.37DISPOSE LIGHT SYSTEM

0142 4263000000-N 907  3 EA  350.00 1050.00 350.00 1050.00 900.52  2701.56DISPOSE WALKWAY

0143 4273000000-N 907  1 EA  500.00 500.00 500.00 500.00 1688.48  1688.48GENERIC SIGNING ITEM (EA) 907
DISPOSAL OF SIGN SYSTEM ON    SPAN WIRE

0144 4360000000-N SP   12 EA  50.00 600.00 50.00 600.00 1013.09  12157.08GENERIC SIGNING ITEM (EA)
CUTTING OF SIGN HANGERS, OVER-HEAD

0145 4400000000-E 1110  769 SF  6.50 4998.50 6.50 4998.50 14.07  10819.83WORK ZONE SIGNS (STAT)

0146 4405000000-E 1110  1,021 SF  8.50 8678.50 8.50 8678.50 9.96  10169.16WORK ZONE SIGNS (PORT)

0147 4410000000-E 1110  100 SF  7.00 700.00 7.00 700.00 14.58  1458.00WORK ZONE SIGNS (BARR)

0148 4415000000-N 1115  6 EA  4500.00 27000.00 1900.00 11400.00 2926.70  17560.20FLASHING ARROW BOARD

0149 4420000000-N 1120  4 EA  8600.00 34400.00 8600.00 34400.00 12719.89  50879.56PORTABLE CHANGE MSG SIGN

0150 4422000000-N 1120  6 DAY 45.00 270.00 45.00 270.00 61.91  371.46PORT CHANGE MSG SIGN (SHORT TERM)

0151 4430000000-N 1130  293 EA  75.00 21975.00 41.50 12159.50 48.40  14181.20DRUMS

0152 4435000000-N 1135  181 EA  25.00 4525.00 17.00 3077.00 18.01  3259.81CONES

0153 4445000000-E 1145  264 LF  20.00 5280.00 20.00 5280.00 29.27  7727.28BARRICADES (TYPE III)

0154 4455000000-N 1150  90 DAY 200.00 18000.00 218.28 19645.20 33.77  3039.30FLAGGER

0155 4465000000-N 1160  2 EA  4200.00 8400.00 4200.00 8400.00 5628.27  11256.54TEMPORARY CRASH CUSHIONS

0156 4480000000-N 1165  4 EA  12500.00 50000.00 33600.00 134400.00 19698.95  78795.80TMA

0157 4485000000-E 1170  2,810 LF  18.00 50580.00 18.00 50580.00 18.91  53137.10PORT CONC BARRIER

0158 4510000000-N SP   240 HR  45.00 10800.00 50.00 12000.00 47.28  11347.20LAW ENFORCEMENT

0159 4516000000-N 1180  181 EA  75.00 13575.00 28.00 5068.00 32.64  5907.84SKINNY DRUM

0160 4650000000-N 1251  239 EA  7.00 1673.00 7.00 1673.00 7.88  1883.32TEMP RAISED PVMT MRKS

0161 4700000000-E 1205  500 LF  3.00 1500.00 3.00 1500.00 3.38  1690.0012"WIDE THERMO 90 MILS

0162 4710000000-E 1205  1,300 LF  7.00 9100.00 7.00 9100.00 7.88  10244.0024"WIDE THERMO 120 MILS

0163 4721000000-E 1205  22 EA  150.00 3300.00 150.00 3300.00 168.85  3714.70THERMO PVT MKG CHARACTER 120

0164 4725000000-E 1205  137 EA  150.00 20550.00 150.00 20550.00 168.85  23132.45THERMO PVT SYMBOL 90MILS

0165 4810000000-E 1205  45,521 LF  0.26 11835.46 0.26 11835.46 0.29  13201.09PAINT PVMT MARKINGS 4"

0166 4815000000-E 1205  19,989 LF  0.29 5796.81 0.29 5796.81 0.33  6596.37PAINT PVMT MARKINGS 6"

0167 4820000000-E 1205  1,209 LF  1.00 1209.00 1.00 1209.00 1.13  1366.17PAINT PVMT MARKINGS 8"

0168 4825000000-E 1205  1,490 LF  1.00 1490.00 1.00 1490.00 1.13  1683.70PAINT PVMT MARKINGS 12"

0169 4835000000-E 1205  1,360 LF  3.00 4080.00 3.00 4080.00 3.38  4596.80PAINT PVT MKG LINES 24"

0170 4840000000-N 1205  8 EA  65.00 520.00 65.00 520.00 73.17  585.36PAINT PVT MKG CHARACTER

0171 4845000000-N 1205  198 EA  65.00 12870.00 65.00 12870.00 73.17  14487.66PAINT PVT MKG SYMBOL

0172 4847000000-E 1205  30,925 LF  0.75 23193.75 0.75 23193.75 0.84  25977.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0173 4847100000-E 1205  13,650 LF  1.00 13650.00 1.00 13650.00 1.13  15424.50POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0174 4847110000-E 1205  1,700 LF  1.60 2720.00 1.60 2720.00 1.80  3060.00POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0175 4847120000-E 1205  1,500 LF  2.00 3000.00 2.00 3000.00 2.25  3375.00POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)
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0176 4850000000-E 1205  23,738 LF  0.80 18990.40 0.80 18990.40 0.90  21364.20LINE REMOVAL 4" WIDE

0177 4855000000-E 1205  19,671 LF  0.85 16720.35 0.85 16720.35 0.96  18884.16LINE REMOVAL 6" WIDE

0178 4860000000-E 1205  290 LF  2.00 580.00 2.00 580.00 2.25  652.50LINE REMOVAL 8" WIDE

0179 4870000000-E 1205  306 LF  4.00 1224.00 4.00 1224.00 4.50  1377.00LINE REMOVAL 24" WIDE

0180 4875000000-N 1205  55 EA  75.00 4125.00 75.00 4125.00 84.42  4643.10REMOVAL OF SYMBL & CHARAC

0181 4895000000-N SP   2 EA  3500.00 7000.00 3500.00 7000.00 3939.79  7879.58GENERIC PAVEMENT MARKING ITEM (EA)
IN LANE ROUTE SHIELDS

0182 4905000000-N 1253  950 EA  28.00 26600.00 28.00 26600.00 31.52  29944.00SNOWPLB PVMT MRKER

0183 4955000000-N 1264  3 EA  75.00 225.00 100.00 300.00 750.44  2251.32OBJECT MARKERS (END OF RD)

0184 5005000000-E 1401  1 EA  15350.00 15350.00 15350.00 15350.00 17560.21  17560.2180' HIGH MOUNT STANDARD

0185 5010000000-E 1401  2 EA  17225.00 34450.00 17225.00 34450.00 18123.03  36246.06100' HIGH MOUNT STANDARD

0186 5015000000-E 1401  3 EA  21000.00 63000.00 21000.00 63000.00 24764.39  74293.17120' HIGH MOUNT STANDARD

0187 5020000000-N 1401  1 EA  5185.00 5185.00 5185.00 5185.00 5178.00  5178.00PORTABLE DRIVE UNIT

0188 5025000000-E SP   42 CY  735.00 30870.00 735.00 30870.00 1125.65  47277.30HIGH MOUNT FOUNDATIONS

0189 5070000000-N 1405  4 EA  85.00 340.00 585.00 2340.00 1125.66  4502.64STD FOUNDAT ***********
(R1)

0190 5070000000-N 1405  2 EA  660.00 1320.00 660.00 1320.00 1238.22  2476.44STD FOUNDAT ***********
(R2)

0191 5120000000-N 1407  1 EA  1465.00 1465.00 1465.00 1465.00 28.14  28.14SERVICE POLE ************
(30' CLASS 4)

0192 5125000000-E 1407  25 LF  30.00 750.00 30.00 750.00 0.56  14.00SERVICE LATERAL *********
(3 #1/0 USE)

0193 5145000000-N 1408  1 EA  12150.00 12150.00 12150.00 12150.00 12945.03  12945.03LITE CNTRL RW************
(240/480 V)

0194 5155000000-E 1409  280 LF  6.50 1820.00 6.50 1820.00 13.51  3782.80ELECT DUCT BD, SIZE *****
(2")

0195 5155000000-E 1409  190 LF  7.75 1472.50 7.75 1472.50 16.88  3207.20ELECT DUCT BD, SIZE *****
(3")

0196 5160000000-E 1409  560 LF  13.75 7700.00 13.75 7700.00 22.51  12605.60ELECT DUCT JA, SIZE *****
(2")

0197 5160000000-E 1409  255 LF  16.25 4143.75 16.25 4143.75 28.14  7175.70ELECT DUCT JA, SIZE *****
(3")

0198 5160000000-E 1409  230 LF  19.75 4542.50 19.75 4542.50 33.77  7767.10ELECT DUCT JA, SIZE *****
(4")

0199 5180000000-E 1410  700 LF  4.25 2975.00 4.25 2975.00 4.50  3150.00**-#4 W/G FEEDER CIRCUIT
(2)

0200 5205000000-E 1410  3,380 LF  7.15 24167.00 7.15 24167.00 10.69  36132.20**-#8 W/G FEEDR N *****"
(2, 1-1/2")

0201 5215000000-E 1410  4,990 LF  9.05 45159.50 9.05 45159.50 11.82  58981.80**-#4 W/G FEEDER N *****"
(2, 1-1/2")

0202 5260000000-N SP  Lump Sum 8095.00 8095.00  22513.08GENERIC LIGHTING ITEM (LS)
UNDERPASS CIRCUITRY (AT I-85/US-321 INTERCHANGE)

0203 5270000000-N SP   12 EA  1950.00 23400.00 1950.00 23400.00 2166.89  26002.68GENERIC LIGHTING ITEM (EA)
100' HIGH MOUNT LUMINAIRE -   LED

0204 5270000000-N SP   24 EA  1950.00 46800.00 1950.00 46800.00 2166.88  52005.12GENERIC LIGHTING ITEM (EA)
120' HIGH MOUNT LUMINAIRE -   LED
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0205 5270000000-N SP   8 EA  1450.00 11600.00 1450.00 11600.00 1688.48  13507.84GENERIC LIGHTING ITEM (EA)
80' HIGH MOUNT LUMINAIRE - LED

0206 5270000000-N SP   11 EA  300.00 3300.00 300.00 3300.00 506.54  5571.94GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES PC18

0207 5270000000-N SP   3 EA  575.00 1725.00 575.00 1725.00 1238.22  3714.66GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES PC36

0208 5270000000-N SP   6 EA  2650.00 15900.00 2650.00 15900.00 2701.57  16209.42GENERIC LIGHTING ITEM (EA)
LIGHT STANDARD, MTLT 45' SA,  15' ARM

0209 5270000000-N SP   6 EA  570.00 3420.00 570.00 3420.00 731.68  4390.08GENERIC LIGHTING ITEM (EA)
ROADWAY LIGHT STANDARD LUMINAIRE - 285W LED

0210 5270000000-N SP   12 EA  965.00 11580.00 965.00 11580.00 675.39  8104.68GENERIC LIGHTING ITEM (EA)
UNDERPASS LUMINARIES (WM)

0211 5319000000-E 1505  5 CY  600.00 3000.00 500.00 2500.00 562.83  2814.15CL B CONC FOR ENCAS LINE

0212 5325800000-E 1510  332 LF  80.00 26560.00 250.00 83000.00 202.69  67293.088" WATER LINE

0213 5326200000-E 1510  98 LF  125.00 12250.00 450.00 44100.00 593.99  58211.0212" WATER LINE

0214 5327400000-E 1510  824 LF  260.00 214240.00 400.00 329600.00 225.17  185540.0824" WATER LINE

0215 5329000000-E SP   3,735 LB  7.50 28012.50 5.00 18675.00 7.16  26742.60DI H2O PIPE FITTINGS

0216 5546000000-E 1515  2 EA  1750.00 3500.00 2000.00 4000.00 1988.49  3976.988" VALVE

0217 5559400000-E 1515  1 EA  15000.00 15000.00 13000.00 13000.00 19983.90  19983.9024" VALVE

0218 5648000000-N 1515  3 EA  2000.00 6000.00 5000.00 15000.00 2457.22  7371.66RELOCATE WATER METER

0219 5649000000-N 1515  1 EA  4000.00 4000.00 1500.00 1500.00 1832.25  1832.25RECONNECT WATER METER

0220 5672000000-N 1515  3 EA  5000.00 15000.00 10000.00 30000.00 3643.14  10929.42RELOCATE FIRE HYDRANT

0221 5691300000-E 1520  295 LF  75.00 22125.00 240.00 70800.00 183.78  54215.108" SANITARY GRAVITY SEWER

0222 5691900000-E 1520  1,264 LF  250.00 316000.00 370.00 467680.00 227.58  287661.1224" SANITARY GRAVITY SEWER

0223 5709600000-E 1520  701 LF  75.00 52575.00 220.00 154220.00 200.84  140788.8412" FORCE MAIN SEWER

0224 5768000000-N 1520  1 EA  1000.00 1000.00 1000.00 1000.00 1047.53  1047.53SANITARY SEWER CLEAN-OUT

0225 5769000000-E SP   2,280 LB  7.50 17100.00 5.00 11400.00 14.55  33174.00DI SEWER PIPE FITTINGS

0226 5775000000-E 1525  11 EA  3500.00 38500.00 3500.00 38500.00 5092.93  56022.234' DIA UTILITY MANHOLE

0227 5781000000-E 1525  67 LF  300.00 20100.00 250.00 16750.00 493.30  33051.10UTILITY MANHOLE WALL, 4' DIA

0228 5801000000-E 1530  686 LF  10.00 6860.00 15.00 10290.00 12.79  8773.94ABANDON 8" UTILITY PIPE

0229 5804000000-E 1530  1,015 LF  15.00 15225.00 20.00 20300.00 15.24  15468.60ABANDON 12" UTILITY PIPE

0230 5811000000-E 1530  415 LF  20.00 8300.00 35.00 14525.00 17.18  7129.70ABANDON 18" UTILITY PIPE

0231 5813000000-E 1530  1,513 LF  30.00 45390.00 55.00 83215.00 32.12  48597.56ABANDON 24" UTILITY PIPE

0232 5815000000-N 1530  3 EA  1000.00 3000.00 5000.00 15000.00 833.30  2499.90REMOVE WATER METER

0233 5816000000-N 1530  7 EA  2000.00 14000.00 1500.00 10500.00 1629.24  11404.68ABANDON UTILITY MANHOLE

0234 5836400000-E 1540  708 LF  250.00 177000.00 450.00 318600.00 291.03  206049.2436" ENCASEMENT PIPE

0235 5872400000-E 1550  348 LF  300.00 104400.00 487.00 169476.00 281.41  97930.6836" TRENCHLESS INSTALL (IN SOIL)

0236 5872410000-E 1550  116 LF  750.00 87000.00 1248.00 144768.00 1148.17  133187.7236" TRENCHLESS INSTALL (NOT IN SOIL)

0237 5882000000-N SP   5 EA  1500.00 7500.00 1500.00 7500.00 1629.23  8146.15GENERIC UTILITY ITEM (EA)
SEAL SANITARY SEWER MANHOLE

0238 5888000000-E SP   315 LF  10.00 3150.00 8.00 2520.00 2.46  774.90GENERIC UTILITY ITEM (LF)
POLYETHYLENE ENCASEMENT (POLY WRAP)
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0239 5889000000-E 1510  100 LF  10.00 1000.00 8.00 800.00 8.69  869.00GENERIC UTILITY ITEM (LF) 1510
POLYETHYLENE ENCASEMENT (WATER LINE)

0240 6000000000-E 1605  16,500 LF  1.58 26070.00 1.75 28875.00 1.97  32505.00TEMPORARY SILT FENCE

0241 6006000000-E 1610  765 TON 45.00 34425.00 44.38 33950.70 43.36  33170.40EROS CONTRL STONE CL A

0242 6009000000-E 1610  2,595 TON 45.00 116775.00 44.38 115166.10 49.68  128919.60EROS CONTRL STONE CL B

0243 6012000000-E 1610  1,725 TON 45.00 77625.00 42.06 72553.50 42.03  72501.75SEDIMENT CONTROL STONE

0244 6015000000-E 1615  39 ACR 1797.00 70083.00 500.00 19500.00 562.83  21950.37TEMPORARY MULCHING

0245 6018000000-E 1620  2,300 LB  2.80 6440.00 2.50 5750.00 2.81  6463.00SEED FOR TEMP SEEDING

0246 6021000000-E 1620  13 TON 513.00 6669.00 900.00 11700.00 1013.09  13170.17FERT FOR TEMP SEEDING

0247 6024000000-E 1622  2,225 LF  15.00 33375.00 13.21 29392.25 17.93  39894.25TEMPORARY SLOPE DRAINS

0248 6029000000-E SP   1,600 LF  1.30 2080.00 1.25 2000.00 1.41  2256.00SAFETY FENCE

0249 6030000000-E 1630  4,040 CY  12.00 48480.00 11.37 45934.80 5.62  22704.80SILT EXCAVATION

0250 6036000000-E 1631  17,500 SY  1.15 20125.00 1.55 27125.00 2.01  35175.00MATTING FOR EROS CONTROL

0251 6037000000-E SP   450 SY  6.50 2925.00 3.70 1665.00 4.79  2155.50COIR FIBER MAT

0252 6038000000-E SP   4,300 SY  6.50 27950.00 3.20 13760.00 4.14  17802.00PERM SOIL REINF MAT

0253 6042000000-E 1632  2,900 LF  3.00 8700.00 2.50 7250.00 3.24  9396.001/4" HARDWARE CLOTH

0254 6045000000-E SP   930 LF  125.00 116250.00 60.00 55800.00 105.68  98282.40**" TEMPORARY PIPE
(54")

0255 6045000000-E SP   570 LF  150.00 85500.00 80.00 45600.00 131.02  74681.40**" TEMPORARY PIPE
(60")

0256 6070000000-N 1639  3 EA  750.00 2250.00 375.00 1125.00 744.23  2232.69SPECIAL STILLING BASINS

0257 6071010000-E SP   1,650 LF  6.65 10972.50 4.00 6600.00 4.50  7425.00WATTLE

0258 6071020000-E SP   870 LB  9.00 7830.00 8.00 6960.00 9.01  7838.70POLYACRYLAMIDE (PAM)

0259 6071030000-E 1640  1,300 LF  4.00 5200.00 4.00 5200.00 4.50  5850.00COIR FIBER BAFFLE

0260 6071050000-E SP   5 EA  1000.00 5000.00 1266.83 6334.15 1380.44  6902.20**" SKIMMER
(1-1/2")

0261 6071050000-E SP   1 EA  1250.00 1250.00 1327.91 1327.91 957.91  957.91**" SKIMMER
(2")

0262 6084000000-E 1660  39 ACR 1800.00 70200.00 1600.00 62400.00 1801.05  70240.95SEEDING AND MULCHING

0263 6087000000-E 1660 19.5 ACR 110.00 2145.00 125.00 2437.50 140.71  2743.85MOWING

0264 6090000000-E 1661  400 LB  6.50 2600.00 2.50 1000.00 2.81  1124.00SEED FOR REPAIR SEEDING

0265 6093000000-E 1661 1.25 TON 770.00 962.50 900.00 1125.00 1013.10  1266.38FERT FOR REPAIR SEEDING

0266 6096000000-E 1662  900 LB  3.30 2970.00 2.50 2250.00 2.81  2529.00SEED FOR SUPP SEEDING

0267 6108000000-E 1665 26.75 TON 632.50 16919.38 900.00 24075.00 1013.09  27100.16FERTILIZER TOPDRESSING

0268 6111000000-E SP   230 LF  50.00 11500.00 50.00 11500.00 40.23  9252.90IMPERVIOUS DIKE

0269 6114500000-N 1667  10 MHR 50.00 500.00 90.00 900.00 101.31  1013.10SPECIALIZED HAND MOWING

0270 6117000000-N SP   25 EA  95.00 2375.00 250.00 6250.00 281.41  7035.25RESPONSE FOR EROS CONTROL

0271 6123000000-E 1670  1 ACR 2750.00 2750.00 5000.00 5000.00 3939.79  3939.79REFORESTATION

0272 6132000000-N SP   6 EA  1000.00 6000.00 904.70 5428.20 736.33  4417.98GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0273 6132000000-N SP   80 EA  300.00 24000.00 165.46 13236.80 606.14  48491.20GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
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0274 6132000000-N SP   200 EA  100.00 20000.00 349.08 69816.00 167.25  33450.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0275 7048500000-E 1705  5 EA  625.00 3125.00 625.00 3125.00 731.68  3658.4016" PEDEST SIG HEAD 1 SEC W/CD

0276 7060000000-E 1705  9,130 LF  1.05 9586.50 1.05 9586.50 2.70  24651.00SIGNAL CABLE

0277 7120000000-E 1705  69 EA  650.00 44850.00 650.00 44850.00 731.68  50485.92VEHICLE SIGNAL HD (12", 3 SECT)

0278 7132000000-E 1705  3 EA  815.00 2445.00 815.00 2445.00 844.24  2532.72VEHICLE SIGNAL HD (12", 4 SECT)

0279 7252000000-E 1710  890 LF  5.55 4939.50 5.55 4939.50 2.25  2002.50MESSENGER CABLE (1/4")

0280 7264000000-E 1710  1,240 LF  6.95 8618.00 6.95 8618.00 2.81  3484.40MESSENGER CABLE (3/8")

0281 7279000000-E 1715  2,360 LF  0.45 1062.00 0.45 1062.00 0.56  1321.60TRACER WIRE

0282 7300000000-E 1715  2,430 LF  5.25 12757.50 5.25 12757.50 6.75  16402.50UNPAVED TRENCH (***********)
(1, 2")

0283 7300000000-E 1715  320 LF  8.00 2560.00 8.00 2560.00 9.01  2883.20UNPAVED TRENCH (***********)
(2, 2")

0284 7300000000-E 1715  60 LF  15.75 945.00 15.75 945.00 11.26  675.60UNPAVED TRENCH (***********)
(4, 2")

0285 7300100000-E 1715  1,410 LF  5.65 7966.50 5.65 7966.50 5.63  7938.30UNPAVED TRENCH TEMP LEADIN

0286 7301000000-E 1715  2,330 LF  11.25 26212.50 11.25 26212.50 15.76  36720.80DIRECT DRILL (***********)
(1, 2")

0287 7301000000-E 1715  990 LF  13.50 13365.00 13.50 13365.00 16.88  16711.20DIRECT DRILL (***********)
(2, 2")

0288 7324000000-N 1716  31 EA  275.00 8525.00 275.00 8525.00 281.41  8723.71JUNCTION BOX (STANDARD SIZE)

0289 7348000000-N 1716  16 EA  495.00 7920.00 495.00 7920.00 450.26  7204.16JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0290 7360000000-N 1720  9 EA  750.00 6750.00 750.00 6750.00 900.52  8104.68WOOD POLE

0291 7372000000-N 1721  24 EA  355.00 8520.00 355.00 8520.00 196.99  4727.76GUY ASSEMBLY

0292 7396000000-E 1722  1 EA  135.00 135.00 135.00 135.00 253.27  253.271/2" RISER WITH WEATHERHEAD

0293 7420000000-E 1722  11 EA  375.00 4125.00 375.00 4125.00 534.69  5881.592" RISER WITH WEATHERHEAD

0294 7430000000-N 1722  2 EA  240.00 480.00 240.00 480.00 84.43  168.86HEAT SHRINK TUB KIT

0295 7432000000-E 1722  3 EA  300.00 900.00 300.00 900.00 574.09  1722.272" RISER WITH TUBING

0296 7444000000-E 1725  11,790 LF  6.15 72508.50 6.15 72508.50 6.75  79582.50INDUCTIVE LOOP SAWCUT

0297 7456000000-E 1726  24,930 LF  1.00 24930.00 1.00 24930.00 1.24  30913.20LEAD-IN CABLE(********)
(14-2)

0298 7516000000-E 1730  7,240 LF  1.75 12670.00 1.75 12670.00 3.26  23602.40COMMUNICATIONS CABLE (** FIBER)
(24")

0299 7528000000-E 1730  2,920 LF  1.50 4380.00 1.50 4380.00 1.97  5752.40DROP CABLE

0300 7540000000-N 1731  5 EA  1050.00 5250.00 1050.00 5250.00 2589.01  12945.05SPLICE ENCLOSURE

0301 7541000000-N 1731  1 EA  795.00 795.00 795.00 795.00 1407.07  1407.07MOD SPLICE ENCLOSURE

0302 7552000000-N 1731  6 EA  925.00 5550.00 925.00 5550.00 2363.87  14183.22INTERCONNECT CENTER

0303 7564000000-N 1732  6 EA  2000.00 12000.00 2000.00 12000.00 2786.00  16716.00FIBER-OPTIC TRANS DROP/REP

0304 7566000000-N 1733  14 EA  60.00 840.00 60.00 840.00 67.54  945.56DELINEATOR MARKER

0305 7575142060-N SP   5 EA  1125.00 5625.00 1125.00 5625.00 844.24  4221.20MOD RADIO INSTALL

0306 7575180000-N 1735  10 EA  150.00 1500.00 150.00 1500.00 562.83  5628.30CABLE TRANSFER

0307 7588000000-N SP   11 EA  10750.00 118250.00 10750.00 118250.00 12551.04  138061.44SGNL MAST ARM WITH METAL POLE

0308 7590000000-N SP   1 EA  9250.00 9250.00 9250.00 9250.00 10018.32  10018.32DBL MAST ARM WITH METAL POLE
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0309 7613000000-N SP   12 EA  1165.00 13980.00 1165.00 13980.00 956.81  11481.72SOIL TEST

0310 7614100000-E SP   72 CY  735.00 52920.00 735.00 52920.00 816.10  58759.20DRILLED PIER FOUND

0311 7631000000-N SP   12 EA  100.00 1200.00 100.00 1200.00 562.83  6753.96MAST ARM W/ MTL POLE DES

0312 7636000000-N 1745  25 EA  335.00 8375.00 335.00 8375.00 292.67  7316.75SIGN FOR SIGNALS

0313 7642100000-N 1743  2 EA  1135.00 2270.00 1135.00 2270.00 844.24  1688.48TYPE I POST W/ FOUNDATION

0314 7642200000-N 1743  2 EA  1225.00 2450.00 1225.00 2450.00 872.38  1744.76TYPE II PED W/ FOUNDATION

0315 7642300000-N 1743  1 EA  3115.00 3115.00 3115.00 3115.00 4784.03  4784.03TYPE III PED W/ FOUNDATION

0316 7684000000-N 1750  4 EA  945.00 3780.00 945.00 3780.00 1125.66  4502.64SIGNAL CABINET FOUNDATION

0317 7756000000-N 1751  6 EA  11775.00 70650.00 11775.00 70650.00 14352.09  86112.54CONTLR WITH CBNT, 2070L BASE MTD

0318 7780000000-N 1751  31 EA  100.00 3100.00 100.00 3100.00 126.07  3908.17DETECTOR CARD (TYPE 2070L)

0319 7901000000-N 1753  6 EA  385.00 2310.00 385.00 2310.00 450.26  2701.56CABINET BASE EXTENDER

0320 7960000000-N SP   2 EA  450.00 900.00 450.00 900.00 1688.48  3376.96METAL POLE FOUND REMVL

0321 7972000000-N SP   2 EA  350.00 700.00 350.00 700.00 562.83  1125.66METAL POLE REMOVAL

0322 7980000000-N SP   1 EA  1225.00 1225.00 1225.00 1225.00 1125.65  1125.65GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR DUAL MAST ARM POLE (BLACK)

0323 7980000000-N SP   11 EA  985.00 10835.00 985.00 10835.00 1125.65  12382.15GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SINGLE MAST ARM POLE (BLACK)

0324 7980000000-N SP   2 EA  45.00 90.00 45.00 90.00 56.28  112.56GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR TYPE I POST WITH FOUNDATION
(BLACK)

0325 7980000000-N SP   2 EA  45.00 90.00 45.00 90.00 56.28  112.56GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR TYPE II PED- ESTAL WITH
FOUNDATION (BLACK)

0326 7980000000-N SP   1 EA  70.00 70.00 70.00 70.00 84.42  84.42GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR TYPE III PED- ESTAL WITH
FOUNDATION (BLACK)

0327 7980000000-N SP   7 EA  375.00 2625.00 375.00 2625.00 337.70  2363.90GENERIC SIGNAL ITEM (EA)
REMOVE WIRELESS ASSEMBLY      (LOCAL)

0328 7980000000-N SP   1 EA  375.00 375.00 375.00 375.00 337.70  337.70GENERIC SIGNAL ITEM (EA)
REMOVE WIRELESS ASSEMBLY      (MASTER)

0350 0241000000-E SP   500 SY  15.00 7500.00 2.61 1305.00 3.98  1990.00GENERIC GRADING ITEM (SY)
LOW DENSITY POLYETHYLENE

0351 0255000000-E SP   500 TON 150.00 75000.00 150.00 75000.00 112.57  56285.00GENERIC GRADING ITEM (TON)
DISPOSAL HAZARDOUS LANDFILL   WASTE

0352 0255000000-E SP   1,000 TON 100.00 100000.00 52.51 52510.00 67.54  67540.00GENERIC GRADING ITEM (TON)
DISPOSAL NON-HAZARDOUS LAND-  FILL WASTE

CULVERT ITEMS

0329 8070000000-E 410  111 CY  100.00 11100.00 408.25 45315.75 144.81  16073.91FOUNDATION EXCAVATION

0330 8121000000-N 412 Lump Sum 30000.00 108338.87  46546.41UNCL STR EXCAV STA *****
(22+34.00-Y3-)

0331 8126000000-N 414 Lump Sum 50000.00 76356.44  39397.89CULV EXCAV @ ************
(16+57.60-RPD-)

0332 8126000000-N 414 Lump Sum 25000.00 63865.68  22513.08CULV EXCAV @ ************
(18+50.00-RPD-)



GEOMETRIC SAFETY IMPROVEMENTS TO I-85/US-321 INTERCHANGE.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

MOUNTAIN CREEK CONTRACTORS
INC

BLYTHE DEVELOPMENT CO.

CATAWBA,  NC CHARLOTTE,  NC

MAY 01, 2017 02:08 PM GASTON 2:00 PM 11 /  23 006

41153.3.1 APR 18 2017 C203846

TIP NO 0.644 MII-5000

FED AID NO IMF-085-1(113)17

GRADING, DRAINAGE, PAVING, LIGHTING, SIGNALS, AND CULVERTS.

0333 8126000000-N 414 Lump Sum 25000.00 41931.35  16884.81CULV EXCAV @ ************
(21+83.98-Y3-)

0334 8126000000-N 414 Lump Sum 25000.00 114368.79  16884.81CULV EXCAV @ ************
(31+64.31 RPD-)

0335 8133000000-E 414  1,368 TON 50.00 68400.00 50.00 68400.00 56.28  76991.04FND CONDIT MAT, BOX CULV

0336 8196000000-E 420 1,522.6 CY  525.00 799365.00 594.00 904424.40 506.54  771257.80CLASS A CONCRETE (CULV)

0337 8245000000-E 425  167,710 LB  1.25 209637.50 1.00 167710.00 1.35  226408.50REINF STEEL (CULVERT)

0338 8804000000-N SP  Lump Sum 400000.00 458000.00  759816.55GENERIC CULVERT ITEM (LS)
PRECAST REINF CONC 3 SIDED CULVERT AT STA
22+34.00-Y3-

0339 8860000000-N SP  Lump Sum 4500.00 4500.00  15196.33GENERIC STRUCTURE ITEM (LS)
CULVERT LIGHTING SYSTEM AT STA 21+83.98-Y3-

0340 8860000000-N SP  Lump Sum 4500.00 4650.00  1801.05GENERIC STRUCTURE ITEM (LS)
CULVERT LIGHTING SYSTEM AT STA 31+64.31-RPD-

0341 8897000000-N SP   12 EA  1100.00 13200.00 850.00 10200.00 619.11  7429.32GENERIC STRUCTURE ITEM (EA)
CULVERT LIGHTING LUMINAIRE

STRUCTURE ITEMS

0342 8296000000-N 442 Lump Sum 8000.00 67100.00  94554.95POLLUTION CONTROL

0343 8660000000-E SP  80.6 CF  850.00 68510.00 400.00 32240.00 1125.65  90727.39CONCRETE REPAIRS

0344 8664000000-E SP  262.5 CF  750.00 196875.00 565.00 148312.50 1069.37  280709.63SHOTCRETE REPAIRS

0345 8678000000-E SP  33.8 LF  100.00 3380.00 110.00 3718.00 287.04  9701.95EPOXY RESIN INJECTION

0346 8860000000-N SP  Lump Sum 168000.00 76800.00  109278.50GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL
FOR BRIDGE   #120

0347 8860000000-N SP  Lump Sum 45000.00 90600.00  112002.59GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #120

0348 8892000000-E SP   1,635 SF  6.00 9810.00 14.00 22890.00 16.88  27598.80GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0349 8897000000-N SP   9 EA  7000.00 63000.00 23215.00 208935.00 19698.95  177290.55GENERIC STRUCTURE ITEM (EA)
BRIDGE JACKING

 

    TOTAL 15617950.65 TOTAL 16393917.41 TOTAL  16901624.10CONTRACT TOTAL

 

    SUB-TOTAL 13389673.15 SUB-TOTAL 13675260.63 SUB-TOTAL  13982558.24ROADWAY ITEMS

    SUB-TOTAL 1665702.50 SUB-TOTAL 2068061.28 SUB-TOTAL  2017201.50CULVERT ITEMS

    SUB-TOTAL 562575.00 SUB-TOTAL 650595.50 SUB-TOTAL  901864.36STRUCTURE ITEMS



GEOMETRIC SAFETY IMPROVEMENTS TO I-85/US-321 INTERCHANGE.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

W. C. ENGLISH, INCORPORATED SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION

COMPANY
LYNCHBURG,  VA DUNCAN,  SC

MAY 01, 2017 02:08 PM GASTON 2:00 PM 12 /  23 006

41153.3.1 APR 18 2017 C203846

TIP NO 0.644 MII-5000

FED AID NO IMF-085-1(113)17

GRADING, DRAINAGE, PAVING, LIGHTING, SIGNALS, AND CULVERTS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 900000.00 1083198.00  2350000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 400000.00 142224.00  120000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 950000.00 2398602.00  1305570.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 8000.00 8000.00 17603.00 17603.00 16750.00  16750.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  43,400 CY  17.50 759500.00 12.25 531650.00 34.75  1508150.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  7,635 CY  8.60 65661.00 10.80 82458.00 39.70  303109.50UNDERCUT EXCAVATION

0007 0106000000-E 230  83,300 CY  13.75 1145375.00 10.70 891310.00 22.50  1874250.00BORROW EXCAVATION

0008 0134000000-E 240  50 CY  23.00 1150.00 29.00 1450.00 66.10  3305.00DRAINAGE DITCH EXCAVATION

0009 0141000000-E 240  700 LF  5.50 3850.00 4.30 3010.00 33.00  23100.00BERM DITCH CONSTRUCTION

0010 0156000000-E 250  10,600 SY  4.00 42400.00 5.45 57770.00 7.00  74200.00REMOVAL OF EXT ASPHALT PVMT

0011 0195000000-E 265  5,000 CY  31.00 155000.00 46.00 230000.00 51.46  257300.00SELECT GRANULAR MATERIAL

0012 0196000000-E 270  4,700 SY  2.50 11750.00 2.35 11045.00 3.04  14288.00GEOTEXTILE SOIL STABILIZATION

0013 0241000000-E SP   17,000 SY  3.75 63750.00 4.90 83300.00 4.15  70550.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION

0014 0318000000-E 300  1,020 TON 30.50 31110.00 44.40 45288.00 37.00  37740.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  2,810 SY  3.75 10537.50 2.75 7727.50 4.10  11521.00FND CONDIT GEOTEXTILE

0016 0342000000-E 310  92 LF  70.00 6440.00 113.00 10396.00 140.00  12880.00**" SIDE DRAIN PIPE
(36")

0017 0343000000-E 310  332 LF  40.00 13280.00 50.00 16600.00 89.70  29780.4015" SIDE DRAIN PIPE

0018 0348000000-E 310  2 EA  300.00 600.00 854.00 1708.00 1415.00  2830.00**" SIDE DRAIN PIPE ELBOW
(36")

0019 0366000000-E 310  356 LF  50.00 17800.00 47.00 16732.00 96.00  34176.0015" RC PIPE CULV III

0020 0372000000-E 310  188 LF  65.00 12220.00 56.00 10528.00 137.25  25803.0018" RC PIPE CULV III

0021 0378000000-E 310  604 LF  50.00 30200.00 73.00 44092.00 105.00  63420.0024" RC PIPE CULV III

0022 0390000000-E 310  432 LF  75.00 32400.00 116.00 50112.00 133.00  57456.0036" RC PIPE CULV III

0023 0448000000-E 310  4 LF  95.00 380.00 116.00 464.00 1065.00  4260.00***" RCP CULV CLASS IV
(12")

0024 0448200000-E 310  2,196 LF  45.00 98820.00 51.00 111996.00 135.00  296460.0015" RCP CULV CLASS IV

0025 0448300000-E 310  426 LF  50.00 21300.00 57.00 24282.00 114.25  48670.5018" RCP CULV CLASS IV

0026 0448400000-E 310  160 LF  65.00 10400.00 101.00 16160.00 144.50  23120.0024" RCP CULV CLASS IV

0027 0448500000-E 310  32 LF  86.00 2752.00 155.00 4960.00 185.00  5920.0030" RCP CULV CLASS IV

0028 0582000000-E 310  500 LF  45.00 22500.00 51.00 25500.00 92.85  46425.0015" CS PIPE CULV 0.064"

0029 0588000000-E 310  112 LF  45.00 5040.00 65.92 7383.04 95.50  10696.0018" CS PIPE CULV 0.064"

0030 0594000000-E 310  100 LF  50.00 5000.00 78.00 7800.00 113.00  11300.0024" CS PIPE CULV 0.064"

0031 0636000000-E 310  18 EA  430.00 7740.00 379.00 6822.00 580.00  10440.00**" CS ELBOW *****" THICK
(15", 0.064")

0032 0636000000-E 310  4 EA  460.00 1840.00 478.00 1912.00 610.00  2440.00**" CS ELBOW *****" THICK
(18", 0.064")

0033 0636000000-E 310  4 EA  505.00 2020.00 716.00 2864.00 790.00  3160.00**" CS ELBOW *****" THICK
(24", 0.064")

0034 0995000000-E 340  960 LF  15.60 14976.00 13.00 12480.00 52.50  50400.00PIPE REMOVAL

0035 1011000000-N 500 Lump Sum 1500000.00 161648.00  170730.00FINE GRADING
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0036 1099500000-E 505  1,500 CY  19.50 29250.00 11.00 16500.00 53.90  80850.00SHALLOW UNDERCUT

0037 1099700000-E 505  8,510 TON 21.22 180582.20 28.00 238280.00 30.00  255300.00CLASS IV SUBGRD STABILIZATION

0038 1110000000-E 510  500 TON 24.25 12125.00 56.00 28000.00 38.50  19250.00STABILIZER AGGREGATE

0039 1115000000-E SP   6,802 SY  4.84 32921.68 3.90 26527.80 4.70  31969.40GEOTEXTILE FOR PVMT STABILIZ

0040 1121000000-E 520  1,459 TON 30.37 44309.83 39.00 56901.00 44.45  64852.55AGGREGATE BASE COURSE

0041 1220000000-E 545  500 TON 22.18 11090.00 41.00 20500.00 97.80  48900.00INCIDENTAL STONE BASE

0042 1275000000-E 600 120.75 GAL 38.00 4588.50 25.00 3018.75 11.70  1412.78PRIME COAT

0043 1297000000-E 607  27,370 SY  5.00 136850.00 5.20 142324.00 3.50  95795.00MILL ASP PVMT *****" DTH
(1-1/2")

0044 1297000000-E 607  1,950 SY  13.00 25350.00 13.00 25350.00 6.60  12870.00MILL ASP PVMT *****" DTH
(3")

0045 1330000000-E 607  300 SY  50.00 15000.00 22.00 6600.00 70.00  21000.00INCIDENTAL MILLING

0046 1489000000-E 610  2,500 TON 70.00 175000.00 60.00 150000.00 66.00  165000.00ASP CONC BASE CRS B25.0B

0047 1491000000-E 610  10,165 TON 85.00 864025.00 60.00 609900.00 78.65  799477.25ASP CONC BASE CRS B25.0C

0048 1498000000-E 610  1,430 TON 82.00 117260.00 60.00 85800.00 80.15  114614.50ASP CONC INTR CRS I19.0B

0049 1503000000-E 610  4,090 TON 75.00 306750.00 60.00 245400.00 80.15  327813.50ASP CONC INTR CRS I19.0C

0050 1508000000-E 610  560 TON 134.00 75040.00 60.00 33600.00 107.00  59920.00ASP CONC INTR CRS I19.0D

0051 1519000000-E 610  1,710 TON 73.00 124830.00 54.50 93195.00 73.60  125856.00ASP CONC SURF CRS S9.5B

0052 1523000000-E 610  7,100 TON 65.00 461500.00 54.50 386950.00 79.10  561610.00ASP CONC SURF CRS S9.5C

0053 1524200000-E 610  2,310 TON 100.00 231000.00 60.00 138600.00 89.00  205590.00ASP CONC SURF CRS S9.5D

0054 1525000000-E 610  290 TON 176.00 51040.00 60.00 17400.00 180.00  52200.00ASP CONC SURF CRS SF9.5A

0055 1575000000-E 620  1,390 TON 402.00 558780.00 495.00 688050.00 455.00  632450.00ASP FOR PLANT MIX

0056 1577000000-E 620  135 TON 535.00 72225.00 761.00 102735.00 600.00  81000.00POLYM MOD ASP BNDR FOR PLT MIX

0057 1693000000-E 654  50 TON 183.55 9177.50 268.00 13400.00 360.00  18000.00ASPH PLT MIX PVMT REPAIR

0058 1840000000-E 665  7,660 LF  0.75 5745.00 2.55 19533.00 0.95  7277.00MILLED RUMBLE STRIPS

0059 2022000000-E 815  224 CY  7.61 1704.64 33.00 7392.00 29.15  6529.60SUBDRAIN EXCAVATION

0060 2026000000-E 815  1,000 SY  3.56 3560.00 9.80 9800.00 2.85  2850.00GEOTEXTILE FOR SUBSURF DRNS

0061 2036000000-E 815  168 CY  78.83 13243.44 60.00 10080.00 110.00  18480.00SUBDRAIN COARSE AGGREGATE

0062 2044000000-E 815  1,000 LF  4.15 4150.00 16.30 16300.00 12.80  12800.006" PERF SUBDRN PIPE

0063 2070000000-N 815  2 EA  366.21 732.42 381.00 762.00 1010.00  2020.00SUBDRN PIPE OUTLET

0064 2077000000-E 815  12 LF  26.97 323.64 43.50 522.00 71.00  852.006" OUTLET PIPE

0065 2190000000-N 828  8 EA  521.92 4175.36 578.00 4624.00 830.00  6640.00TEMP STL PLT COVER FOR MDS

0066 2253000000-E 840 2.538 CY  891.81 2263.41 1372.00 3482.14 3430.00  8705.34PIPE COLLARS

0067 2275000000-E SP   3 CY  286.53 859.59 940.00 2820.00 394.00  1182.00FLOWABLE FILL

0068 2286000000-N 840  84 EA  1424.59 119665.56 2382.00 200088.00 2625.00  220500.00MASNRY DRAINAGE STRUCT

0069 2308000000-E 840  91 LF  250.00 22750.00 861.00 78351.00 312.00  28392.00MASNRY DRAINAGE STRUCT

0070 2364000000-N 840  14 EA  728.45 10198.30 715.00 10010.00 1465.00  20510.00FRAME W/2GRTS 840.16 STD

0071 2364200000-N 840  24 EA  745.57 17893.68 606.00 14544.00 1375.00  33000.00FRAME W/2GRTS 840.20 STD

0072 2365000000-N 840  7 EA  639.64 4477.48 728.00 5096.00 1365.00  9555.00FRAME W/2GRTS 840.22 STD

0073 2366000000-N 840  2 EA  746.63 1493.26 737.00 1474.00 1375.00  2750.00FRAME W/2GRTS 840.24 STD
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0074 2374000000-N 840  4 EA  772.32 3089.28 768.09 3072.36 985.00  3940.00FRAME-GRT-HD 840.03 **
(E)

0075 2374000000-N 840  8 EA  790.51 6324.08 792.00 6336.00 995.00  7960.00FRAME-GRT-HD 840.03 **
(F)

0076 2374000000-N 840  13 EA  790.51 10276.63 792.00 10296.00 995.00  12935.00FRAME-GRT-HD 840.03 **
(G)

0077 2396000000-N 840  11 EA  633.22 6965.42 597.00 6567.00 545.00  5995.00FRAME W/COVER STD 840.54

0078 2407000000-N 840  12 EA  1506.34 18076.08 1976.00 23712.00 1745.00  20940.00STL FRAM W/ 2 GTR, STD 840.37

0079 2451000000-N 852  8 EA  1100.00 8800.00 1197.00 9576.00 1740.00  13920.00CONC TRANS SECT FOR DROP INLET

0080 2549000000-E 846  6,750 LF  20.00 135000.00 26.00 175500.00 22.35  150862.502'-6" CONC CURB & GUTTER

0081 2556000000-E 846  1,380 LF  27.50 37950.00 34.00 46920.00 30.75  42435.00SHOULDER BERM GUTTER

0082 2570000000-N SP   1 EA  2000.00 2000.00 4800.00 4800.00 2795.00  2795.00MODIFIED CONCRETE FLUME

0083 2577000000-E 846  1,190 LF  35.00 41650.00 42.00 49980.00 39.12  46552.80CONC EXPRESSWAY GUTTER

0084 2605000000-N 848  1 EA  3000.00 3000.00 3304.00 3304.00 3350.00  3350.00CONCRETE CURB RAMP

0085 2655000000-E 852  3,600 SY  90.00 324000.00 97.00 349200.00 100.00  360000.005" MONO CONC ISLDS (KEY IN)

0086 2703000000-E 854  480 LF  118.55 56904.00 129.00 61920.00 165.00  79200.00CONC BARRIER TYPE ******
(T)

0087 2717000000-E 854  187 LF  206.90 38690.30 225.00 42075.00 225.00  42075.00VAR HT CONC BARRIER *******
(T1)

0088 2717000000-E 854  128 LF  465.35 59564.80 506.00 64768.00 280.00  35840.00VAR HT CONC BARRIER *******
(T2)

0089 2724000000-E 857  45 LF  95.00 4275.00 89.00 4005.00 73.15  3291.75PC REINF BARRIER SNGL FC

0090 2800000000-N 858  4 EA  500.00 2000.00 1267.00 5068.00 900.00  3600.00ADJ CATCH BASINS

0091 2815000000-N 858  1 EA  750.00 750.00 1268.00 1268.00 968.00  968.00ADJ DROP INLETS

0092 2845000000-N 858  4 EA  3000.00 12000.00 807.00 3228.00 180.00  720.00ADJ METER OR VALVE BOXES

0093 2860000000-N 859  1 EA  1339.66 1339.66 1877.00 1877.00 1470.00  1470.00CONVERT CB TO JB

0094 2875000000-N 859  3 EA  1339.69 4019.07 1877.00 5631.00 1200.00  3600.00CONVERT CB TO DI

0095 2893000000-N 859  3 EA  1339.69 4019.07 1877.00 5631.00 1200.00  3600.00CONVERT CB TO JB W/MH

0096 3000000000-N SP   2 EA  16400.00 32800.00 17114.00 34228.00 17595.00  35190.00IMPACT ATTEN TYPE 350

0097 3030000000-E 862  9,300 LF  15.80 146940.00 17.00 158100.00 17.50  162750.00STL BM GUARDRAIL

0098 3045000000-E 862 187.5 LF  17.20 3225.00 20.00 3750.00 20.10  3768.75SBGR SHOP CURVED

0099 3105000000-N 862  2 EA  125.00 250.00 163.00 326.00 167.00  334.00SBGR TERM SECT

0100 3150000000-N 862  10 EA  45.00 450.00 35.00 350.00 35.77  357.70ADDIT GUARDRAIL POSTS

0101 3195000000-N 862  1 EA  550.00 550.00 544.00 544.00 560.00  560.00GR ANCHOR TYPE AT-1

0102 3210000000-N 862  3 EA  550.00 1650.00 647.00 1941.00 665.00  1995.00GR ANCHOR TYPE CAT-1

0103 3270000000-N SP   8 EA  1900.00 15200.00 2148.00 17184.00 2205.00  17640.00GR ANCHOR TYPE 350

0104 3317000000-N 862  3 EA  1520.00 4560.00 1686.00 5058.00 1730.00  5190.00GR ANCHOR TYPE B-77

0105 3360000000-E 863 1,212.5 LF  1.00 1212.50 1.10 1333.75 1.15  1394.38REMOVE EXISTING GUARDRAIL

0106 3533000000-E 866  2,510 LF  7.25 18197.50 7.90 19829.00 15.00  37650.00CHN LK FENCE **" FABRIC
(60")

0107 3533000000-E 866  3,180 LF  9.50 30210.00 10.50 33390.00 16.75  53265.00CHN LK FENCE **" FABRIC
(72")
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0108 3539000000-E 866  208 EA  58.00 12064.00 63.00 13104.00 92.75  19292.00MET LINE PST **" CL FEN
(60")

0109 3539000000-E 866  262 EA  68.00 17816.00 74.00 19388.00 100.50  26331.00MET LINE PST **" CL FEN
(72")

0110 3545000000-E 866  32 EA  125.00 4000.00 136.00 4352.00 175.00  5600.00MET TERM PST **" CL FEN
(60")

0111 3545000000-E 866  12 EA  170.00 2040.00 185.00 2220.00 190.00  2280.00MET TERM PST **" CL FEN
(72")

0112 3628000000-E 876  250 TON 38.70 9675.00 50.00 12500.00 96.75  24187.50RIP RAP, CLASS I

0113 3635000000-E 876  850 TON 43.70 37145.00 58.00 49300.00 86.30  73355.00RIP RAP, CLASS II

0114 3642000000-E 876  250 TON 38.70 9675.00 50.00 12500.00 85.00  21250.00RIP RAP, CLASS A

0115 3649000000-E 876  500 TON 38.70 19350.00 50.00 25000.00 61.60  30800.00RIP RAP, CLASS B

0116 3656000000-E 876  5,435 SY  2.39 12989.65 2.95 16033.25 2.35  12772.25GEOTEXTILE FOR DRAINGE

0117 3659000000-N SP   3 EA  1474.23 4422.69 2798.00 8394.00 4860.00  14580.00PREFORMED SCOUR HOLES

0118 4048000000-E 902  2 CY  10.00 20.00 10.88 21.76 11.15  22.30REINF CONC FOUNDTN

0119 4054000000-E 902  1 CY  10.00 10.00 11.00 11.00 11.15  11.15PLN CONC FOUNDTN

0120 4057000000-E SP   66 CY  1000.00 66000.00 1088.00 71808.00 1115.00  73590.00OVERHEAD FOOTING

0121 4060000000-E 903  1,326 LB  7.00 9282.00 7.60 10077.60 7.85  10409.10SUPPORT, BREAKAWAY STL BM

0122 4066000000-E 903  1,547 LB  6.00 9282.00 6.50 10055.50 6.70  10364.90SUPPORTS, SIMPLE STL BM

0123 4072000000-E 903  1,500 LF  7.00 10500.00 7.60 11400.00 7.85  11775.00SUPPORT, 3-LB STL U-CHAN

0124 4082100000-N SP  Lump Sum 33500.00 36402.00  37450.00SUPPORT, OVRHD SIGN STR ****
(16+50 -Y1-)

0125 4082100000-N SP  Lump Sum 22000.00 23906.00  24600.00SUPPORT, OVRHD SIGN STR ****
(27+40 -Y1-)

0126 4082100000-N SP  Lump Sum 54000.00 58742.00  60330.00SUPPORT, OVRHD SIGN STR ****
(32+62 -Y1-)

0127 4082100000-N SP  Lump Sum 31000.00 33722.00  34635.00SUPPORT, OVRHD SIGN STR ****
(49+42 -L-)

0128 4082100000-N SP  Lump Sum 29500.00 32091.00  32956.00SUPPORT, OVRHD SIGN STR ****
(7+30 -Y1-)

0129 4096000000-N 904  3 EA  100.00 300.00 109.00 327.00 112.00  336.00SIGN ERECTION, TYPE D

0130 4102000000-N 904  66 EA  75.00 4950.00 82.00 5412.00 83.80  5530.80SIGN ERECTION, TYPE E

0131 4108000000-N 904  13 EA  85.00 1105.00 93.00 1209.00 94.95  1234.35SIGN ERECTION, TYPE F

0132 4109000000-N 904  6 EA  800.00 4800.00 870.00 5220.00 895.00  5370.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0133 4110000000-N 904  6 EA  800.00 4800.00 870.00 5220.00 895.00  5370.00SIGN ERECTION, TYPE *** (GRD MTD)
(A/B)

0134 4116100000-N 904  2 EA  400.00 800.00 435.00 870.00 450.00  900.00SIGN ERECT, RELOC ** GRD MTD
(A)

0135 4116100000-N 904  2 EA  150.00 300.00 163.00 326.00 165.00  330.00SIGN ERECT, RELOC ** GRD MTD
(D)

0136 4138000000-N 907  2 EA  500.00 1000.00 544.00 1088.00 560.00  1120.00DISPOSE SUPPORT, STL BM

0137 4152000000-N 907  3 EA  500.00 1500.00 544.00 1632.00 560.00  1680.00DISPOSE SIGN SYST STL BM

0138 4155000000-N 907  45 EA  1.00 45.00 1.10 49.50 1.15  51.75DISPOSE SIGN SYST U-CHAN

0139 4192000000-N 907  2 EA  903.00 1806.00 982.00 1964.00 1000.00  2000.00DISPOSE SUPPORT, U-CHAN
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0140 4234000000-N 907  6 EA  50.00 300.00 54.00 324.00 55.85  335.10DISPOSE SIGN, A OR B (OVRHD)

0141 4251000000-N 907  3 EA  350.00 1050.00 381.00 1143.00 392.00  1176.00DISPOSE LIGHT SYSTEM

0142 4263000000-N 907  3 EA  350.00 1050.00 381.00 1143.00 392.00  1176.00DISPOSE WALKWAY

0143 4273000000-N 907  1 EA  500.00 500.00 544.00 544.00 560.00  560.00GENERIC SIGNING ITEM (EA) 907
DISPOSAL OF SIGN SYSTEM ON    SPAN WIRE

0144 4360000000-N SP   12 EA  50.00 600.00 54.00 648.00 55.85  670.20GENERIC SIGNING ITEM (EA)
CUTTING OF SIGN HANGERS, OVER-HEAD

0145 4400000000-E 1110  769 SF  6.50 4998.50 18.00 13842.00 7.25  5575.25WORK ZONE SIGNS (STAT)

0146 4405000000-E 1110  1,021 SF  8.50 8678.50 21.50 21951.50 9.45  9648.45WORK ZONE SIGNS (PORT)

0147 4410000000-E 1110  100 SF  7.00 700.00 24.50 2450.00 7.85  785.00WORK ZONE SIGNS (BARR)

0148 4415000000-N 1115  6 EA  1900.00 11400.00 3406.00 20436.00 4580.00  27480.00FLASHING ARROW BOARD

0149 4420000000-N 1120  4 EA  8600.00 34400.00 15035.00 60140.00 9600.00  38400.00PORTABLE CHANGE MSG SIGN

0150 4422000000-N 1120  6 DAY 45.00 270.00 1068.00 6408.00 325.00  1950.00PORT CHANGE MSG SIGN (SHORT TERM)

0151 4430000000-N 1130  293 EA  53.41 15649.13 80.00 23440.00 51.00  14943.00DRUMS

0152 4435000000-N 1135  181 EA  32.22 5831.82 30.00 5430.00 19.00  3439.00CONES

0153 4445000000-E 1145  264 LF  20.00 5280.00 50.00 13200.00 22.35  5900.40BARRICADES (TYPE III)

0154 4455000000-N 1150  90 DAY 203.33 18299.70 296.00 26640.00 390.00  35100.00FLAGGER

0155 4465000000-N 1160  2 EA  4200.00 8400.00 16028.00 32056.00 4695.00  9390.00TEMPORARY CRASH CUSHIONS

0156 4480000000-N 1165  4 EA  2800.00 11200.00 15153.00 60612.00 76415.00  305660.00TMA

0157 4485000000-E 1170  2,810 LF  18.00 50580.00 32.00 89920.00 20.10  56481.00PORT CONC BARRIER

0158 4510000000-N SP   240 HR  35.00 8400.00 77.00 18480.00 55.85  13404.00LAW ENFORCEMENT

0159 4516000000-N 1180  181 EA  50.60 9158.60 61.00 11041.00 34.40  6226.40SKINNY DRUM

0160 4650000000-N 1251  239 EA  7.00 1673.00 20.00 4780.00 7.85  1876.15TEMP RAISED PVMT MRKS

0161 4700000000-E 1205  500 LF  3.00 1500.00 5.45 2725.00 3.36  1680.0012"WIDE THERMO 90 MILS

0162 4710000000-E 1205  1,300 LF  7.00 9100.00 10.35 13455.00 7.85  10205.0024"WIDE THERMO 120 MILS

0163 4721000000-E 1205  22 EA  150.00 3300.00 190.00 4180.00 165.00  3630.00THERMO PVT MKG CHARACTER 120

0164 4725000000-E 1205  137 EA  150.00 20550.00 158.00 21646.00 165.00  22605.00THERMO PVT SYMBOL 90MILS

0165 4810000000-E 1205  45,521 LF  0.26 11835.46 0.55 25036.55 0.30  13656.30PAINT PVMT MARKINGS 4"

0166 4815000000-E 1205  19,989 LF  0.29 5796.81 0.80 15991.20 0.30  5996.70PAINT PVMT MARKINGS 6"

0167 4820000000-E 1205  1,209 LF  1.00 1209.00 1.60 1934.40 1.15  1390.35PAINT PVMT MARKINGS 8"

0168 4825000000-E 1205  1,490 LF  1.00 1490.00 2.20 3278.00 1.15  1713.50PAINT PVMT MARKINGS 12"

0169 4835000000-E 1205  1,360 LF  3.00 4080.00 3.80 5168.00 3.35  4556.00PAINT PVT MKG LINES 24"

0170 4840000000-N 1205  8 EA  65.00 520.00 54.00 432.00 72.60  580.80PAINT PVT MKG CHARACTER

0171 4845000000-N 1205  198 EA  65.00 12870.00 54.00 10692.00 72.60  14374.80PAINT PVT MKG SYMBOL

0172 4847000000-E 1205  30,925 LF  0.75 23193.75 1.65 51026.25 0.85  26286.25POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0173 4847100000-E 1205  13,650 LF  1.00 13650.00 2.20 30030.00 1.10  15015.00POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0174 4847110000-E 1205  1,700 LF  1.60 2720.00 4.65 7905.00 1.80  3060.00POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0175 4847120000-E 1205  1,500 LF  2.00 3000.00 4.89 7335.00 2.25  3375.00POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)
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0176 4850000000-E 1205  23,738 LF  0.80 18990.40 0.90 21364.20 0.90  21364.20LINE REMOVAL 4" WIDE

0177 4855000000-E 1205  19,671 LF  0.85 16720.35 0.90 17703.90 0.95  18687.45LINE REMOVAL 6" WIDE

0178 4860000000-E 1205  290 LF  2.00 580.00 3.25 942.50 2.25  652.50LINE REMOVAL 8" WIDE

0179 4870000000-E 1205  306 LF  4.00 1224.00 4.30 1315.80 4.50  1377.00LINE REMOVAL 24" WIDE

0180 4875000000-N 1205  55 EA  75.00 4125.00 163.00 8965.00 83.80  4609.00REMOVAL OF SYMBL & CHARAC

0181 4895000000-N SP   2 EA  3500.00 7000.00 3807.00 7614.00 3910.00  7820.00GENERIC PAVEMENT MARKING ITEM (EA)
IN LANE ROUTE SHIELDS

0182 4905000000-N 1253  950 EA  28.00 26600.00 33.00 31350.00 31.30  29735.00SNOWPLB PVMT MRKER

0183 4955000000-N 1264  3 EA  200.00 600.00 218.00 654.00 55.90  167.70OBJECT MARKERS (END OF RD)

0184 5005000000-E 1401  1 EA  15350.00 15350.00 17824.00 17824.00 17150.00  17150.0080' HIGH MOUNT STANDARD

0185 5010000000-E 1401  2 EA  17225.00 34450.00 21174.00 42348.00 19250.00  38500.00100' HIGH MOUNT STANDARD

0186 5015000000-E 1401  3 EA  21000.00 63000.00 25466.00 76398.00 23450.00  70350.00120' HIGH MOUNT STANDARD

0187 5020000000-N 1401  1 EA  5185.00 5185.00 5482.00 5482.00 5800.00  5800.00PORTABLE DRIVE UNIT

0188 5025000000-E SP   42 CY  735.00 30870.00 1180.00 49560.00 820.00  34440.00HIGH MOUNT FOUNDATIONS

0189 5070000000-N 1405  4 EA  585.00 2340.00 1055.00 4220.00 654.00  2616.00STD FOUNDAT ***********
(R1)

0190 5070000000-N 1405  2 EA  660.00 1320.00 1159.00 2318.00 740.00  1480.00STD FOUNDAT ***********
(R2)

0191 5120000000-N 1407  1 EA  1465.00 1465.00 1175.00 1175.00 1650.00  1650.00SERVICE POLE ************
(30' CLASS 4)

0192 5125000000-E 1407  25 LF  30.00 750.00 71.00 1775.00 33.50  837.50SERVICE LATERAL *********
(3 #1/0 USE)

0193 5145000000-N 1408  1 EA  12150.00 12150.00 14180.00 14180.00 13575.00  13575.00LITE CNTRL RW************
(240/480 V)

0194 5155000000-E 1409  280 LF  6.50 1820.00 5.80 1624.00 7.25  2030.00ELECT DUCT BD, SIZE *****
(2")

0195 5155000000-E 1409  190 LF  7.75 1472.50 7.00 1330.00 8.65  1643.50ELECT DUCT BD, SIZE *****
(3")

0196 5160000000-E 1409  560 LF  13.75 7700.00 13.00 7280.00 15.35  8596.00ELECT DUCT JA, SIZE *****
(2")

0197 5160000000-E 1409  255 LF  16.25 4143.75 15.00 3825.00 18.16  4630.80ELECT DUCT JA, SIZE *****
(3")

0198 5160000000-E 1409  230 LF  19.75 4542.50 18.00 4140.00 22.00  5060.00ELECT DUCT JA, SIZE *****
(4")

0199 5180000000-E 1410  700 LF  4.25 2975.00 3.45 2415.00 4.75  3325.00**-#4 W/G FEEDER CIRCUIT
(2)

0200 5205000000-E 1410  3,380 LF  7.15 24167.00 7.50 25350.00 8.00  27040.00**-#8 W/G FEEDR N *****"
(2, 1-1/2")

0201 5215000000-E 1410  4,990 LF  9.05 45159.50 8.80 43912.00 10.00  49900.00**-#4 W/G FEEDER N *****"
(2, 1-1/2")

0202 5260000000-N SP  Lump Sum 8095.00 5972.00  9045.00GENERIC LIGHTING ITEM (LS)
UNDERPASS CIRCUITRY (AT I-85/US-321 INTERCHANGE)

0203 5270000000-N SP   12 EA  1950.00 23400.00 2083.00 24996.00 2180.00  26160.00GENERIC LIGHTING ITEM (EA)
100' HIGH MOUNT LUMINAIRE -   LED

0204 5270000000-N SP   24 EA  1950.00 46800.00 2083.00 49992.00 2180.00  52320.00GENERIC LIGHTING ITEM (EA)
120' HIGH MOUNT LUMINAIRE -   LED
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0205 5270000000-N SP   8 EA  1450.00 11600.00 1495.00 11960.00 1617.00  12936.00GENERIC LIGHTING ITEM (EA)
80' HIGH MOUNT LUMINAIRE - LED

0206 5270000000-N SP   11 EA  300.00 3300.00 321.00 3531.00 335.00  3685.00GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES PC18

0207 5270000000-N SP   3 EA  575.00 1725.00 745.00 2235.00 645.00  1935.00GENERIC LIGHTING ITEM (EA)
ELECTRICAL JUNCTION BOXES PC36

0208 5270000000-N SP   6 EA  2650.00 15900.00 3160.00 18960.00 2960.00  17760.00GENERIC LIGHTING ITEM (EA)
LIGHT STANDARD, MTLT 45' SA,  15' ARM

0209 5270000000-N SP   6 EA  570.00 3420.00 636.00 3816.00 635.00  3810.00GENERIC LIGHTING ITEM (EA)
ROADWAY LIGHT STANDARD LUMINAIRE - 285W LED

0210 5270000000-N SP   12 EA  965.00 11580.00 571.00 6852.00 1080.00  12960.00GENERIC LIGHTING ITEM (EA)
UNDERPASS LUMINARIES (WM)

0211 5319000000-E 1505  5 CY  700.00 3500.00 778.00 3890.00 280.00  1400.00CL B CONC FOR ENCAS LINE

0212 5325800000-E 1510  332 LF  330.00 109560.00 543.00 180276.00 370.00  122840.008" WATER LINE

0213 5326200000-E 1510  98 LF  1000.00 98000.00 652.00 63896.00 1115.00  109270.0012" WATER LINE

0214 5327400000-E 1510  824 LF  280.00 230720.00 869.00 716056.00 312.00  257088.0024" WATER LINE

0215 5329000000-E SP   3,735 LB  9.00 33615.00 14.00 52290.00 10.00  37350.00DI H2O PIPE FITTINGS

0216 5546000000-E 1515  2 EA  1600.00 3200.00 3803.00 7606.00 1780.00  3560.008" VALVE

0217 5559400000-E 1515  1 EA  12200.00 12200.00 17385.00 17385.00 13630.00  13630.0024" VALVE

0218 5648000000-N 1515  3 EA  9100.00 27300.00 2717.00 8151.00 10165.00  30495.00RELOCATE WATER METER

0219 5649000000-N 1515  1 EA  4500.00 4500.00 1629.87 1629.87 5030.00  5030.00RECONNECT WATER METER

0220 5672000000-N 1515  3 EA  9000.00 27000.00 8693.00 26079.00 10000.00  30000.00RELOCATE FIRE HYDRANT

0221 5691300000-E 1520  295 LF  170.00 50150.00 733.00 216235.00 190.00  56050.008" SANITARY GRAVITY SEWER

0222 5691900000-E 1520  1,264 LF  440.00 556160.00 1059.00 1338576.00 495.00  625680.0024" SANITARY GRAVITY SEWER

0223 5709600000-E 1520  701 LF  117.00 82017.00 608.00 426208.00 130.00  91130.0012" FORCE MAIN SEWER

0224 5768000000-N 1520  1 EA  1250.00 1250.00 1739.00 1739.00 1400.00  1400.00SANITARY SEWER CLEAN-OUT

0225 5769000000-E SP   2,280 LB  8.00 18240.00 7.62 17373.60 8.95  20406.00DI SEWER PIPE FITTINGS

0226 5775000000-E 1525  11 EA  1950.00 21450.00 7063.00 77693.00 2180.00  23980.004' DIA UTILITY MANHOLE

0227 5781000000-E 1525  67 LF  340.00 22780.00 543.00 36381.00 380.00  25460.00UTILITY MANHOLE WALL, 4' DIA

0228 5801000000-E 1530  686 LF  35.00 24010.00 49.00 33614.00 39.12  26836.32ABANDON 8" UTILITY PIPE

0229 5804000000-E 1530  1,015 LF  45.00 45675.00 59.00 59885.00 50.30  51054.50ABANDON 12" UTILITY PIPE

0230 5811000000-E 1530  415 LF  60.00 24900.00 71.00 29465.00 67.00  27805.00ABANDON 18" UTILITY PIPE

0231 5813000000-E 1530  1,513 LF  73.50 111205.50 82.00 124066.00 82.10  124217.30ABANDON 24" UTILITY PIPE

0232 5815000000-N 1530  3 EA  4100.00 12300.00 923.00 2769.00 4580.00  13740.00REMOVE WATER METER

0233 5816000000-N 1530  7 EA  600.00 4200.00 1630.00 11410.00 670.00  4690.00ABANDON UTILITY MANHOLE

0234 5836400000-E 1540  708 LF  337.00 238596.00 388.00 274704.00 380.00  269040.0036" ENCASEMENT PIPE

0235 5872400000-E 1550  348 LF  1007.96 350770.08 1315.00 457620.00 1185.00  412380.0036" TRENCHLESS INSTALL (IN SOIL)

0236 5872410000-E 1550  116 LF  1999.00 231884.00 2391.00 277356.00 2370.00  274920.0036" TRENCHLESS INSTALL (NOT IN SOIL)

0237 5882000000-N SP   5 EA  150.00 750.00 12278.00 61390.00 168.00  840.00GENERIC UTILITY ITEM (EA)
SEAL SANITARY SEWER MANHOLE

0238 5888000000-E SP   315 LF  4.00 1260.00 66.00 20790.00 4.50  1417.50GENERIC UTILITY ITEM (LF)
POLYETHYLENE ENCASEMENT (POLY WRAP)
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0239 5889000000-E 1510  100 LF  4.00 400.00 66.00 6600.00 4.50  450.00GENERIC UTILITY ITEM (LF) 1510
POLYETHYLENE ENCASEMENT (WATER LINE)

0240 6000000000-E 1605  16,500 LF  1.80 29700.00 2.30 37950.00 2.15  35475.00TEMPORARY SILT FENCE

0241 6006000000-E 1610  765 TON 41.38 31655.70 49.00 37485.00 73.15  55959.75EROS CONTRL STONE CL A

0242 6009000000-E 1610  2,595 TON 41.38 107381.10 49.00 127155.00 71.95  186710.25EROS CONTRL STONE CL B

0243 6012000000-E 1610  1,725 TON 39.38 67930.50 50.00 86250.00 66.40  114540.00SEDIMENT CONTROL STONE

0244 6015000000-E 1615  39 ACR 900.00 35100.00 979.00 38181.00 1000.00  39000.00TEMPORARY MULCHING

0245 6018000000-E 1620  2,300 LB  4.00 9200.00 4.35 10005.00 4.50  10350.00SEED FOR TEMP SEEDING

0246 6021000000-E 1620  13 TON 1200.00 15600.00 1306.00 16978.00 1340.00  17420.00FERT FOR TEMP SEEDING

0247 6024000000-E 1622  2,225 LF  15.93 35444.25 12.00 26700.00 19.41  43187.25TEMPORARY SLOPE DRAINS

0248 6029000000-E SP   1,600 LF  1.10 1760.00 2.10 3360.00 2.15  3440.00SAFETY FENCE

0249 6030000000-E 1630  4,040 CY  10.58 42743.20 10.00 40400.00 38.30  154732.00SILT EXCAVATION

0250 6036000000-E 1631  17,500 SY  1.50 26250.00 1.65 28875.00 1.70  29750.00MATTING FOR EROS CONTROL

0251 6037000000-E SP   450 SY  3.25 1462.50 3.50 1575.00 3.65  1642.50COIR FIBER MAT

0252 6038000000-E SP   4,300 SY  3.00 12900.00 3.25 13975.00 3.35  14405.00PERM SOIL REINF MAT

0253 6042000000-E 1632  2,900 LF  3.00 8700.00 9.00 26100.00 9.50  27550.001/4" HARDWARE CLOTH

0254 6045000000-E SP   930 LF  100.00 93000.00 176.00 163680.00 300.00  279000.00**" TEMPORARY PIPE
(54")

0255 6045000000-E SP   570 LF  150.00 85500.00 185.00 105450.00 300.00  171000.00**" TEMPORARY PIPE
(60")

0256 6070000000-N 1639  3 EA  500.00 1500.00 800.00 2400.00 2340.00  7020.00SPECIAL STILLING BASINS

0257 6071010000-E SP   1,650 LF  4.00 6600.00 13.58 22407.00 14.00  23100.00WATTLE

0258 6071020000-E SP   870 LB  12.00 10440.00 10.90 9483.00 5.60  4872.00POLYACRYLAMIDE (PAM)

0259 6071030000-E 1640  1,300 LF  8.00 10400.00 9.24 12012.00 9.50  12350.00COIR FIBER BAFFLE

0260 6071050000-E SP   5 EA  1767.88 8839.40 1384.00 6920.00 1230.00  6150.00**" SKIMMER
(1-1/2")

0261 6071050000-E SP   1 EA  1821.38 1821.38 1514.00 1514.00 1230.00  1230.00**" SKIMMER
(2")

0262 6084000000-E 1660  39 ACR 1500.00 58500.00 1632.00 63648.00 1675.00  65325.00SEEDING AND MULCHING

0263 6087000000-E 1660 19.5 ACR 95.00 1852.50 103.00 2008.50 100.00  1950.00MOWING

0264 6090000000-E 1661  400 LB  4.00 1600.00 4.35 1740.00 4.50  1800.00SEED FOR REPAIR SEEDING

0265 6093000000-E 1661 1.25 TON 1800.00 2250.00 1558.00 1947.50 2010.00  2512.50FERT FOR REPAIR SEEDING

0266 6096000000-E 1662  900 LB  4.00 3600.00 4.35 3915.00 4.50  4050.00SEED FOR SUPP SEEDING

0267 6108000000-E 1665 26.75 TON 1100.00 29425.00 1196.00 31993.00 1230.00  32902.50FERTILIZER TOPDRESSING

0268 6111000000-E SP   230 LF  65.00 14950.00 75.00 17250.00 60.00  13800.00IMPERVIOUS DIKE

0269 6114500000-N 1667  10 MHR 35.00 350.00 38.00 380.00 39.00  390.00SPECIALIZED HAND MOWING

0270 6117000000-N SP   25 EA  150.00 3750.00 163.00 4075.00 168.00  4200.00RESPONSE FOR EROS CONTROL

0271 6123000000-E 1670  1 ACR 1200.00 1200.00 1305.00 1305.00 1340.00  1340.00REFORESTATION

0272 6132000000-N SP   6 EA  271.22 1627.32 3464.00 20784.00 380.00  2280.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0273 6132000000-N SP   80 EA  172.77 13821.60 226.00 18080.00 48.30  3864.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
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0274 6132000000-N SP   200 EA  119.27 23854.00 174.00 34800.00 60.35  12070.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0275 7048500000-E 1705  5 EA  625.00 3125.00 919.00 4595.00 698.00  3490.0016" PEDEST SIG HEAD 1 SEC W/CD

0276 7060000000-E 1705  9,130 LF  1.05 9586.50 2.00 18260.00 1.15  10499.50SIGNAL CABLE

0277 7120000000-E 1705  69 EA  650.00 44850.00 789.00 54441.00 725.00  50025.00VEHICLE SIGNAL HD (12", 3 SECT)

0278 7132000000-E 1705  3 EA  815.00 2445.00 1028.00 3084.00 910.00  2730.00VEHICLE SIGNAL HD (12", 4 SECT)

0279 7252000000-E 1710  890 LF  5.55 4939.50 2.80 2492.00 6.20  5518.00MESSENGER CABLE (1/4")

0280 7264000000-E 1710  1,240 LF  6.95 8618.00 3.00 3720.00 7.75  9610.00MESSENGER CABLE (3/8")

0281 7279000000-E 1715  2,360 LF  0.45 1062.00 0.85 2006.00 0.50  1180.00TRACER WIRE

0282 7300000000-E 1715  2,430 LF  5.25 12757.50 6.75 16402.50 6.00  14580.00UNPAVED TRENCH (***********)
(1, 2")

0283 7300000000-E 1715  320 LF  8.00 2560.00 7.95 2544.00 8.95  2864.00UNPAVED TRENCH (***********)
(2, 2")

0284 7300000000-E 1715  60 LF  15.75 945.00 12.71 762.60 17.60  1056.00UNPAVED TRENCH (***********)
(4, 2")

0285 7300100000-E 1715  1,410 LF  5.65 7966.50 5.45 7684.50 6.30  8883.00UNPAVED TRENCH TEMP LEADIN

0286 7301000000-E 1715  2,330 LF  11.25 26212.50 12.98 30243.40 12.50  29125.00DIRECT DRILL (***********)
(1, 2")

0287 7301000000-E 1715  990 LF  13.50 13365.00 16.30 16137.00 15.00  14850.00DIRECT DRILL (***********)
(2, 2")

0288 7324000000-N 1716  31 EA  275.00 8525.00 321.00 9951.00 300.00  9300.00JUNCTION BOX (STANDARD SIZE)

0289 7348000000-N 1716  16 EA  495.00 7920.00 543.00 8688.00 553.25  8852.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0290 7360000000-N 1720  9 EA  750.00 6750.00 1115.00 10035.00 840.00  7560.00WOOD POLE

0291 7372000000-N 1721  24 EA  355.00 8520.00 457.00 10968.00 400.00  9600.00GUY ASSEMBLY

0292 7396000000-E 1722  1 EA  135.00 135.00 288.00 288.00 150.00  150.001/2" RISER WITH WEATHERHEAD

0293 7420000000-E 1722  11 EA  375.00 4125.00 615.00 6765.00 420.00  4620.002" RISER WITH WEATHERHEAD

0294 7430000000-N 1722  2 EA  240.00 480.00 106.00 212.00 268.00  536.00HEAT SHRINK TUB KIT

0295 7432000000-E 1722  3 EA  300.00 900.00 598.00 1794.00 335.00  1005.002" RISER WITH TUBING

0296 7444000000-E 1725  11,790 LF  6.15 72508.50 7.00 82530.00 7.00  82530.00INDUCTIVE LOOP SAWCUT

0297 7456000000-E 1726  24,930 LF  1.00 24930.00 1.40 34902.00 1.15  28669.50LEAD-IN CABLE(********)
(14-2)

0298 7516000000-E 1730  7,240 LF  1.75 12670.00 2.44 17665.60 2.00  14480.00COMMUNICATIONS CABLE (** FIBER)
(24")

0299 7528000000-E 1730  2,920 LF  1.50 4380.00 2.44 7124.80 1.70  4964.00DROP CABLE

0300 7540000000-N 1731  5 EA  1050.00 5250.00 1398.00 6990.00 1175.00  5875.00SPLICE ENCLOSURE

0301 7541000000-N 1731  1 EA  795.00 795.00 1338.00 1338.00 888.00  888.00MOD SPLICE ENCLOSURE

0302 7552000000-N 1731  6 EA  925.00 5550.00 1223.00 7338.00 1035.00  6210.00INTERCONNECT CENTER

0303 7564000000-N 1732  6 EA  2000.00 12000.00 2856.00 17136.00 2235.00  13410.00FIBER-OPTIC TRANS DROP/REP

0304 7566000000-N 1733  14 EA  60.00 840.00 106.00 1484.00 67.00  938.00DELINEATOR MARKER

0305 7575142060-N SP   5 EA  1125.00 5625.00 707.00 3535.00 1250.00  6250.00MOD RADIO INSTALL

0306 7575180000-N 1735  10 EA  150.00 1500.00 402.00 4020.00 167.00  1670.00CABLE TRANSFER

0307 7588000000-N SP   11 EA  10750.00 118250.00 12162.00 133782.00 12000.00  132000.00SGNL MAST ARM WITH METAL POLE

0308 7590000000-N SP   1 EA  9250.00 9250.00 10536.00 10536.00 10350.00  10350.00DBL MAST ARM WITH METAL POLE
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0309 7613000000-N SP   12 EA  1165.00 13980.00 1159.00 13908.00 1300.00  15600.00SOIL TEST

0310 7614100000-E SP   72 CY  735.00 52920.00 1153.00 83016.00 820.00  59040.00DRILLED PIER FOUND

0311 7631000000-N SP   12 EA  100.00 1200.00 71.00 852.00 112.00  1344.00MAST ARM W/ MTL POLE DES

0312 7636000000-N 1745  25 EA  335.00 8375.00 381.00 9525.00 375.00  9375.00SIGN FOR SIGNALS

0313 7642100000-N 1743  2 EA  1135.00 2270.00 1452.00 2904.00 1270.00  2540.00TYPE I POST W/ FOUNDATION

0314 7642200000-N 1743  2 EA  1225.00 2450.00 1887.00 3774.00 1368.00  2736.00TYPE II PED W/ FOUNDATION

0315 7642300000-N 1743  1 EA  3115.00 3115.00 3665.00 3665.00 3480.00  3480.00TYPE III PED W/ FOUNDATION

0316 7684000000-N 1750  4 EA  945.00 3780.00 1702.00 6808.00 1050.00  4200.00SIGNAL CABINET FOUNDATION

0317 7756000000-N 1751  6 EA  11775.00 70650.00 13945.00 83670.00 13155.00  78930.00CONTLR WITH CBNT, 2070L BASE MTD

0318 7780000000-N 1751  31 EA  100.00 3100.00 163.00 5053.00 115.00  3565.00DETECTOR CARD (TYPE 2070L)

0319 7901000000-N 1753  6 EA  385.00 2310.00 332.00 1992.00 430.00  2580.00CABINET BASE EXTENDER

0320 7960000000-N SP   2 EA  450.00 900.00 1104.00 2208.00 502.00  1004.00METAL POLE FOUND REMVL

0321 7972000000-N SP   2 EA  350.00 700.00 718.00 1436.00 390.00  780.00METAL POLE REMOVAL

0322 7980000000-N SP   1 EA  1225.00 1225.00 1159.00 1159.00 1370.00  1370.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR DUAL MAST ARM POLE (BLACK)

0323 7980000000-N SP   11 EA  985.00 10835.00 1055.00 11605.00 1100.00  12100.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR SINGLE MAST ARM POLE (BLACK)

0324 7980000000-N SP   2 EA  45.00 90.00 87.00 174.00 50.00  100.00GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR TYPE I POST WITH FOUNDATION
(BLACK)

0325 7980000000-N SP   2 EA  45.00 90.00 109.00 218.00 50.25  100.50GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR TYPE II PED- ESTAL WITH
FOUNDATION (BLACK)

0326 7980000000-N SP   1 EA  70.00 70.00 267.00 267.00 78.25  78.25GENERIC SIGNAL ITEM (EA)
POWDER COAT FOR TYPE III PED- ESTAL WITH
FOUNDATION (BLACK)

0327 7980000000-N SP   7 EA  375.00 2625.00 604.00 4228.00 420.00  2940.00GENERIC SIGNAL ITEM (EA)
REMOVE WIRELESS ASSEMBLY      (LOCAL)

0328 7980000000-N SP   1 EA  375.00 375.00 761.00 761.00 420.00  420.00GENERIC SIGNAL ITEM (EA)
REMOVE WIRELESS ASSEMBLY      (MASTER)

0350 0241000000-E SP   500 SY  7.13 3565.00 32.65 16325.00 16.75  8375.00GENERIC GRADING ITEM (SY)
LOW DENSITY POLYETHYLENE

0351 0255000000-E SP   500 TON 109.00 54500.00 317.77 158885.00 1335.00  667500.00GENERIC GRADING ITEM (TON)
DISPOSAL HAZARDOUS LANDFILL   WASTE

0352 0255000000-E SP   1,000 TON 500.00 500000.00 153.00 153000.00 112.00  112000.00GENERIC GRADING ITEM (TON)
DISPOSAL NON-HAZARDOUS LAND-  FILL WASTE

CULVERT ITEMS

0329 8070000000-E 410  111 CY  125.00 13875.00 140.00 15540.00 335.00  37185.00FOUNDATION EXCAVATION

0330 8121000000-N 412 Lump Sum 40000.00 44000.00  11175.00UNCL STR EXCAV STA *****
(22+34.00-Y3-)

0331 8126000000-N 414 Lump Sum 35000.00 40000.00  27900.00CULV EXCAV @ ************
(16+57.60-RPD-)

0332 8126000000-N 414 Lump Sum 20000.00 22000.00  22345.00CULV EXCAV @ ************
(18+50.00-RPD-)



GEOMETRIC SAFETY IMPROVEMENTS TO I-85/US-321 INTERCHANGE.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

W. C. ENGLISH, INCORPORATED SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION

COMPANY
LYNCHBURG,  VA DUNCAN,  SC

MAY 01, 2017 02:08 PM GASTON 2:00 PM 22 /  23 006

41153.3.1 APR 18 2017 C203846

TIP NO 0.644 MII-5000

FED AID NO IMF-085-1(113)17

GRADING, DRAINAGE, PAVING, LIGHTING, SIGNALS, AND CULVERTS.

0333 8126000000-N 414 Lump Sum 15000.00 17000.00  5585.00CULV EXCAV @ ************
(21+83.98-Y3-)

0334 8126000000-N 414 Lump Sum 15000.00 17000.00  22345.00CULV EXCAV @ ************
(31+64.31 RPD-)

0335 8133000000-E 414  1,368 TON 50.00 68400.00 55.00 75240.00 42.45  58071.60FND CONDIT MAT, BOX CULV

0336 8196000000-E 420 1,522.6 CY  448.00 682124.80 490.00 746074.00 530.00  806978.00CLASS A CONCRETE (CULV)

0337 8245000000-E 425  167,710 LB  1.20 201252.00 1.32 221377.20 1.15  192866.50REINF STEEL (CULVERT)

0338 8804000000-N SP  Lump Sum 775000.00 640000.00  670000.00GENERIC CULVERT ITEM (LS)
PRECAST REINF CONC 3 SIDED CULVERT AT STA
22+34.00-Y3-

0339 8860000000-N SP  Lump Sum 4500.00 4139.00  5030.00GENERIC STRUCTURE ITEM (LS)
CULVERT LIGHTING SYSTEM AT STA 21+83.98-Y3-

0340 8860000000-N SP  Lump Sum 4650.00 3182.00  5200.00GENERIC STRUCTURE ITEM (LS)
CULVERT LIGHTING SYSTEM AT STA 31+64.31-RPD-

0341 8897000000-N SP   12 EA  1100.00 13200.00 441.00 5292.00 950.00  11400.00GENERIC STRUCTURE ITEM (EA)
CULVERT LIGHTING LUMINAIRE

STRUCTURE ITEMS

0342 8296000000-N 442 Lump Sum 79432.00 9000.00  74965.00POLLUTION CONTROL

0343 8660000000-E SP  80.6 CF  400.00 32240.00 600.00 48360.00 450.00  36270.00CONCRETE REPAIRS

0344 8664000000-E SP  262.5 CF  565.00 148312.50 1000.00 262500.00 635.00  166687.50SHOTCRETE REPAIRS

0345 8678000000-E SP  33.8 LF  110.00 3718.00 150.00 5070.00 125.00  4225.00EPOXY RESIN INJECTION

0346 8860000000-N SP  Lump Sum 76800.00 188000.00  85800.00GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL
FOR BRIDGE   #120

0347 8860000000-N SP  Lump Sum 90600.00 50000.00  101215.00GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #120

0348 8892000000-E SP   1,635 SF  14.00 22890.00 7.00 11445.00 10.45  17085.75GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0349 8897000000-N SP   9 EA  25000.00 225000.00 17000.00 153000.00 4700.00  42300.00GENERIC STRUCTURE ITEM (EA)
BRIDGE JACKING

 

    TOTAL 19234848.32 TOTAL 21663961.32 TOTAL  23883164.07CONTRACT TOTAL

 

    SUB-TOTAL 16667854.02 SUB-TOTAL 19085742.12 SUB-TOTAL  21478534.72ROADWAY ITEMS

    SUB-TOTAL 1888001.80 SUB-TOTAL 1850844.20 SUB-TOTAL  1876081.10CULVERT ITEMS

    SUB-TOTAL 678992.50 SUB-TOTAL 727375.00 SUB-TOTAL  528548.25STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  15617950.65   TRIANGLE GRADING & PAVING INC

     2  16393917.41   MOUNTAIN CREEK CONTRACTORS INC

     3  16901624.10   BLYTHE DEVELOPMENT CO.

     4  19234848.32   BLYTHE CONSTRUCTION, INC.



GEOMETRIC SAFETY IMPROVEMENTS TO I-85/US-321 INTERCHANGE.

   

MAY 01, 2017 02:08 PM GASTON 2:00 PM 23 /  23 006

41153.3.1 APR 18 2017 C203846

TIP NO 0.644 MII-5000

FED AID NO IMF-085-1(113)17

GRADING, DRAINAGE, PAVING, LIGHTING, SIGNALS, AND CULVERTS.

     5  21663961.32   W. C. ENGLISH, INCORPORATED

     6  23883164.07   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION COMPANY



ASHEVILLE - CITY WIDE SIGNAL IMPROVEMENTS.

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON,  GA

ALS OF NORTH CAROLINA, INC. TRAFFIC CONTROL DEVICES, INC.

SALISBURY,  NC ALTAMONTE SPRINGS,  FL

MAY 01, 2017 02:08 PM BUNCOMBE 2:00 PM 1 /  6 007

39079.3.4 APR 18 2017 C203953

TIP NO 80.000 MIU-4715B

FED AID NO STP-1302(069)

ITS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 215000.00 595000.00  601885.00MOBILIZATION

0002 2738000000-E SP   25 SY  178.40 4460.00 235.00 5875.00 490.00  12250.00GENERIC PAVING ITEM (SY)
4" CONCRETE SIDEWALK

0003 4405000000-E 1110  840 SF  132.00 110880.00 27.88 23419.20 2.50  2100.00WORK ZONE SIGNS (PORT)

0004 4410000000-E 1110  72 SF  100.50 7236.00 11.51 828.72 3.00  216.00WORK ZONE SIGNS (BARR)

0005 4415000000-N 1115  3 EA  6538.00 19614.00 2540.00 7620.00 50.00  150.00FLASHING ARROW BOARD

0006 4420000000-N 1120  3 EA  13740.00 41220.00 2750.00 8250.00 100.00  300.00PORTABLE CHANGE MSG SIGN

0007 4430000000-N 1130  150 EA  190.00 28500.00 34.32 5148.00 5.00  750.00DRUMS

0008 4435000000-N 1135  150 EA  136.00 20400.00 96.60 14490.00 2.50  375.00CONES

0009 4445000000-E 1145  50 LF  271.00 13550.00 88.60 4430.00 5.00  250.00BARRICADES (TYPE III)

0010 4450000000-N 1150  400 HR  49.60 19840.00 69.60 27840.00 40.00  16000.00FLAGGER

0011 4480000000-N 1165  3 EA  54786.00 164358.00 2200.00 6600.00 100.00  300.00TMA

0012 4510000000-N SP   450 HR  60.25 27112.50 45.50 20475.00 55.00  24750.00LAW ENFORCEMENT

0013 4516000000-N 1180  100 EA  11.90 1190.00 5.50 550.00 5.00  500.00SKINNY DRUM

0014 4697000000-E 1205  290 LF  4.82 1397.80 16.46 4773.40 7.40  2146.00THERMO PVT MKG LINE 8"120 MILS

0015 4710000000-E 1205  740 LF  18.08 13379.20 17.29 12794.60 14.90  11026.0024"WIDE THERMO 120 MILS

0016 4870000000-E 1205  12 LF  12.05 144.60 240.58 2886.96 12.40  148.80LINE REMOVAL 24" WIDE

0017 7048500000-E 1705  46 EA  450.00 20700.00 730.70 33612.20 725.00  33350.0016" PEDEST SIG HEAD 1 SEC W/CD

0018 7060000000-E 1705  56,220 LF  1.55 87141.00 2.10 118062.00 1.90  106818.00SIGNAL CABLE

0019 7120000000-E 1705  159 EA  656.25 104343.75 739.21 117534.39 760.00  120840.00VEHICLE SIGNAL HD (12", 3 SECT)

0020 7132000000-E 1705  110 EA  818.00 89980.00 870.83 95791.30 970.00  106700.00VEHICLE SIGNAL HD (12", 4 SECT)

0021 7144000000-E 1705  6 EA  1091.00 6546.00 1196.74 7180.44 1235.00  7410.00VEHICLE SIGNAL HD (12", 5 SECT)

0022 7229000000-N SP   30 EA  817.00 24510.00 790.93 23727.90 1085.00  32550.00APS DETECTOR STATION

0023 7230000000-N SP   4 EA  2998.00 11992.00 3208.53 12834.12 3825.00  15300.00CENT CONT UNIT APS DETECT STA

0024 7252000000-E 1710  243,940 LF  2.11 514713.40 2.00 487880.00 1.70  414698.00MESSENGER CABLE (1/4")

0025 7264000000-E 1710  970 LF  7.50 7275.00 6.00 5820.00 3.15  3055.50MESSENGER CABLE (3/8")

0026 7279000000-E 1715  113,700 LF  0.45 51165.00 0.72 81864.00 0.75  85275.00TRACER WIRE

0027 7301000000-E 1715  830 LF  11.15 9254.50 15.55 12906.50 12.20  10126.00DIRECT DRILL (***********)
(1, 2")

0028 7301000000-E 1715  41,320 LF  14.15 584678.00 17.67 730124.40 15.30  632196.00DIRECT DRILL (***********)
(2, 2")

0029 7312000000-N 1716  81 EA  718.00 58158.00 542.17 43915.77 720.00  58320.00JUNCTION BOX (***************)
(SPECIAL-SIZED)

0030 7324000000-N 1716  31 EA  271.00 8401.00 219.58 6806.98 315.00  9765.00JUNCTION BOX (STANDARD SIZE)

0031 7348000000-N 1716  355 EA  754.00 267670.00 420.72 149355.60 435.00  154425.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0032 7360000000-N 1720  5 EA  1193.00 5965.00 952.32 4761.60 1025.00  5125.00WOOD POLE

0033 7372000000-N 1721  507 EA  331.50 168070.50 448.37 227323.59 450.00  228150.00GUY ASSEMBLY

0034 7384000000-E 1722  5 EA  562.00 2810.00 413.72 2068.60 475.00  2375.00***" RISER WITH **************
(1", HEAT SHRINK TUBING)

0035 7384000000-E 1722  25 EA  774.00 19350.00 492.62 12315.50 515.00  12875.00***" RISER WITH **************
(1.25", HEAT SHRINK TUBING)

0036 7396000000-E 1722  8 EA  328.00 2624.00 125.20 1001.60 285.00  2280.001/2" RISER WITH WEATHERHEAD



ASHEVILLE - CITY WIDE SIGNAL IMPROVEMENTS.

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON,  GA

ALS OF NORTH CAROLINA, INC. TRAFFIC CONTROL DEVICES, INC.

SALISBURY,  NC ALTAMONTE SPRINGS,  FL

MAY 01, 2017 02:08 PM BUNCOMBE 2:00 PM 2 /  6 007

39079.3.4 APR 18 2017 C203953

TIP NO 80.000 MIU-4715B

FED AID NO STP-1302(069)

ITS.

0037 7408000000-E 1722  27 EA  481.00 12987.00 222.27 6001.29 325.00  8775.001" RISER WITH WEATHERHEAD

0038 7420000000-E 1722  50 EA  1045.00 52250.00 367.12 18356.00 550.00  27500.002" RISER WITH WEATHERHEAD

0039 7430000000-N 1722  142 EA  217.00 30814.00 144.98 20587.16 155.00  22010.00HEAT SHRINK TUB KIT

0040 7432000000-E 1722  197 EA  1126.00 221822.00 472.50 93082.50 645.00  127065.002" RISER WITH TUBING

0041 7444000000-E 1725  1,336 LF  6.63 8857.68 6.66 8897.76 7.55  10086.80INDUCTIVE LOOP SAWCUT

0042 7456000000-E 1726  28,200 LF  1.48 41736.00 1.92 54144.00 1.35  38070.00LEAD-IN CABLE(********)
(14-2)

0043 7516000000-E 1730  313,780 LF  1.46 458118.80 3.21 1007233.80 3.15  988407.00COMMUNICATIONS CABLE (** FIBER)
( 24)

0044 7516000000-E 1730  131,710 LF  1.77 233126.70 3.76 495229.60 3.65  480741.50COMMUNICATIONS CABLE (** FIBER)
(60)

0045 7516000000-E 1730  55,880 LF  2.06 115112.80 4.60 257048.00 4.40  245872.00COMMUNICATIONS CABLE (** FIBER)
(96)

0046 7528000000-E 1730  79,610 LF  1.75 139317.50 3.21 255548.10 3.15  250771.50DROP CABLE

0047 7540000000-N 1731  237 EA  995.00 235815.00 1982.01 469736.37 1980.00  469260.00SPLICE ENCLOSURE

0048 7552000000-N 1731  265 EA  904.00 239560.00 1861.24 493228.60 1845.00  488925.00INTERCONNECT CENTER

0049 7566000000-N 1733  108 EA  54.25 5859.00 141.25 15255.00 120.00  12960.00DELINEATOR MARKER

0050 7575142200-N SP   32 EA  2689.00 86048.00 1354.22 43335.04 1255.00  40160.00NEW ELECTRICAL SERVICE

0051 7575160000-E 1734  20,990 LF  0.90 18891.00 0.53 11124.70 0.55  11544.50REM EXT COMM CABLE

0052 7575180000-N 1735  10 EA  91.00 910.00 533.90 5339.00 405.00  4050.00CABLE TRANSFER

0053 7636000000-N 1745  10 EA  320.00 3200.00 320.75 3207.50 325.00  3250.00SIGN FOR SIGNALS

0054 7642100000-N 1743  22 EA  1476.00 32472.00 965.68 21244.96 1245.00  27390.00TYPE I POST W/ FOUNDATION

0055 7642200000-N 1743  4 EA  2015.00 8060.00 1633.25 6533.00 1865.00  7460.00TYPE II PED W/ FOUNDATION

0056 7648000000-N 1746  1 EA  107.00 107.00 299.45 299.45 78.90  78.90RELOCATE EXISTING SIGN

0057 7684000000-N 1750  5 EA  5504.00 27520.00 1164.19 5820.95 1680.00  8400.00SIGNAL CABINET FOUNDATION

0058 7686000000-N 1752  35 EA  754.00 26390.00 222.33 7781.55 620.00  21700.00CONDUIT ENTR INTO EXT FOUND

0059 7687000000-N 1752  3 EA  151.00 453.00 404.65 1213.95 1055.00  3165.00MODIFY FOUND FOR CONTRLR CBNT

0060 7696000000-N 1751  5 EA  10431.00 52155.00 10350.00 51750.00 10670.00  53350.00CONTLR WITH CBNT (***************)
(2070E, 332, BASE MOUNTED)

0061 7696000000-N 1751  25 EA  9875.00 246875.00 8800.00 220000.00 10030.00  250750.00CONTLR WITH CBNT (***************)
(2070E, 336S BASE MOUNTED)

0062 7696000000-N 1751  34 EA  11492.00 390728.00 14650.00 498100.00 10965.00  372810.00CONTLR WITH CBNT (***************)
(2070E, 336S POLE MOUNTED)

0063 7708000000-N 1751  1,613 EA  103.00 166139.00 80.00 129040.00 115.00  185495.00DETECTOR CARD (***********)
(MODEL 222)

0064 7901000000-N 1753  50 EA  335.00 16750.00 333.05 16652.50 270.00  13500.00CABINET BASE EXTENDER

0065 7901010000-N 1753  3 EA  515.00 1545.00 504.28 1512.84 320.00  960.00CABINET BASE ADAPTER

0066 7980000000-N SP   4 EA  4502.00 18008.00 2912.23 11648.92 3370.00  13480.00GENERIC SIGNAL ITEM (EA)
2.4 GHZ ETHERNET RADIO

0067 7980000000-N SP   128 EA  366.00 46848.00 203.89 26097.92 95.00  12160.00GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0068 7980000000-N SP   34 EA  6374.00 216716.00 3436.88 116853.92 3490.00  118660.00GENERIC SIGNAL ITEM (EA)
900 MHZ ETHERNET RADIO



ASHEVILLE - CITY WIDE SIGNAL IMPROVEMENTS.

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON,  GA

ALS OF NORTH CAROLINA, INC. TRAFFIC CONTROL DEVICES, INC.

SALISBURY,  NC ALTAMONTE SPRINGS,  FL

MAY 01, 2017 02:08 PM BUNCOMBE 2:00 PM 3 /  6 007

39079.3.4 APR 18 2017 C203953

TIP NO 80.000 MIU-4715B

FED AID NO STP-1302(069)

ITS.

0069 7980000000-N SP   16 EA  5766.00 92256.00 4045.99 64735.84 3335.00  53360.00GENERIC SIGNAL ITEM (EA)
CCTV CABINET

0070 7980000000-N SP   2 EA  340.00 680.00 540.26 1080.52 470.00  940.00GENERIC SIGNAL ITEM (EA)
CCTV CABINET DISCONNECT

0071 7980000000-N SP   29 EA  3865.00 112085.00 4131.92 119825.68 4005.00  116145.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0072 7980000000-N SP   1 EA  3038.00 3038.00 3826.08 3826.08 2980.00  2980.00GENERIC SIGNAL ITEM (EA)
CCTV TEST CABINET

0073 7980000000-N SP   14 EA  3635.00 50890.00 3398.55 47579.70 2005.00  28070.00GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

0074 7980000000-N SP   2 EA  2893.00 5786.00 2715.00 5430.00 4000.00  8000.00GENERIC SIGNAL ITEM (EA)
COMMUNICATIONS RACK

0075 7980000000-N SP   4 EA  3156.00 12624.00 2821.30 11285.20 3600.00  14400.00GENERIC SIGNAL ITEM (EA)
COMPUTER WORKSTATION

0076 7980000000-N SP   212 EA  11835.00 2509020.00 10796.93 2288949.16 11255.00  2386060.00GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET & AUX FILE (2070E, 332,
BASE MOUNT- ED)

0077 7980000000-N SP   3 EA  1972.00 5916.00 1874.88 5624.64 2030.00  6090.00GENERIC SIGNAL ITEM (EA)
DIGITAL DISPLAY MONITOR

0078 7980000000-N SP   1 EA  58000.00 58000.00 64750.00 64750.00 111030.00  111030.00GENERIC SIGNAL ITEM (EA)
ETHERNET CORE SWITCH

0079 7980000000-N SP   291 EA  1223.50 356038.50 1277.21 371668.11 1445.00  420495.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0080 7980000000-N SP   1 EA  3255.00 3255.00 3045.00 3045.00 13340.00  13340.00GENERIC SIGNAL ITEM (EA)
FIREWALL

0081 7980000000-N SP   1 EA  1862.00 1862.00 1791.53 1791.53 2635.00  2635.00GENERIC SIGNAL ITEM (EA)
FURNISH 2.4 GHZ ETHERNET RADIO

0082 7980000000-N SP   14 EA  952.00 13328.00 933.98 13075.72 1090.00  15260.00GENERIC SIGNAL ITEM (EA)
FURNISH 2018 ENHANCED CONFLICTMONITOR

0083 7980000000-N SP   14 EA  1605.00 22470.00 1569.24 21969.36 1840.00  25760.00GENERIC SIGNAL ITEM (EA)
FURNISH 2070E CONTROLLER

0084 7980000000-N SP   11 EA  7363.00 80993.00 7196.35 79159.85 8435.00  92785.00GENERIC SIGNAL ITEM (EA)
FURNISH 332 CABINET

0085 7980000000-N SP   3 EA  6801.00 20403.00 6649.95 19949.85 7790.00  23370.00GENERIC SIGNAL ITEM (EA)
FURNISH 336S CABINET

0086 7980000000-N SP   2 EA  1507.00 3014.00 1518.46 3036.92 2705.00  5410.00GENERIC SIGNAL ITEM (EA)
FURNISH 900 MHZ ETHERNET RADIO

0087 7980000000-N SP   1 EA  2676.00 2676.00 2767.18 2767.18 2755.00  2755.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CABINET

0088 7980000000-N SP   2 EA  2893.00 5786.00 3022.80 6045.60 2980.00  5960.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CAMERA ASSEMBLY

0089 7980000000-N SP   2 EA  17347.00 34694.00 14158.82 28317.64 22930.00  45860.00GENERIC SIGNAL ITEM (EA)
FURNISH CONFLICT MONITOR TEST-ER

0090 7980000000-N SP   81 EA  76.50 6196.50 77.91 6310.71 90.00  7290.00GENERIC SIGNAL ITEM (EA)
FURNISH DETECTOR CARD (MODEL  222)

0091 7980000000-N SP   15 EA  1164.00 17460.00 1202.58 18038.70 1310.00  19650.00GENERIC SIGNAL ITEM (EA)
FURNISH ETHERNET EDGE SWITCH

0092 7980000000-N SP   2 EA  2580.00 5160.00 2372.30 4744.60 2635.00  5270.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER-OPTIC POWER     METER



ASHEVILLE - CITY WIDE SIGNAL IMPROVEMENTS.

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON,  GA

ALS OF NORTH CAROLINA, INC. TRAFFIC CONTROL DEVICES, INC.

SALISBURY,  NC ALTAMONTE SPRINGS,  FL

MAY 01, 2017 02:08 PM BUNCOMBE 2:00 PM 4 /  6 007

39079.3.4 APR 18 2017 C203953

TIP NO 80.000 MIU-4715B

FED AID NO STP-1302(069)

ITS.

0093 7980000000-N SP   1 EA  3224.00 3224.00 3219.30 3219.30 3590.00  3590.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER-OPTIC RESTORA-  TION KIT

0094 7980000000-N SP   4 EA  3869.00 15476.00 3912.30 15649.20 4375.00  17500.00GENERIC SIGNAL ITEM (EA)
FURNISH OPTICAL LIGHT GENERA- TOR

0095 7980000000-N SP   1 EA  3224.00 3224.00 3451.25 3451.25 1495.00  1495.00GENERIC SIGNAL ITEM (EA)
FURNISH SPARE CABLE & CONNEC- TORS KIT

0096 7980000000-N SP   1 EA  1422.00 1422.00 1486.79 1486.79 1465.00  1465.00GENERIC SIGNAL ITEM (EA)
FURNISH VIDEO MONITOR

0097 7980000000-N SP   2 EA  580.00 1160.00 557.30 1114.60 590.00  1180.00GENERIC SIGNAL ITEM (EA)
FURNISH VISUAL FAULT LOCATOR

0098 7980000000-N SP   41 EA  331.50 13591.50 482.97 19801.77 165.00  6765.00GENERIC SIGNAL ITEM (EA)
GUY ASSEMBLY (AERIAL)

0099 7980000000-N SP   61 EA  476.00 29036.00 607.77 37073.97 530.00  32330.00GENERIC SIGNAL ITEM (EA)
GUY ASSEMBLY (SIDEWALK)

0100 7980000000-N SP   2 EA  18900.00 37800.00 22301.53 44603.06 27245.00  54490.00GENERIC SIGNAL ITEM (EA)
ITS SERVER

0101 7980000000-N SP   1 EA  3134.00 3134.00 2935.00 2935.00 2745.00  2745.00GENERIC SIGNAL ITEM (EA)
KVM SWITCH

0102 7980000000-N SP   7 EA  3377.00 23639.00 3013.90 21097.30 3850.00  26950.00GENERIC SIGNAL ITEM (EA)
LAPTOP COMPUTER

0103 7980000000-N SP   5 EA  2338.00 11690.00 1009.79 5048.95 470.00  2350.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL    SERVICE

0104 7980000000-N SP   4 EA  1266.00 5064.00 1059.50 4238.00 1110.00  4440.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING SPLICE

0105 7980000000-N SP   1 EA  4339.00 4339.00 4710.00 4710.00 4465.00  4465.00GENERIC SIGNAL ITEM (EA)
MODIFY VIDEO SERVER

0106 7980000000-N SP   1 EA  8250.00 8250.00 7105.71 7105.71 12660.00  12660.00GENERIC SIGNAL ITEM (EA)
MW VEH DET SYS - MULTI ZONE

0107 7980000000-N SP   1 EA  8594.00 8594.00 8594.00 8594.00 8845.00  8845.00GENERIC SIGNAL ITEM (EA)
NETWORK VIDEO RECORDER

0108 7980000000-N SP   2 EA  5868.00 11736.00 4179.53 8359.06 3680.00  7360.00GENERIC SIGNAL ITEM (EA)
POLE-MOUNT RADIO CABINET

0109 7980000000-N SP   1 EA  2650.00 2650.00 2381.42 2381.42 3020.00  3020.00GENERIC SIGNAL ITEM (EA)
PRINTER

0110 7980000000-N SP   1 EA  1085.00 1085.00 1065.00 1065.00 1120.00  1120.00GENERIC SIGNAL ITEM (EA)
PTZ JOYSTICK

0111 7980000000-N SP   1 EA  1145.00 1145.00 313.20 313.20 445.00  445.00GENERIC SIGNAL ITEM (EA)
REMOVE SPLICE/HUB CABINET

0112 7980000000-N SP   1 EA  701.00 701.00 417.47 417.47 820.00  820.00GENERIC SIGNAL ITEM (EA)
REMOVE SPLICE/HUB CABINET     FOUNDATION

0113 7980000000-N SP   2 EA  9315.00 18630.00 10135.80 20271.60 9045.00  18090.00GENERIC SIGNAL ITEM (EA)
SOLAR POWER ASSEMBLY

0114 7980000000-N SP   5 EA  240.00 1200.00 308.55 1542.75 275.00  1375.00GENERIC SIGNAL ITEM (EA)
SPECIAL COATING (332 CABINET)

0115 7980000000-N SP   2 EA  240.00 480.00 308.55 617.10 275.00  550.00GENERIC SIGNAL ITEM (EA)
SPECIAL COATING (336 CABINET)

0116 7980000000-N SP   5 EA  240.00 1200.00 308.55 1542.75 275.00  1375.00GENERIC SIGNAL ITEM (EA)
SPECIAL COATING (BASE EXTENDER/ADAPTER)
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0117 7980000000-N SP   4 EA  1163.00 4652.00 1538.60 6154.40 1180.00  4720.00GENERIC SIGNAL ITEM (EA)
SURFACE MOUNTED JUNCTION BOX

0118 7980000000-N SP   1 EA  1748.00 1748.00 4968.00 4968.00 3725.00  3725.00GENERIC SIGNAL ITEM (EA)
TERMINAL SPLICE CABINET

0119 7980000000-N SP   1 EA  13027.00 13027.00 13378.25 13378.25 14920.00  14920.00GENERIC SIGNAL ITEM (EA)
TEST CONTROLLER WITH CABINET

0120 7980000000-N SP   1 EA  4339.00 4339.00 4035.00 4035.00 2370.00  2370.00GENERIC SIGNAL ITEM (EA)
UPS (TMC)

0121 7985000000-N SP  Lump Sum 21140.00 7944.75  5490.00GENERIC SIGNAL ITEM (LS)
CITY HALL MODIFICATIONS

0122 7985000000-N SP  Lump Sum 13712.00 10601.99  5080.00GENERIC SIGNAL ITEM (LS)
DIVISION 13 OFFICE MODIFICA-  TIONS

0123 7985000000-N SP  Lump Sum 5062.00 6120.00  5210.00GENERIC SIGNAL ITEM (LS)
MODIFY CCTV SOFTWARE

0124 7985000000-N SP  Lump Sum 20250.00 19230.00  48710.00GENERIC SIGNAL ITEM (LS)
NETWORK MANAGEMENT SOFTWARE

0125 7985000000-N SP  Lump Sum 585000.00 649144.04  845270.00GENERIC SIGNAL ITEM (LS)
SIGNAL SYSTEM SOFTWARE

0126 7985000000-N SP  Lump Sum 1618.00 2158.00  1845.00GENERIC SIGNAL ITEM (LS)
SYSTEM SUPPORT SOFTWARE AND   DEVICES

0127 7985000000-N SP  Lump Sum 20836.00 59483.00  34595.00GENERIC SIGNAL ITEM (LS)
TMC MODIFICATIONS

0128 7985000000-N SP  Lump Sum 50000.00 76939.30  92254.00GENERIC SIGNAL ITEM (LS)
TRAINING

0129 7990000000-E SP   880 LF  5.97 5253.60 6.72 5913.60 7.35  6468.00GENERIC SIGNAL ITEM (LF)
AERIAL CABLE PROTECTOR

0130 7990000000-E SP   675 LF  11.05 7458.75 12.20 8235.00 3.20  2160.00GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE

0131 7990000000-E SP   300 LF  11.05 3315.00 11.75 3525.00 12.50  3750.00GENERIC SIGNAL ITEM (LF)
PLENUM-RATED COMMUNICATIONS CABLE (24 FIBER)

0132 7990000000-E SP   1,965 LF  6.57 12910.05 5.38 10571.70 5.90  11593.50GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (1, 2")

0133 7990000000-E SP   42,390 LF  7.83 331913.70 5.93 251372.70 6.90  292491.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (2, 2")

0134 7990000000-E SP   1,065 LF  21.15 22524.75 28.38 30224.70 12.40  13206.00GENERIC SIGNAL ITEM (LF)
WALL-MOUNTED CONDUIT (1.25")

0135 7991000000-E SP   100 SF  40.08 4008.00 62.50 6250.00 34.65  3465.00GENERIC SIGNAL ITEM (SF)
BRICK PAVERS

 

    TOTAL 10649690.08 TOTAL 11873668.02 TOTAL  12059250.00CONTRACT TOTAL

 

    SUB-TOTAL 10649690.08 SUB-TOTAL 11873668.02 SUB-TOTAL  12059250.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  10649690.08   BROOKS BERRY HAYNIE & ASSOCIATES, INC.
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     2  11873668.02   ALS OF NORTH CAROLINA, INC.

     3  12059250.00   TRAFFIC CONTROL DEVICES, INC.


